

**MAIN LIFT PUMP STATION IMPROVEMENTS  
PRELIMINARY COST ESTIMATE  
CITY OF TAUNTON, MA  
10/13/2021**

Description	Cost
<b>Contract S-2022-2 Main Lift Improvements</b>	\$ 6,250,000
Veolia Construction Fee (10%)	\$ 625,000
Contingency (5%)	\$ 312,500
Police Details (3%)	\$ 180,000
Veolia Construction Administration (13%)	\$ 812,500
BETA Engineering Services	\$ 820,000
<b>Total Cost:</b>	<b>\$ 9,000,000</b>