On-Call AGREEMENT
Between BETA Group and
Taunton, Massachusetts
AUTHORIZATION FORM
WWTF SOLIDS HANDLING IMPROVEMENTS CONTRACT
PROFESSIONAL SERVICES
For
WWTF Phase 1 Improvements
Construction Administration
This work shall be performed under the AGREEMENT made by and between the City of Taunton,
Massachusetts (CLIENT) and BETA Group, Inc., (ENGINEER) for On-Call Public Works

Engineering Services. This ASSIGNMENT AUTHORIZATION made this _t3 ¥ day of _
ol 3, 2020,

WHEREAS, CLIENT and ENGINEER have mutually agreed to proceed with the services of this
ASSIGNMENT in accordance with ARTICLES 2 and 4 of the AGREEMENT;

NOW THEREFORE, ENGINEER is authorized to commence with the services of this Assignment.

PROJECT DESCRIPTION -

Project scope is to provide Construction Administration for construction of Phase 1 upgrades
to the City’s Wastewater Treatment Facility (WWTF). Project includes replacement of the
WWTF headworks, construction of a new primary clarifier, upgrades and expansion of the
chemical feed systems, architectural improvements to the Admin/Ops building, replacement
of the main electrical feed for the WWTF, construction of a new building to house blowers
and electrical equipment, and installation of a new SCADA system and associated
instrumentation.

ARTICLE 2 - SERVICES OF ENGINEER

SCOPE OF SERVICES:

Professional services for Construction Administration are outlined in Attachment A and are
summarized as follows:

Task 1 — Preconstruction Services

Task 2 — Shop Drawing and RFI Review

Task 3 — Project Meetings

Task 4 — Site Visits and Inspections

Task 5 — Equipment Startup Services

Task 6 — Record Drawings

Task 7 — Operations and Maintenance Manual

Task 8 — Resident Inspection Services



SCHEDULE

The schedule for services will be consistent with Construction progress and construction is
estimated to require 14 months.

ARTICLE 4 - COMPENSATION & PAYMENT

Compensation to the ENGINEER will be made based upon time and expenses incurred.
Labor shall be charged using hourly rates for various personnel classifications involved. The
budget for this ASSIGNMENT is One Million Four Hundred Forty Thousand dollars
($1,440,000).

All terms and conditions of the AGREEMENT remain in full force except as specifically modified
by this ASSIGNMENT AUTHORIZATION.

IN WITNESS WHEREOF, the parties hereto have made and executed this AUTHORIZATION,
the day and year first written above.

APPROVED BY APPROVED BY
CLIENT: ENGINEER:
CITY OF TAUNTON, MA BETA GROUP, INC.

By, its Commissioner of Public Work By its Senior Vice President
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Construction Administration for
Contract S-2021-1 - WWTYF Phase 1 Improvements

Attachment A
Scope of Work

The Scope of Work involves providing certain engineering services in connection with the
construction of Contract $-2020-3 the WWTF Solids Handling Improvements contract, herein
after called the PROJECT. The engineering services shall include:

Task 1 —Preconstruction Services

Task 2 — Shop Drawing and RFI Review
Task 3 — Project Meetings

Task 4 — Site Visits and Inspections

Task 5 — Equipment Startup Services

Task 6 — Record Drawings

Task 7 — Operations and Maintenance Manual
Task 8 — Resident Engineering Services

SERVICES OF THE ENGINEER

The ENGINEER shall perform professional services in connection with the PROJECT as
hereinafter stated:

Task 1 Preconstruction Services
The ENGINEER shall:
1. Consult and advise the CITY during the bidding period.

2. Assist with evaluation of bids

3. Receive written requests for interpretation, clarification or exceptions from
prospective bidders and issue addenda as required.

4. Evaluate the apparent low bidder and prepare the recommendation for award.

Prepare formal contract documents for the award of construction contract.

Task 2 Shop Drawing and RFI Review

Engineer shall receive shop drawings from CONSTRUCTION MANAGER in electronic format,
maintain a shop drawing log and shall:

1. Review and approve or reject shop drawings, diagrams, illustrations, samples and
schedules, the results of tests and inspections and other data which the contractor is
required to submit to demonstrate conformance with the design concept of the
PROIJECT.

2. Review and approve or reject laboratory, shop and mill test reports of materials and
equipment including all items under miscellaneous testing services cited in the contract
documents under GENERAL SPECIFICATIONS.

3. Resolve discrepancies and/or disagreements between CONTRACTOR and the
ENGINEER review comments.



4.

Return reviewed shop drawing to the CONSTRUCTION MANAGER

Task 3 — Project Meetings

BETA will attend and participate in biweekly project meetings. The purpose of the meetings
will be to plan for upcoming construction activities, discuss issues that arise during construction
and identify responsible parties and action items.

Task 4 — Site Visits and Inspections

The ENGINEER shall:

1.

(O8]

Make weekly visits to the site by the ENGINEER’s project manager and/or project
engineer. The ENGINEER shall accompany their SUBCONSULTANT's technical
staff of specialists such as architects, engineers in soils, structures, mechanical,
electrical, sanitary, instrumentation and similar fields of the PROJECT as required and
as requested by the CITY. The purpose of these site visits shall be to attend meetings,
observe the progress and quality of the executed work, respond to questions from the
CITY and to determine if the work is proceeding in general accordance with the
coniract documents.

The ENGINEER shall not be responsible for and shall not have control or charge of
the construction methods or procedures, or the safety precautions and programs
incident thereto,

Provide general consultation and advice on construction matters to the CITY.

Serve as the CITY’s liaison with the CONSTRUCTION MANAGER, working
principally through designated on-site representatives and assist him in understanding
the intent of the Contract Documents.

Monitor CONTRACTOR’s compliance with the Contract documents and their
requirements.

Evaluate and report on final construction conditions and leakage tests on pipes and
structures as required by the specifications.

Accompany visiting inspectors representing public or other agencies having
Jjurisdiction over the project and record the outcome of these inspections.

Provide support for design discrepancies that are identified. Propose alternative
solutions to resolve discrepancies including the preparation of supplementary
specifications and sketches when required.

Task 5 - Equipment Startup Services
The ENGINEER shall:

1.
2.

3.

Witness factory tests of process equipment as specified.

Provide startup services associated with the PROJECT to include coordination with
CONSTRUCTION MANAGER on final field checkout and acceptance testing of
equipment, and coordination with manufacturer’s representatives in startup
procedures.

Attend and monitor operator training sessions by equipment manufacturers.

Task 6 - Record Drawings

The ENGINEER shail:

1.

Develop a set of Record Drawings based on red line (as-built) drawings maintained
by the CONSTRUCTION MANAGER.



Task 7 — Operation and Maintenance Manual

The ENGINEER shall:

L.

2.

Compile and review equipment manufacturers’ specific Operation and Maintenance
Manuals.

Amend the WWTF's existing Operation and Maintenance Manual to incorporate the work
included in this contract

Task 8 — Resident Inspection Services

The ENGINEER shall:

1.

10.

11.

Serve as the liaison with the construction contractor, working principally through the
CONSTRUCTION MANAGER and assist in understanding the intent of the Contract
Documents

Assist in obtaining from the CITY additional details or information when required at the
job site for proper execution of the work.

Check the accuracy of the elevation at which construction will commence which is
established by the ENGINEER (starting elevation).

Investigate and check, as the work progresses, the accuracy of lines and grades
established by the ENGINEER.

Monitor contractor’s daily compliance with the Contract documents and their
requirements.

Prepare written daily reports documenting activity on the site.

Obtain field measurements to document materials installed and confirm contractors
records for payment.

Arrange for or conduct, evaluate and report on final construction conditions and leakage
tests on pipes and structures as required by the specifications.

Prepare and maintain a construction “punch list” of items to be corrected by the
Cortractor.

Retain concrete and soils testing laboratories to provide sampling and testing services as
required.

Accompany visiting inspectors representing public or other agencies having jurisdiction
over the project and record the outcome of these inspections.

Additional Optional Services

1.

In addition to the above, the following services can be provided by the ENGINEER
at the request of CITY:

a. Assist the CITY in the matter of formal protests issued by any contractor.

b. Provide additional trips to the construction site beyond the number specified in 3
above.

c. Provide design support, supplemental design drawings and specifications for any
additional work required by the CITY or MassDEP for the PROJECT.

d. Provide additional or extended services when necessary by: work damaged by fire
or other cause during construction; prolongation of the construction contract time
by more than sixty (60) days (provided the ENGINEER is not responsible for the
delay); defective work of the construction contractor; default under the
construction contract; the construction contractor’s claims after the completion of
the PROJECT.

e. Provide any additional services desired by the CITY and agreed to by the
ENGINEER that are not included in this Scope of Work.



BETA will utilize subconsultants to provide professional services for assistance with shop
drawing reviews, preparation of responses to contractor questions and construction
inspection. BETA will manage and oversee the work completed by each subconsultant.



