Ou-Call AGREEMENT
Between BETA Group and
Taunton, Massachusetts

AUTHORIZATION FORM

WWTF SOLIDS HANDLING IMPROVEMENTS CONTRACT
PROFESSIONAL SERVICES
. For
WWTF Selids Handling Improvements

Construction Administration
This work shall be performed under the AGREEMENT made by and between the City of Taunton,
Massachusetts (CLIENT) and BETA Group, Inc., (ENGINEER) for On-Call ;ublic Works

Engineering Services. This ASSIGNMENT AUTHORIZATION made this ST+ day of
October, 2020,

WHEREAS, CLIENT and ENGINEER have mutually agreed to proceed with the services of this
ASSIGNMENT in accordance with ARTICLES 2 and 4 of the AGREEMENT;

NOW THEREFORE, ENGINEER is authorized to commence with the services of this Assignment.

PROJECT DESCRIPTION -

This Municipal Council appropriated $6,000,000 for this project in December 2019. Project
scope is to provide Construction Administration for construction of Solids Handling
upgrades to the City’s Wastewater Treatment Facility (WWTF). Project includes
replacement of equipment and piping for the WWTF’s solids handling operations, and
installation of a new odor control system.

ARTICLE 2 - SERVICES OF ENGINEER

SCOPE OF SERVICES:

Professional services for Construction Administration are outlined in Attachment A and are
summarized as follows: :

Task 1 — Preconstruction Services

Task 2 — Shop Drawing and RFI Review

Task 3 — Project Meetings

Task 4 — Site Visits and Inspections

Task 5 —~ Equipment Startup Services

Task 6 — Record Drawings

Task 7 — Operations and Maintenance Manual



SCHEDULE

The schedule for services will be consistent with Construction progress and construction is
estimated to require § months.

ARTICLE 4 - COMPENSATION & PAYMENT

Compensation to the ENGINEER will be made based upon time and expenses incurred.
Labor shall be charged using hourly rates for various personnel classifications involved. The
budget for this ASSIGNMENT is Four hundred fifty~five thousand dollars ($455,000).

All terms and conditions of the AGREEMENT remain in full force except as specifically modified
by this ASSIGNMENT AUTHORIZATION.

IN WITNESS WHEREOF, the parties hereto have made and executed this AUTHORIZATION,
the day and year first written above.

APPROVED BY APPROVED BY

CLIENT: ENGINEER:

CITY OF TAUNTON, MA BETA GROUP, INC,

By its Commissioner of Public Works By its Semior Vice President
O o

Fred Cornaglia eph Federico, P.E.

Date; 1_0/5}20 Date: /@/ﬂ'/ZOZG
/ / ‘



Construction Administration for
Contract 8-2020-3 — WWTF Solids Handling Improvements

Attachment A
Scope of Work

The Scope of Work involves providing certain engineering services in connection with the
construction of Contract 8-2020-3 the WWTF Solids Handling Improvements contract, herein
after called the PROJECT. The engineering services shall include:

Task 1 — Preconstruction Services

Task 2 — Shop Drawing and RFI Review
Task 3 — Project Meetings

Task 4 — Site Visits and Inspections

Task 5 — Equipment Startup Services

Task 6 — Record Drawings

Task 7 - Operations and Maintenance Manual

SERVICES OF THE ENGINEER

The ENGINEER shall perform professional services in connection with the PROJECT as
hereinafter stated:

Task 1 Preconstruction Services
The ENGINEER shall:

L.
2.
K

Consult and advise the CITY during the bidding period.
Assist with evalvation of bids

Collect and manage bid document deposits and return bid deposits to bidders in
accordance with the Contract Documents.

Receive written requests for interpretation, clarification or exceptions from
prospective bidders and issue addenda as required.

Receive bids and analyze the bid results.
Evaluate the apparent low bidder and prepare the recommendation for award,

Prepare formal contract documents for the award of construction contract.

Task 2 Shop Drawing and RFI Review

Engineer shall receive shop drawings from CONSTRUCTION MANAGER in electronic format,
maintain a shop drawing log and shall:

L.

Review and approve or reject shop drawings, diagrams, illustrations, samples and
schedules, the results of tests and inspections and other data which the contractor is
required to submit to demonstrate conformance with the design concept of the
PROJECT.

Review and approve or reject laboratory, shop and mill test reports of materials and
equipment including all items under miscellaneous testing services cited in the contract
documents under GENERAL SPECIFICATIONS.



3.

Resolve discrepancies and/or disagreements between CONTRACTOR and the
ENGINEER review comments.

4. Return reviewed shop drawing to the CONSTRUCTION MANAGER

Task 3 — Project Meetings

BETA will attend and participate in biweekly project meetings. The purpose of the meetings
will be to plan for upcoming construction activities, discuss issues that arise during construction
and identify responsible parties and action items.

Task 4 - Site Visits and Inspections
The ENGINEER shail:

1.

Make weekly visits to the site by the ENGINEER’s project manager and/or project
engineer. The ENGINEER shall accompany their SUBCONSULTANT’s office
technical staff of specialists such as engineers in soils, structures, mechanical,
electrical, sanitary, instrumentation and similar fields of the PROJECT as required and
as requested by the CITY. The purpose of these site visits shall be to attend meetings,
observe the progress and quality of the executed work, respond to questions from the
CITY and to determine if the work is proceeding in general accordance with the
confract documents.

The ENGINEER shall not be responsible for and shall not have control or charge of
the construction methods or procedures, or the safety precautions and programs
incident thereto.

Conduct, at minimum, weekly site visits to monitor construction progress. Full time
resident inspection services will NOT be provided under this contract.

Provide general consultation and advice on construction matters to the CITY.

Serve as the CITY’s liaison with the CONSTRUCTION MANAGER, working
principally through designated on-site representatives and assist him in understanding
the intent of the Contract Documents.

Monitor CONTRACTOR’s compliance with the Contract documents and their
requirements.

Evaluate and report on final construction conditions and leakage tests on pipes and
structures as required by the specifications.

Accompany visiting inspectors representing public or other agencies having
jurisdiction over the project and record the outcome of these inspections.

Provide support for design discrepancies that are identified. Propose alternative
solutions to resolve discrepancies including the preparation of supplementary
specifications and sketches when required.

Task 5 - Equipment Startup Services
The ENGINEER shall:

L.
2,

Witness factory tests of process equipment as specified.

Provide startup services associated with the PROJECT to include coordination with
CONSTRUCTION MANAGER on final field checkout and acceptance testing of
equipment, and coordination with manufacturer’s representatives in startup
procedures.

Attend and monitor operator training sessions by equipment manufacturers.



Task 6 - Record Drawings

The ENGINEER shall:
1. Develop a set of Record Drawings based on red line (as-built) drawings maintained
by the CONSTRUCTION MANAGER.

Task 7 — Operation and Maintenance Manual

The ENGINEER shail:
1. Compile and review equipment manufacturers’ specific Operation and Maintenance
Manuals.

2. Amend the WWTF’s existing Operation and Maintenance Manual to incorporate the work
included in this contract

Additional Optional Services
1. In addition to the above, the following services can be provided by the ENGINEER

at the request of CITY:

a.
b.

C.

Assist the CITY in the matter of formal protests issned by any contractor.

Provide additional trips to the construction site beyond the number specified in 3
above.

Provide design support, supplemental design drawings and specifications for any
additional work required by the CITY or MassDEP for the PROJECT.

Provide additional or extended services when necessary by: work damaged by fire
or other cause during construction; prolongation of the construction contract time
by more than sixty (60) days (provided the ENGINEER is not responsible for the
delay); defective work of the construction contractor; default under the
construction contract; the construction contractor’s claims after the completion of
the PROJECT.

Provide any additional services desired by the CITY and agreed to by the
ENGINEER that are not included in this Scope of Work.

BETA will utilize subconsultants to provide professional services for assistance with shop
drawing reviews, preparation of responses to contractor questions and construction
inspection. BETA will manage and oversee the work completed by each subconsultant.



