

MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Electrical Work
(Bid Item 3c)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

- A. The undersigned proposes to furnish all labor and materials for completing, in accordance with the hereinafter described plans, specifications, and addenda, all the work shown on the Electrical drawings and specified in Division 16 of the Specifications prepared by BETA Group, Inc., for the **Plymouth Airport Wastewater Treatment Facility Improvements, Bid No. 22205** for the contract sum of:

Five hundred and ninety thousand Dollars

And zero cents (\$ 590,000.00)

- B. This sub-bid includes addenda numbered 1,

- C. This sub-bid

() may be used by any general bidder except _____

() may only be used by the following general bidders _____

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that parenthesis. Do not answer C if no general bidders are excluded.)

- D. The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by the general bidder selected as the general contractor, execute with such general bidder a subcontract in accordance with the terms of this sub-bid and contingent upon the execution of the general contract and, if requested so to do in the general bid by such general bidder who shall pay the premiums therefor, furnish a performance and payment bond of a surety company qualified to do business under the laws of the Commonwealth and satisfactory to the awarding authority in the full sum of the sub-contract price.
- E. The names of all persons, firms and corporations furnishing to the undersigned labor or labor and materials for the class or classes or part thereof of work for which the provisions of the

section of the specification for this sub-trade require a listing in this paragraph, including the undersigned if customarily furnished by persons on his/her own payroll and in the absence of a contrary provision in the specifications, the name of each such class or work or part thereof and the bid price for each such class of work or part thereof are:

NAME	CLASS OF WORK	BID PRICE
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

(Do not give bid price for any class or part thereof furnished by the undersigned.)

- F. The undersigned agrees that the above list of bids to the undersigned represents bona fide bids based on the hereinbefore described plans, specifications and addenda and that if the undersigned is awarded the contract, they will be used for the work indicated at the amounts stated, if satisfactory to the Owner.
- G. The undersigned further agrees to be bound to the general contractor by the terms of the hereinbefore described plans, specifications, including all general conditions stated therein, and addenda, and to assume toward him/her all the obligations and responsibilities that he, by those documents, assumes toward the Owner.
- H. The undersigned offers the following information as evidence of his/her qualifications to perform the work as bid upon according to all the requirements of the plans and specifications:
 - 9. Have been in business under present business name [37] years.
 - 10. Ever failed to complete any work awarded? [No]

11. List one or more recent buildings with names of general contractor and Engineer/ Architect on which you served as sub-contractor for work of similar character as required for the above-named building.


	<u>Building</u>	<u>Engineer/ Architect</u>	<u>General Contractor</u>	<u>Amount of Contract</u>
a.	Plymouth South High	Ai3 Architects	Agostini/Bacon Const	\$ 10,261,971.
b.	Fall River WWTP	CDM Smith, Inc.	WES Construction	\$ 7,049,192.
c.	Southbridge WWTP	Stantec	LeVangie Electric	\$ 1,497,014.

12. Bank reference Brookline Bank

- I. The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other elements of labor employed on the work and that he/she will comply fully with all laws and regulations applicable to awards of subcontracts subject to Section 44F.

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this subsection, the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned hereby certifies under penalties of perjury that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated hereunder.

Date: December 8, 2022

By: LeVangie Electric Co., Inc.
(Name of Sub-Bidder)
 John P. O'Neil, President
(Title and Name of Person Signing Bid)
59 Old Webster Street
(Business Address)
Hanover, MA 02339
(City and State)

THIS PAGE INTENTIONALLY LEFT BLANK

SECTION 00400

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned (Insert Name of Bidder)

LeVangie Electric Co., Inc., as Principal, and (Insert Name of Surety)

Berkley Insurance Company, as Surety, are hereby held and

firmly bound and obligated unto the Town of Plymouth, MA, as Owner, in the sum

of Five Percent of Amount Bid ----- Dollars (\$ --- 5% ---),

as liquidated damages for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Town of Plymouth, MA a certain Bid attached hereto and hereby made a part hereof, to enter into a contract in writing, hereinafter referred to as the "AGREEMENT" and/or "Contract", for "Plymouth Airport Wastewater Treatment Facility Improvements, Bid No. 22205". Electrical Work

NOW THEREFORE,

- (a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR BIDDERS attached hereto or, in the alternative,
- (b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of AGREEMENT attached hereto and shall furnish the specified bonds for the faithful performance of the AGREEMENT and/or Contract and for the payment for labor and materials furnished for the performance of the AGREEMENT and/or Contract,

then this obligation shall be void, otherwise it shall remain in full force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder in no event shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extensions of the time with which such BID may be accepted, and said Surety does hereby waive notice of any such extensions.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, have duly executed this bond on the

6th day of December, 20 22.

(SEAL)

LeVangie Electric Co., Inc. L.S.
(Name of Principal)


BY:


(Signature)

John P. O'Neil, President
(Title)

Berkley Insurance Company
(Name of Surety (Seal)

BY:


(Signature and Title)

BY:

Jean M. Feeney, Attorney-in-fact
Attorney-In-Fact

Sealed and delivered in
the presence of:





IMPORTANT: Surety Companies executing BONDS must appear on the U.S. Treasury Department's most current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in the state where the PROJECT is located.

If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a duly certified copy of his power of attorney showing his authority to sign such Bond.

POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
 WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: **John J. Gambino; Nicole Roy; Sandra C. Lopes; Kathleen M. Flanagan; Jean M. Feeney; Nicholas Labbe; Laurie Rothwell; or Gabriela Camacho of Alliant Insurance Services, Inc. of Boston, MA** its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 9th day of November, 2020.



Attest:

By

Ira S. Lederman
 Executive Vice President & Secretary

Berkley Insurance Company

By

Jeffrey M. Hafer
 Senior Vice President

STATE OF CONNECTICUT)

) ss:

COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 9th day of November, 2020, by Ira S. Lederman and Jeffrey M. Hafer who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C. RUNDABAKEN
 NOTARY PUBLIC
 CONNECTICUT
 MY COMMISSION EXPIRES
 APRIL 30, 2024

Maria C. Rundabaker
 Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Witness my hand and seal of the Company, this 6th day of December, 2022.



Vincent P. Forte



The Commonwealth of Massachusetts
Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
One Ashburton Place
Boston, Massachusetts 02108

Tel: (857) 204-1305

Fax: (617) 727-8284

Email: Certification.DCamm@mass.gov

CHARLES D. BAKER

GOVERNOR

KARYN E. POLITO

LIEUTENANT GOVERNOR

MICHAEL J. HEFFERNAN

SECRETARY

ADMINISTRATION & FINANCE

CAROL W. GLADSTONE

COMMISSIONER

Filed Sub-Bid
Certificate of Contractor Eligibility
CONTRACTOR IDENTIFICATION NUMBER: 0138

This Certificate Shall be Used for Filed Sub-Bids Only.

- 1. CERTIFICATION PERIOD:** This Certificate is valid from December 30, 2021 to December 29, 2022*
- 2. CONTRACTOR'S NAME:** LeVangie Electric Co. Inc.
- 3. CONTRACTOR'S ADDRESS:** 59 Old Webster Street
Hanover, MA 02339
- 4. WORK CATEGORIES:** This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter 149A and Chapter 25A in the following Categories of Work:

Electrical

- 5. EVALUATIONS:**
- | | |
|------------------------------------|----|
| Number of Projects Evaluated: | 12 |
| Average Project Evaluation Rating: | 95 |
| Number of Projects Below Passing: | 0 |

- 6. SUPPLIER DIVERSITY OFFICE CERTIFICATION: NA**

Carol W. Gladstone, Commissioner

12/3/2021

Approval Date

*** NOTICE TO CONTRACTORS:** *If this contractor becomes uncertified for any reason this Certificate will immediately become void. Complete Applications for Renewal of Contractor Eligibility are due no later than three months PRIOR to the Expiration Date of the Certification Period shown above.*

Reviewer's Initials: MR



DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

SUB-BIDDERS' UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

Sub-Bidder Update Statement

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY FILED SUB-BID PURSUANT TO M.G.L. c.149, §44F AND EVERY TRADE SUB-BID PURSUANT TO M.G.L. c. 149A. ANY FILED SUB-BID OR TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade Sub-Bids Only

AWARDING AUTHORITIES

If the Awarding Authority determines that the Sub-Bidder is not competent to perform the work as specified on the project, it should reject the bid.

SUB-BIDDER'S AFFIDAVIT

I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below to sign and submit this Sub-Bidder Update Statement on behalf of the bidder named below, that I have read this Sub-Bidder Update Statement, and that all of the information provided by the bidder in this Sub-Bidder Update Statement is true, accurate, and complete as of the bid date.

November 3, 2022	LeVangie Electric Co., Inc.
Bid Date	Print Name of Sub-Bidder or Trade Contractor
22205	59 Old Webster Street, Hanover, MA 02339
Project Number (or name if no number)	Business Address
Town of Plymouth	781-792-4900
Awarding Authority	Telephone Number

SIGNATURE⇒


Bidder's Authorized Representative
John P. O'Neil, President

PART 1 - COMPLETED PROJECTS

List All Public And Private Projects Of \$20,000 or more your company has completed since the date of application for your most recently issued (not extended or amended) Sub-Bidder Certificate Of Eligibility*.

PROJECT TITLE & LOCATION	WORK CATEGORY	CONTRACT PRICE	START DATE	DATE COMPLETED

Attach additional sheets if necessary

* If your company has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any contract, full details and an explanation must be provided. See Part 3 of this Sub-Bidder Update Statement.

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE		COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above, either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PART 2 – PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes / no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
Kennedy House F/A & Electrical, UMass	Electrical, Telecom, Alarms	3/2/22 - 4/30/23	Yes	\$1,878,000.	66%	\$1,243,610.
Fire Alarm & Generator Upgrade New Bedford HA	General Contr., Electrical	5/11/21 - 1/30/23	Yes	\$ 975,000.	10%	\$ 119,101.
Daniel Burns Apts Cambridge Housing	Electrical, Telecom, Alarms	3/6/20 - 12/26/22	Yes	\$5,880,000.	1%	\$500.
Brooke Courthouse Renovations, Boston	General Const. Alarm Sys ,Elec	5/14/20 - 12/24/22	Yes	\$2,590,171.	1%	\$ 5,000.
Blanchard School Fire Alarm Replacement Boxborough	General Const. Alarm Sys ,Elec	3/15/22- 12/30/22	Yes	\$ 389,000.	1%	\$ 508

If you have answered YES to either question, explain. _____

PART 2 – PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes / no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
McCormack Bldg Renovations, Track 2, Boston	Electrical, Telecom, Alarms	6/13/22 - 7/13/23	Yes	\$ 3,253,000.	57%	\$ 1,955,309.
Watertown Elementary Schools	Electrical, Telecom, Alarms	5/8/20 - 2/2/23	Yes	\$11,984,619.	4%	\$461,118.
New Middleborough High School	Electrical, Telecom, Alarms	3/1/19 - 1/22/23	Yes	\$ 8,432,589.	1%	\$ 508
MCI Norfolk WWP Replacement	Electrical, Telecom, Alarms	6/23/21 - 12/30/22	Yes	\$1,214,000.	13%	\$168,272.
Fall River WWTP Phase 2	Electrical, Telecom, Alarms	7/15/21 - 8/30/23	Yes	\$4,650,000.	79%	\$3,724,788.

If you have answered YES to either question, explain. _____

PART 2 – PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes / no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
JJ Carroll WTP SCADA improvements	General Const. Elec & Alarms	9/1/21 - 9/30/24	Yes	\$12,905,000.	64%	\$8,298,046.
New Academic Student Success Center BHCC	Electrical, Alarm Systems	12/3/21 - 6/30/23	Yes	\$ 3,570,000.	15%	\$ 512,668.
McCormack Bldg Immediate Needs	Electrical, Alarm Systems	8/5/20 - 12/30/22	Yes	\$ 5,823,826.	1%	\$ 35,564.
Shattuck Hospital Replacement	Electrical, Alarm Systems	9/12/21 - 6/20/23	Yes	\$ 3,690,000.	33%	\$ 1,314,255
Access Control System Upgrades @ State Facilities	General Const. Elec & Telecom	4/23/22- 12/20/23	Yes	\$ 3,660,000.	90%	\$ 3,294,750.

If you have answered YES to either question, explain. _____

PART 2 – PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes / no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
Easton Early Elementary School	Electrical, Alarm Systems	3/5/21 - 1/20/23	Yes	\$5,470,000	1%	\$ 36,210.
Josiah Quincy Upper School, Boston	Electrical, Alarms & Telecom	6/15/22 - 8/15/24	Yes	\$ 12,437,000.	98%	\$ 12,176,661.
Surveillance System Replacement Medford Housing Authority	General Const., Electrical & Alarm Sys.	6/1/22 - 12/30/22	Yes	\$ 1,643,000.	23%	\$ 385,780.
Tobin Montessori & Vassal Lane Upper Schools, Cambridge	Electrical, Alarms & Telecom	9/16/22 - 9/30/25	Yes	\$21,300,000	99%	\$21,152,000
Jefferson Park Apts BDA Installation Cambridge Housing	General Const., Electrical & Alarm Sys.	11/9/22 - 6/9/23	Yes	\$ 415,000	100%	\$ 415,000.

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE		COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
Kennedy House Fire Pump & Electrical, UMass Amherst	OWNER:	University of Massachusetts	William Lizotte	413-687-1196	wlizotte@facil.umass.edu
	DESIGNER	BVH Integrated Services	Michael Irwin	617-658-9008	mikei@bvhis.com
	GC:	Eastern General Contractors, Inc	Rick Crosby	413-733-6544	rick@egci.com
Fire Alarm & Generator Upgrades, New Bedford Housing Authority	OWNER:	New Bedford Housing Authority	Peter Marques	508-997-4852	peter.marques@nbha-ma.org
	DESIGNER	John Murphy Jr Electrical	John Murphy	781-792-0059	jmurphyelectric@aol.com
	GC:	LeVangie Electric Co., Inc.	John P. O'Neil	781-792-4900	John@leco-contracting.com
Daniel Burns Apts Cambridge Housing	OWNER:	Cambridge Housing Authority	Joe Bednar	617-401-4312	jbednar@cambridge-housing.org
	DESIGNER	Bargmann Hendrie & Archetype, Inc	Ben Wilson	617-350-0450	bwilson@bhplus.com
	GC:	Consigli Construction Co.	Darren Peeler	508-509-4699	DPeeler@consigli.com
Brooke Courthouse Renovations, Boston	OWNER:	Commonwealth of Massachusetts - TRC	Mark Gerrity	617-699-1520	mark.gerrity@jud.state.ma.us
	DESIGNER	BVH Integrated Service	Conrad Olson	617-658-9008	conrado@bvhis.com
	GC:	LeVangie Electric Co., Inc.	John O'Neil	781-792-4900	John@leco-contracting.com
Blanchard School Fire Alarm Replacement Boxborough	OWNER:	Acton Boxborough Regional School District	Chuck Flagg	978-264-4700	cflagg@abschools.org
	DESIGNER	SOCOTEC AE Consulting, LLC	Amanda Whitcomb	617-464-6931	amanda.whitcomb@socotec.us
	GC:	LeVangie Electric Co., Inc.	John P. O'Neil	781-792-4900	John@leco-contracting.com
McCormack Bldg Renovations, Track 2, Boston	OWNER:	DCAMM	Emmanuel Ghansah	617-727-4050	emmanuel.ghansah@mass.gov
	DESIGNER	SAAM Architecture	Autumn Thompson	207-319-4675	autumn@saam-arch.com
	GC:	W. T. Rich Company	Mike Barry	617-467-6010	mbarry@wtrich.com

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE		COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
Watertown Elementary Schools	OWNER:	Town of Watertown	Thomas Finnegan	617-778-0900	thomasfinnegan@hillintl.com
	DESIGNER	Ai3 Architects, LLC	Daren Sawyer	508-358-0790	sawyer@ai3architects.com
	GC:	Brait Builders Corp	Robert Brait	781-837-6400	rbrait@braitbuilders.com
New Middleborough High School	OWNER:	Town of Middleborough	Robert Nunes	508-947-0928	munes@middleborough.com
	DESIGNER	Drummeys Rosane Anderson, Inc.			
	GC:	Fontaine Bros., Inc.	David Fontaine	413-781-2020	
MCI Norfolk WWP Replacement	OWNER:	DCAMM	Barry Heidke	617-727-4050	barry.heidke@mass.gov
	DESIGNER	Woodard & Curran	Frank Cavaleri	800-426-4262	fcavaleri@woodardcurran.com
	GC:	R H White Construction Co	Matthew Munzing	508-832-3295	MMunzing@rhwhite.com
Fall River WWTP Phase 2	OWNER:	City of Fall River		508-324-2000	
	DESIGNER	CDM Smith Inc.	Nancy Beaton	617-452-6000	beatonnk@cdmsmith.com
	GC:	Daniel O'Connell's Sons	Matthew Giovino	781-520-8900	mgiovino@oconnells.com
JJ Carroll WTP SCADA Improvements	OWNER:	MWRA	James Snow	617-305-5600	james.snow@mwra.com
	DESIGNER	Arcadis	Ed Kowalski	781-224-4488	ed.kowalski@arcadis.com
	GC:	LeVangie Electric Co., Inc.	Richard Tocci	781-792-4900	Rich@leco-contracting.com
New Academic Student Success Center BHCC	OWNER:	DCAMM	Joan Freeman	617-727-4050	joan.freeman@mass.gov
	DESIGNER	NBBJ	David Martin	617-378-4800	dmartin@nbbj.com
	GC:	Bond Building	Pamela Bailey	617-387-3400	pbailey@bond-building.com

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE		COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
McCormack Building Immediate Needs	OWNER:	DCAMM	Paul Cudmore	617-727-4050	paul.cudmore@state.ma.us
	DESIGNER	SAAM Architecture	Jana Van Wijk	857-999-5142	jana@saam-arch.com
	GC:	Colantonio Inc.	John Hobson	508-429-8666	JHobson@colantonioinc.com
Shattuck Hospital Replacement, Boston	OWNER:	DCAMM	Mark Swingle	617-727-4050	mark.swingle@mass.gov
	DESIGNER	SLAM Collaborative	Derek Aldrich	617-357-1850	daldrich@slamcoll.com
	GC:	Gilbane Building Company	Matthew Kellogg	401-699-1154	mkellogg@gilbaneco.com
Access Control System Upgrades @ State Facilities Boston, Chelsea, Springfield & Pittsfield	OWNER:	DCAMM	Matthew Termini	857-214-1516	matthew.termini@state.ma.us
	DESIGNER	BLW Engineers, Inc	Jeremy Careau	978-486-4301	jcureau@blwengineers.com
	GC:	LeVangie Electric Co., Inc.	John O'Neil	781-792-4900	john@leco-contracting.com
Josiah Quincy Upper School, Boston	OWNER:	City of Boston, Public Facilities	Patrick Mulvey-Welsh	617-635-8300	pmulveywelsh@bostonpublicschools.org
	DESIGNER	HMFH Architects, Inc.			
	GC:	Turner Construction Company	Kristyn Moen	617-247-6400	kmoen@tcco.com
Surveillance System Replacement @ six Federal Public Housing Developments, Medford Housing Authority	OWNER:	Medford Housing Authority	Gabe Ciccariello	781-396-7200	gciccariello@medfordhousing.org
	DESIGNER	BLW Engineers, Inc	Chuck Mace	978-486-4301	cmace@blwengineers.com
	GC:	LeVangie Electric Co., Inc.	John O'Neil	781-792-4900	John@leco-contracting.com
Tobin Montessori & Vassal Lane Upper Schools Cambridge	OWNER:	City of Cambridge			
	DESIGNER	Perkins Eastman Architects			
	GC:	Rich-KBE Tobin School Joint Ventures	Brain Santos	617-467-6010	bsantos@wtrich.com

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PART 3 - GENERAL PERFORMANCE (in the prime update it's called Project Performance – can we change it?)

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete explanation. Information you provide herein must supplement the application for your most recently issued (not extended or amended) DCAMM Sub-Bidder Certificate of Eligibility. You must report all requested information not previously reported on that application. Include all details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].

	YES	NO
1. Has your company been terminated on any contract prior to completing a project or has any officer, partner or principal of your company been an officer, partner or principal of another company that was terminated or failed to complete a project?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. Has your company failed or refused either to perform or complete any of its work under any contract prior to substantial completion?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. Has your company failed or refused to complete any punch list work under any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
4. Has your company filed for bankruptcy, or has any officer, principal or individual with a financial interest in your current company been an officer, principal or individual with a financial interest in another company that filed for bankruptcy?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
5. Has your surety taken over or been asked to complete any of your work under any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
6. Has a payment or performance bond been invoked against your current company, or has any officer, principal or individual with a financial interest in your current company been an officer, principal or individual with a financial interest in another company that had a payment or performance bond invoked?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
7. Has your surety made payment to a materials supplier or other party under your payment bond on any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
8. Has any subcontractor filed a demand for direct payment with an awarding authority for a public project on any of your contracts?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic's lien against property in connection with work performed or materials supplied under any of your contracts?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
10. Have there been any deaths of an employee or others occurring in connection with any of your projects?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
11. Has any employee or other person suffered an injury in connection with any of your projects resulting in their inability to return to work for a period in excess of one year?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and administrative proceedings involving bidder's company, which were instituted or concluded (adversely or otherwise) since your company's Application for your most recently issued (not extended or amended) Sub-Bidder Certificate of Eligibility. You must report all requested information not previously reported on that DCAMM Application.

The term "administrative proceeding" as used in this Sub-Bidder Update Statement includes (i) any action taken or proceeding brought by a governmental agency, department or officer to enforce any law, regulation, code, legal, or contractual requirement, except for those brought in state or federal courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties, fines or other sanctions for failure to comply with any such legal or contractual requirement.

The term "anyone with a financial interest in your company" as used in this Section "I", shall mean any person and/or entity with a 5% or greater ownership interest in the applicant's company.

If you answer YES to any question, on a separate page provide a complete explanation of each proceeding or action and any judgment, decision, fine or other sanction or result. Include all details (name of court or administrative agency, title of case or proceeding, case number, date action was commenced, date judgment or decision was entered, fines or penalties imposed, etc.).

	YES	NO
1. Have any civil, judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to the procurement or performance of any construction contract, including but not limited to actions to obtain payment brought by subcontractors, suppliers or others?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. Have any criminal proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to the procurement or performance of any construction contract including, but not limited to, any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification or destruction of records, or receipt of stolen property?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state's or federal procurement laws arising out of the submission of bids or proposals?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
4. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

	YES	NO
5. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state or federal law regulating hours of labor, unemployment compensation, minimum wages, prevailing wages, overtime pay, equal pay, child labor or worker's compensation?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
6. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state or federal law prohibiting discrimination in employment?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
7. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a claim of repeated or aggravated violation of any state or federal law regulating labor relations?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
8. Have any proceedings by a municipal, state, or federal agency been brought, concluded, or settled relating to decertification, debarment, or suspension of your company or any principal or officer or anyone with a financial interest in your company from public contracting?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
9. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of state or federal law regulating the environment?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
10. Has your company been fined by OSHA or any other state or federal agency for violations of any laws or regulations related to occupational health or safety? Note: this information may be obtained from OSHA's Web Site at www.osha.gov	<input type="checkbox"/>	<input checked="" type="checkbox"/>
11. Has your company been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce goals, or failure to file certified payrolls on any public projects?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
12. Other than previously reported in the above paragraphs of this Section I, have any administrative proceedings or investigations involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled by any local, state or federal agency relating to the procurement or performance of any construction contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
13. Are there any other issues that you are aware which may affect your company's responsibility and integrity as a building contractor?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel who will be assigned to the project if your company is awarded the contract.

Attach the resume of each person listed below.

NAME	TITLE OR FUNCTION
John P. O'Neil	President
Philip J. LeVangie	Treasurer
Stephen R. LeVangie	Clerk

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company's business organization, financial condition or bonding capacity since the date your current Contractor Certificate of Eligibility was issued? ☐ Yes ☒ No

If YES, attach a separate page providing complete details.

PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET MANAGEMENT AND MAINTENANCE ALONG WITH CERTIFICATION SIGNATURE PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your company's application for your most recently issued (not extended or amended) Sub-Bidder Certificate of Eligibility. The Attachment must include a complete copy of the entire Completed Projects spreadsheet and the final page Certification Page of the online application, containing the signature and date the completed projects list was submitted to the Division of Capital Asset Management and Maintenance.

STEPHEN R. LEVANGIE
P O BOX 5041
NORWELL, MA 02061

EDUCATION

1966 – 70	Blue Hills Regional Technical High School, Canton, MA, Diploma – Certificate of Proficiency in Electric Training
1971 – 73	Blue Hills Technical School, Division of Continuing Education, Canton, MA Certificate of Proficiency – Electrical Code Preparation
1979	Fitchburg State College – Division of Continuing Education; Teacher Training, Occupational Education
1980	Boston State College – Occupational Management and Philosophy, toward Teacher Training
1983 – 84	Franklin Institute, Boston, MA Studies for Electrical Engineering

LICENSES

1972	Mass. Certified Journeyman Electrician # E20712
1973	Mass. Certified Master Electrician # A7418
1979	Mass. Certified Vocational Instructor # 5020910
1983	Mass. State Construction Supervisor # 3636

EXPERIENCE

4/15 – 11/18	Member, Board of Directors Commonwealth of Massachusetts Board of State Examiners of Electricians
4/13 – 2019	Member, Board of Directors Notre Dame Academy, Hingham, MA
1/84 – 5/2021	President, LeVangie Electric Co., Inc., Hanover, MA
5/21 -Present	Clerk/Estimator, LeVangie Electric Co., Inc., Hanover, MA
12/82 – 12/83	Rotman Electrical Co., Inc., Boston, MA Estimator – Project Manager
1/81 – 12/82	Ryan Electrical Co., Inc., Hingham, MA Estimator

PHILIP J. LEVANGIE
21 CRANBERRY LANE
HANOVER, MA 02339

EDUCATION

1971 – 76	Randolph High School, Randolph, MA Diploma, Electrical Training
1976 – 79	Blue Hills Technical Institute, Canton, MA Associates Degree; Electro-Mechanical Engineering
1982	Blue Hills Technical School, Canton, MA Certificate of Proficiency – Electrical Code
1983	Fitzhugh Associates, Guilford, CT Certificate of Proficiency – High Voltage Splicing and Terminating
1985	Electric Institute, Waltham, MA Certificate of Proficiency – Electrical Estimating

LICENSES

1979	Mass. Certified Journeyman Electrician # E25748
1981	Mass. Certified Master Electrician # A10844

EXPERIENCE

6/84 – Present	Treasurer, LeVangie Electric Co., Inc., Hanover, MA
1/83 – 6/84	Ryan Electrical Co., Inc., Hingham, MA Electrician
1/81 – 12/82	Phil LeVangie Electric Service, Self-Employed Electrical Contractor
6/79 – 12/80	Delta Control Engineering, Rockland, MA Electrician

PROJECTS COMPLETED AS SITE SUPERINTENDENT:

RAD Newtowne Court, Cambridge Housing Authority
Fire Alarm Upgrade at Lincoln Apts, Unass Amherst
Data Center – Life Science Building, Unass Amherst
Cahill Apts Fire Alarm, Northampton Housing Authority
DuBois Library, Elec System Upgrades, Unass Amherst
Fire Detection System Upgrade, State House, Boston
Pleasant View Renovations, Phase III, Fall River Housing
Boston Renaissance Charter School
Fire Alarm Replacement/Upgrade Ashland Housing Authority
Lowell 911 Communication Center
Menotomy Manor Upgrades, Arlington Housing Authority
Camp Edwards Fire Alarm, Area 5500
JAM Parking Garage
Bancroft School, Andover
Woburn High School
Long Island Switchgear Replacement

JOHN P. O'NEIL
30 Northbridge Drive
East Bridgewater, MA

EXPERIENCE:

1994 to 5/2021	Vice President – LeVangie Electric Co., Inc.
5/2021 to present	President – LeVangie Electric Co., Inc. Project Manager / Estimator
1991 to 1994	Project Manager / Estimator – Lamorte Electric & Refrigeration, Walpole, MA
1988 to 1991	Utility Person / Laborer – John T. Callahan & Sons, Randolph, MA

LICENSES:

1993	Mass. Certified Journeyman Electrician #36639
1995	Mass Certified Master Electrician #15217

EDUCATION:

Northeastern University, Boston
Bachelors of Electrical Engineering Program

Mount Ida College, Coyne School of Electricity
Associate Degree in Electrical Science, Graduated with Honors

Massasoit Community College
Business Management Major, Part-time

Project List for LeVangie Electric Co. Inc.

Date: 9/29/2022 4:10:18 PM

Project Title	Project Number	Contract Amount	Percent Complete	Contract Start	Contract End	Work Category 1	Work Category	Work Category 2	Work Category 3
DURESS ALARM SYSTEM, BRID		\$1,063,109	100.00%	2/18/2017	6/30/2018	Prime: General Buildi	\$314,974	Prime: Electronic	\$623,366
RAD Newtowne Court-Cambri		\$3,941,213	100.00%	2/16/2015	3/1/2018	Prime: Electrical	\$2,383,522	Prime: Alarm Syst	\$733,057
Abington Pre-K/Middle/High S		\$9,344,549	100.00%	10/23/2015	9/21/2018	Prime: Electrical	\$5,654,386	Prime: Telecomm	\$2,460,614
Marshfield High School, Marst		\$11,088,323	100.00%	8/17/2012	8/31/2015	Prime: Electrical	\$7,184,031	Prime: Alarm Syst	\$385,975
SPRINGFIELD TECH COMMUNI		\$1,901,772	100.00%	5/18/2017	11/14/2018	Prime: General Buildi	\$519,575	Prime: Electrical	\$1,220,474
Plymouth South High School		\$10,261,971	100.00%	8/5/2015	11/16/2018	Prime: Electrical	\$8,360,222	Prime: Telecomm	\$831,940
Fletcher Maynard Academy, St		\$552,454	100.00%	3/14/2018	12/31/2018	Prime: General Buildi	\$152,498	Prime: Electrical	\$399,956
Sylvester/Center School, Hano		\$2,723,244	100.00%	7/25/2017	5/15/2019	Prime: Electrical	\$1,847,541	Prime: Alarm Syst	\$368,849
STERLING MIDDLE SCHOOL QL		\$4,127,772	100.00%	6/6/2017	2/28/2020	Prime: Electrical	\$2,474,441	Prime: Telecomm	\$1,066,569
Pine Grove School, Rowley		\$3,666,380	100.00%	3/1/2018	3/30/2020	Prime: Electrical	\$2,708,318	Prime: Telecomm	\$374,036
CAMBRIDGE FIREHOUSE FIRE /		\$613,504	100.00%	4/22/2019	7/22/2020	Prime: General Buildi	\$36,921	Prime: Alarm Syst	\$263,885
Senate Chambers Renovations		\$1,938,913	100.00%	7/21/2017	6/4/2020	Prime: Electrical	\$867,038	Prime: Telecomm	\$702,158
Security System Replacement		\$2,610,619	100.00%	9/6/2018	10/30/2020	Prime: General Buildi	\$311,006	Prime: Electrical	\$185,231
Emergency Generator NCCC - I		\$2,208,445	100.00%	10/25/2018	6/30/2020	Prime: General Buildi	\$409,534	Prime: Electrical	\$1,058,903
STATE HOUSE DATA CENTER		\$6,242,507	100.00%	9/25/2019	9/30/2021	Prime: General Buildi	\$409,674	Prime: Alarm Syst	\$350,993
WWTP SOUTHBRIDGE Electric		\$1,503,814	100.00%	2/19/2020	10/15/2020	Prime: General Buildi	\$192,584	Prime: Electrical	\$945,092
Sunita Williams School, Needh		\$3,608,007	100.00%	10/20/2017	10/25/2020	Prime: Electrical	\$2,289,985	Prime: Telecomm	\$326,689
King Open/Cambridge Street L		\$14,012,569	100.00%	9/28/2017	9/30/2020	Prime: Electrical	\$9,835,775	Prime: Telecomm	\$754,587
MULCAHEY ELEMENTARY SCH		\$3,947,611	100.00%	2/11/2019	6/30/2022	Sub: Electrical Work	\$2,707,516	Prime: Telecomm	\$310,673
BOSTON HOUSING AUTHORIT		\$756,100	100.00%	5/17/2019	11/10/2021	Prime: General Buildi	\$170,645	Prime: Electrical	\$489,355
SAFETY & SECURITY PROJECT,		\$1,503,814	100.00%	11/21/2019	10/8/2020	Prime: General Buildi	\$290,287	Prime: Electronic	\$184,018
FALL RIVER WWTP		\$7,049,192	100.00%	6/20/2019	1/30/2022	Sub: Electrical Work	\$6,023,651	Prime: Electronic	\$155,164
Sussman House Fire Alarm Sys		\$448,000	100.00%	7/15/2019	10/15/2020	Prime: General Buildi	\$102,027	Prime: Alarm Syst	\$295,456
Arthur O'Shea Modernization,		\$1,700,758	100.00%	7/19/2019	10/20/2021	Prime: Electrical	\$823,515	Prime: Alarm Syst	\$345,646
BOSTON HOUSING AUTHORIT		\$3,633,272	100.00%	2/25/2020	6/30/2022	Prime: General Buildi	\$631,264	Prime: Electrical	\$187,305
HOUSE CH.BSB 1901 EM1		\$596,234	100.00%	3/6/2020	12/20/2020	Prime: General Buildi	\$55,659	Prime: Electrical	\$215,872
DUA BROCKTON NEW FACILIT		\$2,400,279	100.00%	6/5/2020	8/30/2022	Prime: Electrical	\$1,663,427	Prime: Alarm Syst	\$242,317
JF CONDON & WARREN PRESC		\$1,592,533	100.00%	7/23/2020	10/8/2021	Prime: General Buildi	\$98,932	Prime: Electrical	\$606,480
SAFETY & SECURITY PROJECT,		\$3,147,812	100.00%	8/4/2020	3/30/2022	Prime: General Buildi	\$384,000		

NEW PHOTOVOLTAIC SYSTEM,	\$2,487,621	100.00%	8/11/2020	12/30/2021	Prime: General Buildi	\$699,261	Prime: Electrical	\$1,026,571
SWITCHBOARD REPLACEMENT	\$692,263	100.00%	1/27/2021	3/31/2021	Prime: Electrical	\$325,541	Prime: General Bu	\$298,458
WAPS - BOSTON HOUSING AL	\$619,625	100.00%	6/24/2021	8/30/2022	Prime: Telecommunic	\$422,080	Prime: General Bu	\$180,295
MCCORMACK BLDG FUTURE C	\$656,694	100.00%	9/20/2021	5/25/2022	Prime: Electrical	\$474,258		

Generated from the B2Gnow System.


Work Category	3	Work Category	Owner/Agency	Org	Owner/Agency	Contact	Evaluator	Organiz	Evaluator	Contact	Evaluator	Contact	Email	Sub-trade
Prime: Electrical	\$124,769	Massachusetts Dept	Steve Lemmo		steven.lemmo@state.ma	Massachusetts Dept	Steve Lemmo		steven.lemmo@state.ma		Electronic			
Prime: Telecomm	\$502,616	Cambridge Housing	Joe Bednar		jbednar@cambridgehousing	Baker / Wohl Architects	Stephen Baker		info@baker-wohl.com					
Prime: Electronic	\$619,763	Town of Abington	Paul Dailey		pdailey@abingtonma.gov	Ai3 Architects	Daren Sawyer		sawyer@ai3architects.com					
Prime: Telecomm	\$539,530	Town of Marshfield	Jeffrey Granatino		rdespier@mpsd.org	Compass Management	Domenic Tiberi		dtiberi@compasspmc.com					
Prime: Alarm Sys	\$9,551	DCAMM	Rabi Basnet		rabi.basnet@MassMail	TRO-Design	Mark Mulholland		MMulholland@tro-design		Plumbing			
Prime: Alarm Sys	\$403,238	Town of Plymouth	Paul Vecchi		pvecchi@townhall.plym	Ai3 Architects	Daren Sawyer		sawyer@ai3architects.com					
		City of Cambridge	Julie Lynch		jlynch@cambridgema.gov	ARUP	Rebecca Hatchad		rebecca.hatchad@arup		Electrical			
Prime: Telecomm	\$257,720	Hanover Public Sch	Alan Peterson		alan.peterson@hanover	Mount Vernon Group	Jorge Figueiredo		jfigueiredo@mvgaarchitects.com					
Prime: Electronic	\$307,582	City of Quincy	Gary Cunniff		gcunniff@quincyma.gov	Ai3 Architects	Daren Sawyer		sawyer@ai3architects.com					
Prime: Electronic	\$223,659	Town of Rowley	Joseph Perry		jjperry41@gmail.com	Garcia, Galuska, & C	Joe Carreiro		jose_carreiro@g-g-d.com					
		City of Cambridge	Julie Lynch		jlynch@cambridgema.gov	ARUP	Rebecca Hatchad		rebecca.hatchad@arup		Signage-W			
Prime: Alarm Sys	\$103,503	DCAMM	Vincent Cirigliano		vincent.cirigliano@stat	CBT Architects	Steve Walnut		walnut@cbtarchitects.com					
Prime: Electronic	\$223,827	DCAMM	Dana Bennett		dana.bennett@state.ma	SMRT Architects	Jamie Moore		jmoore@smrtinc.com		Electrical			
		Norfolk County Cor	Steve Randall		srandall@norfolksherif	STV Incorporated	Andrew Roy		andrew.roy@stvinc.com		Site Work			
Prime: Electrical	\$639,149	DCAMM	Marlene Silvers		Marlene.Silverstone@stat	CBT Architects	Steve Walnut		walnut@cbtarchitects.com		HVAC			
		Southbridge Public	Heather Blakeley		Hblakeley@southbridg	Stantec	Justin Motta		Justin.Motta@stantec.com		HVAC			
Prime: Alarm Sys	\$186,358	Town of Needham	Mike Retzky		mretzky@needhamma	Dore & Whittier Architects	David Mentzer		dmentzer@doreandwhittier.com					
Prime: Alarm Sys	\$703,947	City of Cambridge	Michael Black		mblack@cambridgema	William Rawn Associates	Kris Weeks		kweeks@rawnarch.com					
Prime: Alarm Sys	\$244,283	City of Taunton	Rick Ames		rames@taunton-ma.gov	CGA Project Management	Marc Zawatsky		mzawatsky@compassgrouparch.com					
		Boston Housing Au	Kevin Wood		kevin.wood@bostonhousing	Garcia, Galuska & Jorge Rosa			jorge_rosa@g-g-d.com		Electrical			
		Nantucket Airport	Thomas Rafter		trafter@nantucketairport	Fennick McCredie	Scott Brodsky		sbrodsky@fmmarchitectu		Electrical			
Prime: Alarm Sys	\$114,185	City of Fall River	Paul Ferland		pferland@fallriverma	CDM Smith Inc,	Nancy Beaton		beatonnk@cdmsmith.com					
		Brookline Housing	David Perry		dperry@brooklinehousing	Nangle Engineering	Gary Nangle		gpnangle@nangleengine		Alarm Syst			
Prime: Electronic	\$167,839	Brookline Housing	David Perry		dperry@brooklinehousing	Nangle Engineering	Gary Nangle		gpnangle@nangleengineering.com					
Prime: Electronic	\$2,151,432	Boston Housing Au	Mauori Stavens		mauori.stavenson@boston	Garcia, Galuska & David Pereira			david_pereira@g-g-d.com		Electrical			
		DCAMM	Marlene Silvers		Marlene.Silverstone@stat	Jacobs	Naseem Razi		NRazi@jacobs.com		Telecomm			
Prime: Telecomm	\$143,056	DCAMM	Barry Heidke		barry.heidke@mass.gov	Jones Architecture	Marc Perras		marc@jonesarch.com					
Prime: Alarm Sys	\$252,938	City of Boston	Wayne MacKenzie		wayne.mackenzie@boston	BLW Engineers, Inc	Michael Gagne		mgagne@blwengineers		HVAC			
		Nantucket Airport	Thomas Rafter		trafter@nantucketairport	Fennick McCredie	Scott Brodsky		sbrodsky@fmmarchitectu		Electronic			

Prime: Electrical	\$17,250	Town of Somerset Robert Bozikow rbozikowski@gmail.com Power Engineers, David Colombo dave@powerengineersl Excavation
		Greater New Bedford Euzebio Arruda euzebio.arruda@gnbvt Tighe & Bond Michael Rossini mrossini@tighebond.co HVAC
		Boston Housing Authority Randi Holland randi.holland@bostonh Boston Housing Authority Randi Holland randi.holland@bostonh Carpentry
		DCAMM Emmanuel Ghah Emmanuel.ghansah@n SAAM Architecture Autumn Thompson autumn@saam-arch.com

Required Documents

Copies of all licenses in the following category(s) of work for which your company is seeking certification

Attached by Christina Sullivan on 9/29/2022

 [License Page.pdf](#) (PDF, 278.67 KB)

CPA Letter stating highest 12 month volume of work.

Not Applicable, noted by Christina Sullivan on 9/14/2022

Documents / Brochures

Not Applicable, noted by Christina Sullivan on 9/14/2022

Logo

Not Applicable, noted by Christina Sullivan on 9/14/2022

Supplier Diversity Office (SDO) certificate

Not Applicable, noted by Christina Sullivan on 9/14/2022

Verification document from the insurance agent

Not Applicable, noted by Christina Sullivan on 9/14/2022

General Performance and Compliance Supplement Documentation

Not Applicable, noted by Christina Sullivan on 9/14/2022

Articles of Incorporation or Articles of Organization

Not Applicable, noted by Christina Sullivan on 9/14/2022

Application Fee

PAYMENT STATUS	Paid
AMOUNT	\$500.00
PAYMENT METHOD	Credit Card
PAYMENT/CHECK NUMBER	
PAYMENT DATE	9/29/2022
COMMENTS	Paid

Electronic Signature

SIGNATURE	John P. O'Neil
TITLE	President
ORGANIZATION	LeVangie Electric Co. Inc.
DATE	9/29/2022
IP NUMBER	71.184.197.226
TOKEN	4045BEFF5170A07E25A2833DEE2DFAB25C8480A979485B0E79...

