MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Heating, Ventilating, & Air Conditioning
(Bid Item 3b)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

A,

The undersigned proposes to furnish all labor and materials for completing, in accordance
with the hereinafter described plans, specifications, and addenda, all the work shown on the
HVAC drawings and specified in Section 15600 of the Specifications prepared by BETA
Group, Inc., for the Plymouth Airport Wastewater Treatment Facility Improvements,
Bid No. 22205 for the contract sum of:

77’)/?%? Hoglived //_)M‘ﬁ}-/ ’77‘}}/;' e " Dollars

And __ ZERO cents 340 000, °° )

This sub-bid includes addenda numbered 1

This sub-bid

{X) may be used by any general bidder except PAGE BUILDING CONSTRUCTION CO.

( ) may only be used by the following general bidders

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that
parenthesis. Do not answer C if no general bidders are excluded.)

D.

The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five
days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by
the general bidder selected as the general contractor, execute with such general bidder a sub-
contract in accordance with the terms of this sub-bid and contingent upon the execution of
the general contract and, if requested so to do in the general bid by such general bidder who
shall pay the premiums therefor, furnish a performance and payment bond of a surety
company qualified to do business under the laws of the Commonwealth and satisfactory to
the awarding authority in the full sum of the sub-contract price.

The names of all persons, firms and corporations furnishing to the undersigned labor or labor
and materials for the class or classes or part thereof of work for which the provisions of the

§0042-9/30/2022 00301-5 Mass. Bid Form/Subcontractors



section of the specification for this sub-trade require a listing in this paragraph, including the
undersigned if customarily furnished by persons on his/her own payroli and in the absence
of a contrary provision in the specifications, the name of each such class or work or part
thereof and the bid price for each such class of work or part thereof are:

NAME CLASS OF WORK BID PRICE

CAM HVAC & CONSTRLICTION, INC. SHEETMETAL 0.00

Ausilert oo INSULATION Y5 0m

(Do not give bid price for any class or part thereof furnished by the undersigned.)

The undersigned agrees that the above list of bids to the undersigned represents bona fide
bids based on the hereinbefore described plans, specifications and addenda and that if the
undersigned is awarded the contract, they will be used for the work indicated at the amounts
stated, if satisfactory to the Owner.

The undersigned further agrees to be bound to the general contractor by the terms of the
hereinbefore described plans, specifications, including all general conditions stated therein,
and addenda, and to assume toward him/her all the obligations and responsibilities that he,
by those documents, assumes toward the Owner.

The undersigned offers the following information as evidence of his/her qualifications to
perform the work as bid upon according to all the requirements of the plans and
specifications:

48 ] years.

5. Have been in business under present business name [

6.  Ever failed to complete any work awarded? | NO 1
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7. List one or more recent buildings with names of general contractor and Engineer/
Architect on which you served as sub-contractor for work of similar character as
required for the above-named building.

Engineer/ General Amount
Building Architect Contractor of Contract

a. CHELSEA CREEK ARCADIS, INC. BARLETTA ENGINEERING $7,184,267.00

MASS COLLEGE DESIGN LAB
b. OF ARTS & DESIGN ARCHITECTS DIMEO CONSTRUCTION $2,725,443.00

ARROWSTREET DELLBROOK
c. ALMA DEL MAR ARCHITECTS JK SCANLAN $2,195,876.10

. The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony
with all other elements of labor employed on the work and that he/she will comply fully with
all laws and regulations applicable to awards of subcontracts subject to Section 44F.

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this subsection,
the word "person" shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity. The undersigned hereby certifies under penalties of perjury that the said
undersigned is not presently debarred from doing public construction work in the Commonwealth
under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable
debarment provisions of any other chapter of the General Laws or any rule or regulation
promulgated hereunder.

Date: DECEMBER 8, 2022

CAM HVAC & CONSTRUCTION, INC.

e A , (N“"' o $1:rb Btdder)
[l (] {
oy QI il f@% &)

TItIG d Na f. rl‘ael‘sém& gning Bid)
CATHERINE S. ANDRADE VICEJPR

N ﬂs LYDIA ANN ROAD

-1n‘rm
-,

“, (Bus'lg?ss Address)

SMITHFIELD, RI 02917
(City and State)

w
o
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SECTION 00400

- BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned (Insert Name of Bidder)
CAM HVAC & Construction, Inc. . as Principal, and (Insert Name of Surety)

Berkley Insurance Company , as Surety, are hereby held and

firmly bound and obligated unto the Town of Plymouth, MA, as Owner, in the sum
.of Five Percent of the Amount of the Attached Bid Dollars ($ 3% of Bid

as liquidated damages for payment of which, well and truly to be made, we hereby jointly and

severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Town
of Plymouth, MA a certain Bid attached hereto and hereby made a part hereof, to enter into a
contract in writing, hereinafter referred to as the "AGREEMENT" and/or "Contract", for
"Plymouth Airport Wastewater Treatment Facility Improvements, Bid No. 22205".

NOW THEREFORE,

(a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR
BIDDERS attached hereto or, in the alternative,

(b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of
AGREEMENT attached hereto and shall furnish the specified bonds for the faithful
performance of the AGREEMENT and/or Contract and for the payment for labor and
materials furnished for the performance of the AGREEMENT and/or Contract,

then this obligation shall be void, otherwise it shall remain in full force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder in
no event shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall

i no way be impaired or affected by any extensions of the time with which such BID may be
accepted, and said Surety does hereby waive notice of any such extensions.
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, have duly executed this bond on the

_ 8h  dayof_ December .20 22
“unllnn,,”
e, & Consy,,
c\‘ O . C\ : x’, ~
:ESE@LC)@ -_\«fb CAM HVAC & Construction Inc- 1, 8,
$5/0 SN (Name of Principal)
EEQ wmee M52
=5y amAL 7 { /
ERag R B U Ll A { / Vi / i ]
2 N £ 3 , Y 5
”’1. “.. 19_{ l‘*;," .;:3" BY: \ l’+ | ‘ _[ z "!,-'I/..-“{‘ "1 l b Ly UAN
By, | oema o (Signature) CathermeS Andrade” "‘
”"‘“‘5!&5“‘“:‘“‘ W
Vice President
(Title)

Berkley Insurance Company
(Name of Surety (Seal)

BY:

(Signature and Title)

BY: M@MM

';\ttumey-fn—f*'a{t Denise A. Chianese

Sealed and delivered in
the presence of:

IMPORTANT: Surety Companies executing BONDS must appear on the U.S. Treasury
Department's most current list of "Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in the
state where the PROJECT is located.

If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a
duly certified copy of his power of attorney showing his authority to sign such Bond.
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No. BI-7775b-el
POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company™), & corporation duly
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constifuted
and appointed, and does by these presents make, constitute and appoint: Denise A. Chianese or Russell C. Corner, Il of
Starkweather & Shepley, e, of East Providence, RI ifs true and lawful Attorney-in-Fact, to sign its name as surety only as
delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of
Financial Guaranty Insurance, providing that no single obligation shall exceed Fifty Million and 00/106 U.S. Dollars
(U.5.%$50,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected
officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware,
without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following
resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief
Executive Officer, President or any Vice President of the Company, in conjunction with the Seccretary or any Assistant
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein
to execute honds, underlakings, recognizances, or other suretyship obligations on behalf of the Company, and {o affix the
corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such
aftorney-in-fact and revoke any power of altommey previously granted; and further

RESOLVED, that such power of altorney limits the acts of those named therein to the bonds, undertakings, recognizances,
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the
manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and
further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or
other surctyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any
person or persons who shaill have been such officer or officers of the Company, notwithstanding the fact that they may have
ceased to be such at the time when such instruments shall be issued,

IN WITNESS WHEREOF, the Company has: causoci these: pfescuts {o'be signed and  afiested by it appropriate officers-and its
-corporata seal! hareunin aﬁx&dtb}smth d,ay of . June eyl

Inr§ iadsxman

Executive Vice President' & Secretary

STATE OF CONNECTICUT )
)oss:
COUNTY OF FAIRFIELD. )
Sworn to before me, a Notary Public in'the State of C
and Jeffrey M. Hafter who' are 'sworn 10.me fo.be

|, _June ,_ 2022 by lra'S. Ledeniian
‘Secretary, and ths Sepior Vice President,

respeci‘wely, ofBexkéeyInsuramﬁCompan}" “%xfn?vugggacw“ - ( g YR 4
WCD:;,' R Aotary Public, State of Connecticut
~CERTIFICATE

1 the pndersigned, Assistat Secreary of B}:mw INSURANCE COMPANY, DO IRER

eltached, 11 fors ; 'asofihxsdax;e
"GavEnynder my hand and seal of the: Company, this 8th

day of Pecembea,

Vmcem P zfom: -



Please verify the authenticity of the instrument attached to this power
by:

Toll-Free Telephone: (866) 768-3534; or

Electronic Mail: BSGInguiry@berkleysurety.com

Any written notices, inquiries, claims or demands to the Surety on the bond
attached to this power should be directed to:

Berkley Surety Group

412 Mount Kemble Ave.

Suite 310N

Morristown, NJ 07960

Attention: Surety Claims Department

Or

Email: BSGClaim@berkleysurety.com

Please include with all communications the bond number and the name of the
principal on the bond. Where a claim is being asserted, please set forth generally
the basis of the claim. In the case of a payment or performance bond please also
identify the project to which the bond pertains.

Berkley Surety Group is an operating unit of W. R. Berkley Corporation that
underwrites surety business on behalf of Berkley Insurance Company and Berkley
Regional Insurance Company



The Commonwealth of Massachusetts

Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
One Ashburton Place
Boston, Massachusetts 02108
Tel- (857) 204-1305
Fax: (617) 727-8284

CHARLES D. BAKER Email- Certification DCAMM@mass gov MICHAET I HEFFERNAN
GOVEENOR SECRETARY
ADNDISTRATION & FINANCE
KARYNE. POLITO CAROL W. GLADSTONE
LIEUTENANT GOVERNCR CONMNISSIONER.

Filed Sub-Bid
Certificate of Contractor Eligibility

CONTRACTOR IDENTIFICATION NUMBER: 0842

This Certificate Shall be Used for Filed Sub-Bids Only

1. CERTIFICATION PERIOD: This Certificate is valid from November 27, 2022 to November 26, 2023*
2. CONTRACTOR'S NAME: CAM HVAC & Construction Inc.

3. CONTRACTOR'S ADDRESS: 116 Lydia Ann Road
Smithfield, RT 02917

4. WORK CATEGORIES: This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter
149A and Chapter 25A in the following Categories of Work:

HVAC
5. EVALUATIONS: Number of Projects Evaluated: 18
Average Project Evaluation Rating: 93
Number of Projects Below Passing: 0

6. SUPPLIER DIVERSITY OFFICE CERTIFICATION: N/A

11/10/2022

Carol W. Gladstone, Commissioner Approval Date

* NOTICE TO CONTRACTORS: If this contractor becomes uncertified for any reason this Certificate will immediately become
void. Complete Applications for Renewal of Contractor Eligibility are due no later than three months PRIOR to the Expiration
Date of the Certification Period shown above.

Reviewer's Initials: RB



DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

SUB-BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

Sub-Bidder Update Statement

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY FILED SUB-
BID PURSUANT TO M.G.L. c.149, §44F AND EVERY TRADE SUB-BID PURSUANT TO M.G.L. c. 149A. ANY FILED
SUB-BID OR TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE STATEMENT IS

INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade Sub-Bids Only

AWARDING AUTHORITIES

If the Awarding Authority determines that the Sub-Bidder is not competent to perform the work as
specified on the project, it should reject the bid.

SUB-BIDDER’S AFFIDAVIT

| swear under the pains and penalties of perjury that | am duly authorized by the bidder named below
to sign and submit this Sub-Bidder Update Statement on behalf of the bidder named below, that |
have read this Sub-Bidder Update Statement, and that all of the information provided by the bidder in
this Sub-Bidder Update Statement is true, accurate, and complete as of the bid date.

CAM HVAC & CONSTRUCTION, INC.
Print Name of Sub-Bidder or Trade Contractor

DECEMBER 8, 2022

Bid Date

PLYMOUTH AIRPORT WASTEWATER

TREATMENT FACILITY IMPROVEMENTS 116 LYDIA ANN ROAD, SMITHFIELD, RI 02917
Project Number Business Address

(or name if no number)

RO
L

TOWN OF PLYMOUTH, MASSACHUSETTS 401-232-7230 \{ &_Q_ers)f:»,
Awarding Authority Telephone Number 3 P O n\‘o%a,‘:
s/ 0O AR D
iSRG
| G QT 1o =
J/ I‘. ‘ :-:'- .‘\ t’jﬂA ! ::E p \
| i~ l,.;'. v rra (A S 3 \ / ’ﬂ
SIGNATURE= | I‘ } { %}f Lr,‘"ﬁ, If’/‘ y 7.‘9?.)}'/‘?\”"3@/{1;) / V7 1J
Bidder’s Authorized 'Repr'?ei‘senﬁ‘i:ive

CATHERINE S. ANDRADE, VICE PRESIDENT

Page 1 of 10

Division of Capital Asset Management and Maintenance
Updated November 20, 2017

Sub-Bidder Update Statement



INSTRUCTIONS

INSTRUCTIONS TO SUB-BIDDERS

* This form must be completed and submitted by all
Filed Sub-Bidders bidding on projects and Trade
Contractors bidding on projects.

» You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS SUB-BIDDER UPDATE
STATEMENT IS GROUNDS FOR REJECTING YOUR
BID AND FOR DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

s This Sub-Bidder Update Statement must include
all requested information that was not previously
reported on the application used for your
company’s most recently issued {not extended or
amended) Sub-Bidder Certificate of Eligibility. The
Sub-Bidder Update Statement must cover the
entire period since the date of that application,
NOT since the date of your Certification.

s  You must use this official form of Sub-Bidder
Update Statement. Copies of this form may be
obtained from the awarding authority or from the
DCAMIM Web Site:
wwiw:mass.gov/DCAMM/certification.

» |f additional space is needed, please copy the
appropriate page of this Sub-Bidder Update
Statement and attach it as an additional sheet.

» ltis acceptable to attach your projects in progress
and completed projects spreadsheet for Part 7.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Sub-Bidder Qualifications

Division of Capital Asset Management and Maintenance
Sub-Bidder Update Statement

s Itis the awarding authority’s responsibility to
determine each responsible bidder. You must
consider all of the information in the bidder’s Sub-
Bidder Update Statement in making this
determination. Remember: this information was
not available to the Division of Capital Asset
Management and Maintenance at the time of
certification.

s. The Sub-Bidder's performance on the projects
{Isted in Parts 1 and 2 must be part of your review.

» Contact the project references.

s  AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDERS
CERTIFICATION FILE. WITH THE
IMPLEMENTATICN OF ELECTRONIC DOCUMENT
MANAGEMENT FILE REVIEWS CAN BE PROVIDED
ELECTRONICALLY. To discuss your
request/options contact DCAMM's Contractor
Certification (857) 204-1305.

Correction of Errors and Omissions in Sub-Bidder
Update Statements

Matters of Form: An awarding authority shall not
reject a Sub-Bidder’s bid because there are mistakes
or omissions of form in the Sub-Bidder Update
Statement submitted with the bid provided the Sub-
Bidder promptly corrects those mistakes or omissions
upcn request of the awarding authority.

Correction of Other Defects: An awarding authority
may, in its discretion, give a Sub-Bidder notice of
minor defects and omissions as to form in the Sub-
Bidder’s Update Statement and provide an
opportunity to correct its Sub-Bidder Update
Statement. However, the Sub-Bidder shall not be
allowed to make corrections to a Sub-Bidder Update
Statement if material information about the Sub-
Bidder was omitted from the Sub-Bidder Update
Statement filed with the Sub-Bidder's bid. The
Awarding Authority shall advise DCAMM of any
material omissions in a Sub-Bidder’s Update
Statement.

Page 2 of 22
Updated November 20, 2017
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PART 3 - GENERAL PERFORMANCE (in the prime update it’s called Project Performance — can we change it?)

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete
explanation. Information you provide herein must supplement the application for your most recently
issued (not extended or amended) DCAMM Sub-Bidder Certificate of Eligibility. You must report all
requested information not previously reported on that application. Include alt details [project
name(s} and location{s), names of all parties involved, relevant dates, etc.].

X3

1. Has your company been terminated on any contract prior to completing a project or has D
any officer, partner or principal of your company been an officer, partner or principal of
another company that was terminated or failed to complete a project?

2. Has your company failed or refused either to perform or complete any of its work under
any contract prior to substantial completion?

3. Has your company failed or refused to complete any punch list work under any contract?
4. Has your company filed for bankruptcy, or has any officer, principal or individual witha 1
financial interest in your current company been an officer, principal or individual with a
financial interest in another company that filed for bankruptcy?
5. Has your surety taken over or been asked to complete any of your work 'u'r'\'c'féif'ér{y
contract?

= @

% =

6. Has a payment or performance bond been invoked against your current company, or has
any officer, principal or individual with a financial interest in your current company been
an officer, principal or individual with a financial interest in another company that had a
payment or performance bond invoked?

X

7. Has your surety made payment to a materials supplier or other party under your payment
bond on any'contract?

8. Has any subcontractor filed a demand for direct payment with an awarding authority for a
‘public project on any of your contracts?

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s lien
against property in connection with work performed or materials supplied under any of
your contracts?

1 10. Have there been any deaths of an employee or others occurring in connection with any of
your projects?

0O OOao
X

K K

11. Has any employee or other person suffered an injury in connection with any of your
projects resulting in their inability to return to work for a period in excess of one year?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and administrative
proceedings involving bidder’s company, which were instituted or concluded {adversely or otherwise)
since your company’s Application for your most recently issued {not extended or amended) Sub-
Bidder Certificate of Eligibility. You must report ali requested information not previously reported on
that DCAMM Application.

.....

action taken ar proceeding brought by a governmental agency, department or officer to enforce
any law, regulation, code, legal, or contractual requirement, except for those brought in state or
federal courts, or {ii) any action taken by a governmental agency, department or officer imposing
penalties, fines or other sanctions for failure to comply with any such legal or contractual
requirement.

The term “anyone with a financial interest in your company” as used in this Section “I”, shall mean
any person and/or entity with a 5% or greater ownership interest in the applicant’s company.

If you answer YES to any question, on a separate page provide a complete explanation of each
proceeding or action and any judgment, decision, fine or other sanction or result. Include all
detaiis (name of court or administrative agency, title of case or proceeding, case number, date
action was commenced, date judgment or decision was entered, fines or penalties imposed,
etc.).
YES NO

1. Have any civil, judicial or administrative proceedings involving your company or a principal o E]
or officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to the procurement or performance of any construction contract, '
including but not limited to actions to obtain payment brought by subcontractors,
suppliers or others?

2. Have any criminal proceedings involving your company or a principal or officer or anyone 1 x|
with a financial interest in your company been brought, concluded, or settled relating to '
the procurement or performance of any construction contract including, but not limited
to, any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification
or destruction of recards, or receipt of stolen property?

3. Have any judicial or administrative proceedings involving your company or a principal or D E{]
officer or anyone with a financial interest in your company been brought, concluded, or
settied relating to a violation of any state’s or federal procurement laws arising out of the
submission of bids or proposals?

4. Have any judicial or administrative proceedings involving your company or a principal or M X
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of M.G.L. Chapter 2684, the State Ethics Law?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws {continued)

YES f

‘5. Have any judicial or administrative proceedings involving your company or a principal or D
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay, equal
pay, child tabor or worker’s compensation?

6. Have any judicial or administrative proceedings involving your company or a principal or D
officer or anyone with a financial interest in your company been brought, concluded, or '
settled relating to a violation of any state or federal law prohibiting discrimination in
employment?

7. Have any judicial or administrative proceedings involving your company or a principal or D
officer or anyone with a financial interest in your company been brought, conciuded, or
settled relating to a claim of repeated or aggravated violation of any state or federal law
regulating labor relations?

8. Have any proceedings by a municipal, state, or federal agency been brought, concluded, or
settled relating to decertification, debarment, or suspension of your company or any
principal or officer or anyone with a financial interest in your company from public
contracting?

O

'9. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of state or federal law regulating the environment?

¥]

-10. Has your company been fined by OSHA or any other state or federal agency for viclations
of any laws or regulations related to cccupational health or safety? Note: this information
may be obtained from OSHA’s Web Site at www.osha.gov

H H

11. Has your company been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce
goals, or failure to file certified payrolls on any public projects?

¥

0o o o

12. Other than previously reported in the above paragraphs of this Section |, have any
administrative proceedings or investigations involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or performance
of any construction contract?

p<

13. Are there any other issues that you are aware which may affect your company’s 7]
responsibility and integrity as a building contractor?

al
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PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel who will be assigned to the project if your company is awarded the contract.

Attach the resume of each person listed below.

e — T —TITLE OR FUNCTION
IFRANK O. MONTI, SR. CEO/DIRECTOR

MICIIALL J. MONTI T PRESIDENT/PROJECT MANAGER
AUSTIN LUDY PROJECT MANAGER -
STEVEN M. COUTINHO ' PROJECT SUPERINTENDANT

TORN . DASLVA ' “PROJECT SUPERINTENDANT

SCOTT M. MELONE T PROJECT SUPERINTENDANT

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company’s business organization, financial condition or bonding capacity
since the date your current Contractor Certificate of Eligibility was issued? [_|Yes [X No

If YES, attach a separate page providing complete details.

PART 7 - LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET
MANAGEMENT AND MAINTENANCE ALONG WITH CERTIFICATION SIGNATURE PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your
company's application for your most recently issued {not extended or amended) Sub-Bidder Certificate of
Eligibility. The Attachment must include a complete copy of the entire Completed Projects spreadsheet
and the final page Certification Page of the online application, containing the signature and date the
completed projects list was submitted to the Division of Capital Asset Management and Maintenance.

Division of Capital Asset Management and Maintenance Page 22 of 22
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Prime or Small Prime Contractor Certification

TYPE
CERTIFYING AGENCY
BUSINESS NAME

Prime or Small Prime Contractor Certification
Division of Capital Asset Management and Maintenance

CAM HVAC & Construction Inc.

CURRENT STATUS Processing Complete
APPLICATION NUMBER 9292511

CONTACT PERSON Lynn Morris
Certification Type

is your business seeking certification as a Prime Contractor or a Small Prime Contractor?

Prime Contractor

Section 1: Contact Information

1.A. Company name

CAM HVAC & Construction Inc.

1.B. DBA name

1.C. Street address

116 Lydia Ann Road
Smithfield, R1 02917 [map]

1.D. Company telephone

401-232-7230

1.E. Primary contact e-mail address

cathy@carnhvac.com

1.F. Current or most recent DCAMM certificate number

0842

1.G. Twitter Link

1.H. Facebook Link

4.1. Linkedin Link

1J. Instagram Link

Page 1 of 6 (20408654_00519529_20221122141555.pdf)
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1.K. Youtube Link

Section 2: Business and Historical Information

2.A, Please identify the categories of work for which your company is seeking certification.
NCAMM Prime HVO1: HVAC
DCAMM Prime MSO1: Mechanical Systems

2.B. How many years has your company been in business under its present business name?
48

2.C. Has your company heen known by another name?
Yes - CAM Air Conditioning & Heating Co.

-2,D. Is your company currently certified by the Massachusetts Supplier Diversity Office (SDO)?

No

2.E. Company Structure
Corpofatian

2.F. 5tate of incorporation or establishment
RI

2.G. Date of incorporation or es_tablishment
1/14/1974

2.H. Do you have proprietors, principal partners, or principal officers?

Yes - Frank O. Monti, Sr., CEG/Director
Michael |. Mont, President

Catherine 5. Andrade, Vice President
Nicholas R. Morra, Secretary

2.4. Select the appropriate bracket based range on the gross revenues in your attached CPA prepared financial statement.

$20,000,000 - $49,999,999

Section 3: Personnel

3.A, How many individuals are directly employed (not contracted or temporarily employed) by your company?
50

3,B. Do you self-perform all categories of work for which you are seeking certification? if no, please provide a detailed
explanation for any categories of work you do not 100% self perform with your own workers, including the percentage of
work that was subcontracted out for each category of work.

Yes
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3.C.1. State the highest dollar volume of ali construction werk you have completed during any twelve month period within
the past five years. Include the period worked.

24,322,693.17
3.C.2. Indicate the twelve-month period referenced above.

1/1/2020-12/3172021

Section 4: Project Requirements and Affiliation Questions

4.A, is your company or any or any employee or Individual who owns, manages or controls your company affillated with any
owner, designer, general contractor or contact person named in your Completed or In Progress Projects. Spreadsheet either
through a business or family relationship?

No

4.8, is your company or any employee or any individual who owns, manages or controls your company affiliated with any
other DCAMM Certified Company, past or present, either through a business or family relationship?

No

Section 5: General Performance

5.A. Has your Company been terminated prior to completion of a Contract?
No

5.B. Has your Company failed or refused to perform or complete any of its Scope of Work under any Contract prior to
substantial completion?

No

5.C, Has your Company and/or any principal, officer, or individual with a Financial Interest in your Company filed for
bankruptcy?

No

5.D. Has a surety for your Company taken over or been asked to complete your Scope of Work under any Contract?
No

5.E. Has a payment or performance bond been invoked against your Company on any Contract?
No

5.E. Has any surety for your Company made payment under a payment bond to a vendor or supplier or other party on any
Contract?

No
5.G. Has any subcontractor filed a demand for direct payment en any of your Contracts?
Ne

5.H. Has a lawsuit been filed by any of your subcontractors or suppliers to enforce a mechanic’s lien in connection with any of
your Contracts?

No

5.1. Has there been a death of any Company employee or other person in connection with (or as the result of) performing
your Company's Scope of Work on any of your Contracts?
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No

5.. Has any Company employee or other person suffered an injury while performing any tasks within the Scope of Work on
any of your Contracts resulting in his/her inability to return to work for a period in excess of one year?

No

| Section 6: Compliance with Laws

6.A. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company heen brought, concluded, or settied relsting to the procurement or
performance of any of your Contracts?

No

6.8. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individuat with a Financial Interest in your Company been brought, concluded, or settled relating to a violation of any state
or federal construction procurement laws?.

No

6.C. Have any criminal charges involving your Company and/or a principal or officer or individual with a Financial Interest In
your Campany been brought, concluded, or settled relating to the procurement or performance of any of your Contracts
{e.g.. fraud, graft, embezzlement, forgery, bribery, falsification or destruction of records or receipt of stolen property)?

No

6.D. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company been hrought, concluded, or settled relating to a violation of state
ethics laws {in Massachusetts; M.G.L. Chapter 268A)?

No

6.E. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial interest in your Company been brought, concluded, or settled relating to a viofation of any state
or faderal law regulating hours of labor, unemployment compensation, minimum wages, prevailing wages, overtime pay,
egual pay, child labor or worker's compensation?

No

6.F. Have any Judlciat Acttans or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company been brought, concluded, or settled relating to a vielation of any state
or federal law prohibiting discrimination in hiring and/or employment?

NG

6.G. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company been brought, concluded, or settled for violation of any state or federal
law regulating labor relations, including collective bargaining agreements, employee welfare benefit plans, employee
pension benefit plans, other ERISA and non-ERISA plans?

No

6.H. Have any proceedings by a local, state, or federal agency been brought, concluded, or settled relating to decertification,
debarment or suspension of your Company and/or any principal or officer or indivicduat with a Financlal Interest in your
Company fram construction contracting?

No

6.1. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company been brought, concluded, or settled relating to a violation of state or
federal environmental laws?

No
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6.). Has your Company been fined or sanctioned by OSHA and/or any other state or federal agency for vlolatiens of any laws

or regulations refated to occupational health or safety?

No

6.K. Has your Company ever (i} failed to meet applicable workforce and/or diversity program goals, benchmarks or other -
requirements, and/or (ii) been sanctioned, fined and/or penalized for noncompliance with workforce policies and/or
diversity programs (e.g., for MBEs, WBEs, SDVOBEs and DBEs) and/or failure to maintaln and/ar submit required reports, such

as certified payrolls.

No

6.L. Other than praviously reported in the above questions, have any judicial Actions or Administrative Proceedings or
investigations involving your Company and/or a principal or officer or Individual with a Financial Interest in your Company
been brought, concluded, or settled by any local, state or federal agency relating to the procurement or performance of any

construction contract?

No

Mandatory Documents

Authorized Signatory Listing

a4 AUTHORIZED SIGNERS.pdf (PDF, 55.31 KB)

Annual CPA-audited or CPA-reviewed financial statement. Small prime applicants may

upload a CPA compiled financial statement in lieu of audited or reviewed financials.

(& % Fnancials,pdf (PDF, 1.00 MB)

Resumes of principals, management and supervisory personnel.

(2 & Resumes.pdf (PDF, 878.49 KB}

Bonding Commitment Letter

(% &, Bonding Letter,pdf (PDF, 120.96 KB)

Workers' compensation policy information page

(% 3 Workers Comp..pdf (PDF, 1.19 MB)

Massachusetts Division of Unemployment Assistance {DUA) certificate of compliance
(& oty DUA.pdf (PDF, 38,07 KB)

Your company's most recent annual report filed with the Secretary of State

Corporations Division

& L}_, Annual Reports.pdf {PDF, 244.74 KB)

Attached by Lynn Morris on
7/20/2022

Attached by Lynn Morris on
7712012022

Attached by Lynn Morris on 8/5/2022

Attached by Lynn Marris on
7/20/2022

Attached by Lynn Morris on
7/20/2022

Attached by Lynn Marris on 8/5/2022

Attached by iynn Morris on
7/20/2022

Required Documents

Copies of all licenses in the following category(s) of work for which your company is
seeking certification

CPA Letter stating highest 12 month volume of work.

Page 5 of b (20408654_00519520_20224122141555.pdf)
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Documents / Brochures

Logo

Supplier Diversity Office (SDO) certificate

Verification document from the insurance agent

General Performance and Compliance Supplement Documentation

Articles of Incorporation or Articles of Organization

(& 3, Anicles of incorparatians.pdf (PDF, 706.77 KB)

Not Applicable, noted by Lynn Merris
on 6/29/2022

Not Applicable, noted by Lynn Morris
on 6/28/2022

Not Applicable, noted by Lynn Morris
on 6/28/2022

Not Applicable, noted by Lynn Morris
on 6/29/2022

Not Applicable, noted by Lynn Morris
an 6/29/2022

Attached by Lynn Morris on
712042022

Application Fee

PAYMENT STATUS Paid

AMOUNT $500.00

PAYMENT METHOD Credit Card
PAYMENT/CHECK NUMBER

PAYMENT DATE 8/26/2022

COMMENTS Paid
Electronic Signature

SIGNATURE Lynn Morris

TITLE Administrative Assistant
QRGANIZATION CAM HVAC

DATE 8/26/2022

IP NUMBER 68.15.40.57

TOKENM 18DF4BESFSABGAD3A166B248189FFEED DESS746314264C9C96...
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The Office of Access & Opportunity

L Contractor Certification Office
DIVISION OF
CAPITAL ASSET

MANAGEMENT & AUTHORIZED SIGNATORY LISTING
MAINTENANCE

INSTRUCTIONS: Any company applying for a Certificate of Eligibility with the Commonwealth of
Massachusetts Division of Capital Asset:Management and Maintenance (“DCAMM”) must provide a
listing of individuals who are authorized as legal representatives of the company who can sign contracts,

applications and other legally binding documents on the company’s behalf.

AUTHORIZED SIGNATORY NAME , TITLE
Michael J. Monti | PRESIDENT
Catherine S. Andrade _|VICE PRESIDENT

[ certify that I am the President, Chief Executive Officer, Chief Fiscal Officer, Corporate Clerk or Legal
CAM HVAC & CONSTRUCTION, INC.

Counsel for and as an authorized officer of the company

I certify that the names of the individuals identifted on this listing are current as of the date of execution
below and that these individuals are authorized to sign contracts, applications and other legally binding
documents related to contracts with the Commonwealth of Massachusetts on behalf of the company. 1
understand and agree that the company has a duty to ensure that this listing is updated and communicated
to DCAMM for each application filed.

’ %ﬁﬂ & M, ofeck Date: July 20, 2022
Signature Lynn A.‘Morris; Clerk

Title: CLERK Telephone: 401-232-7230
Fax: 401-232-7290 Email: LMORRIS@CAMHVAC.COM

One Ashburton Place, 15™ Floor, Baston MA 01208 617.727.4050
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Certification Application: Project List

Main Projeets Docurnents Signature Submit Q&A  Utiliies Certiist

CAM HVAC & Construction Inc. Status: Processing Complete

Type: Prime or Small Prime Contractor Certification Started; 6/29/2022
App #: 9299511 Submitted: 8/29/2022
Listed below are the projects indicated.

Section Status [
i
! STATUS 69 project{s) listed: 27 finished; 42 In-progress
|

" iSelectAll Show Projects: W Finished  i¥ In-Progress

Sort By:! Order/Date Entered

. Projects
# Project Detalis Work Categorles Contacts Sub-trade Categorles
1 Project Status: Finished work Category 1 Public Authority or Private Sub-trade Work Category 1 Notes
A T _ - . Owaﬂr - B
T Project S Prime:Met Y4560 o o e e
. - Record Status: &) Record " Strategic Buiiding Soh
; Complete Work Category 2 ST
S, ; i : Luke Bowen
. Assabet Valley Technical H R
R : ibowen@go-sbs.com Sub-trade Work Category 3
3nla : G . . ' B
e o e i ¥ Evaluator
Total Contract Amount % Complete B - .
eraltontract Amount B ompet - CTA Construction
15,600,992 100.00 ST
_Paui DuRoss
Contraet Start Contract End E
4/1/2013 - . 4/1/2016 - PDuRoss@ctaconstrus
2 Praject Status: Finished Work Category 1 _ Public Authority or Private Sub-trade Work Category 1 Notes
! RN e s e :
Project Prime: HVI ¥ 7,272, - S )
Record Status: & Record Cambridge Housing A T
Complete ‘ Work Category 2 S e, SUD-Wade Work Categary 2
: R . john Filip
Cambridge Housing Authori: : . : _ S T
: S o0 1L work Category 3 jfilip@cambridge-how sub-ﬁr.ad.e Work Category 3
i n/a ' f i
: v i Evaluator
Totat A ¢ % Camplet ‘ R
otat Contract Amoun omplete CTA Construction
7,272,214 ;. 100.00
" . o . Ed Pereira
ContractStart  Contract End Ed er
5/12015 - 9/1/2018 : . epereira@ctaconstrut
3 Project Status, Finished Work Category 1 Public Authority or Private Sub-trade Work Categary 1 Notes
Proiect S Owner - Last Invite: 8/31/2021 A S o
rojec Prime: HV/ ¥ 1,163 =
ecord Status: &) Record ' -~ "GHD
ﬁomrpcljestte @ Work Category 2 . : Sub-trade Work Cgtegn.r.y.z B
- : : vi Laura Muir '
Uxbridge WWTF i o e
Work Category 3 ! Laura. Muir@ghd.com . Sub-trade Work Category 3
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1.163.484

) Cuntract End

12/112020

Contract Start

9/1[20?7

Project Status: Finished
Project

Record Status: @ Record
Complete

Sandwlch Publlc Safety Con
n/a

Total Contract Amount

835 627 100 90
Contract Start Cmtrar.t End
9/172017 I 10!1[2019

Project Status: Finished
Project

Record Status: 4% Record
Compleate

Massachusetts Coliege of Ar

MCAD 0713-14

“i“utal Cg ntract Amount

2, 726 472

100. 00

Cuntract Start: Contract End

6/1/2018 - 4/1/2020

Project Status: Finished
Project

Record Status: & Record
Complete

- New Bedford _Elizabeth Cart

n/a

Total Contract Amount % Cotnplete

725 505 100, GD
Cantras:t Start Contract End

f 6/1/2019 . -7/1/2020

Preject Status: Finished
Project

Record Status: & Record
Complete

Chelsea Creek Headwcrks U

C-TI &1

Total Contract Ammount % Com'p[ete '

100.00

% Com plete

% Cpmplete

Evaluator - Last fnvite:
8!31!2021

Dan:el O'connells Son :

i Robert Bailey .

. rbailey@oconnells.cor

Work Category 1 Public Authority or Private
- © = . Owner - Last Invite: 9/26/2022
Prlme. HVE ¥ 8356 e s :
oo e Towun of Sandwich
Work CategoryZ L

: Kathleen Coggeshall

Work Category 3

. townhall@townofsam:

Evaluator

Boston Bulidmg and B'

Charles Penta

f cpenta@bbbcorp.com ‘

Public Authority or #rivate

Worlk Category 1
) Owsner - Last invite: 8/31/2021

Prime: Mec ¥ 2,726,

- ! Massachusetts State ¢/

Work Category 2
Janet Chrisos

Wark Category 3 jchrisos@mscba org

Eva]uatnr Last iﬂwte
8/31/202%

Dimeo Construction C-

‘ Teresa Birmingham

: TBirmingham@Dimeo:
Waork Category 1 Public Authority or Private
R Owner-l_astinvite: 9/26/2022
Prime: HV# Y : 725,5 :
S “City of New Bedford P
Work Catego;fy 2 """"
¥ .- Al Oliveira
Work Category 3 aoiwenra@newbedfor-
¥ Evaluator
JJ Cardose Inc
Paul Aparicia
paul@jjcardosi.com
Work Category 1 Pubdic Authority or Private
T T e e Owner - Last Invite: 972642022
Prime: HV ¥ 7184, - -
: e, ;Massachusetts Water:
Work Category 2 o
v Marty McGowan
Work Category 3 Marty McGowan@mw
¥

Page 2 of 18 (20408654_00519529_20221122141926.pdf}

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

N_otes

Sub-trade Work Category 2

Sulr-trade Work Category 3

Sub-trade Work Category 1 Netes
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Sub-trade Work Category 3
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10

11

Totat Contract Amount % Compiete

7 184 267 :
Contract Start Contract End

L/12017 i ;1/31]2022

Project Status: Finished
Project

Record Status: £ Record
Compiete

BostonFlreEngmesa e B
" Work Categary 3 ‘tricia.lyons@boston.g'

10879

Totai Contract Amount % Complete

722,003 . 100 00
Contract Start Contract End

127172017 — : B/1/2020

Project Status: Finished
Project

Record Status: &) Record
Complete

Southbnrough Publlc Safety

n/a

Total ContfactAmount % Complete

1821569 - 100.00
Contract Start . Contract End
6/1/2018 - 10/1/2020

Project Status: Finished
Project

Record Status: & Record
Complete

East Cambridge Fire Stattior
nla
Total Contract Amount % Comnpiete

816,485 o 100 00

Contract Start Cnntract End

9/1/2018 -+ 97112020

Project Status: Finished
Project

Record Status: f) Record
Camplete

Bourne Pollce Fa.c:hty

n/a

Evaluatar - Last Invite:
8!3‘! !2021

Barletta Engmeering

Gary Oriando

goriando@bariettaca.

Work Category 1 Public Authority or Private
oo Owner Lastln 9!26!2022

Prime:HV/ ¥ (722,00
B e 3Clty-::f"iimst_:_cufl -

Waork Categery 2 T
o ¢ ' Tricia Lyons

Evaluazor

WCI Corp

‘ Brian Silvernail :

bsilvernail@wci-corp.:

Work Ca:egmy 1 Public Authority or Private
R S Owner-Las_tln\flte: 8/31/202%

ane. Hw - ;
. Vertex Companies, I
v Jon Lemieux
. Wark Category 3 : Jlemieux@vertexeng.c’

Evaluator - Last Invite:
8:'31 12021

CTA Constructton

ijart’ad Dougan

jdougan@ctaconstruc:

Work Category 1 Publlc Authority or Private

Prime: HV? “'-‘_815,41 i

------ e et Clity 0F Cambridge
WorkCategoryZ I
v ...  Hizabeth Unger

Waork Category 3 purchasing@cambridy:

¥ Ao Evaluator - Last Invite:
8!31!2(]21

MIII Clty lnl:
; Avanthi Kusunba

_akusunba@mill-city.c

Wofk Category 1 Pubsiic Authority or Private
’ Crme Owner - Bast Invite: 9/26/2022
. Prlme HV! v 2002, . :
S Co Town of Bourne
Wcrk Category 2

;I : : Thomas Guermo

Work Category 3 tguerina@townofbow i
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Sub-tracde Work Category 1

- Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sup-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

- Sub-trade Work Category 2

Sub-trade Wark Category 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Notes ..

Motes ...

Notes

Notes




Total Contract Amount % Complete
‘2,092,734 100.00 | )
Contract Start Contract End
121172019 i 772021
12 Project Status: Finished Work Category 1
Project © Prime: HV!
Record Status: (& Record
Complete Work Category2
Lexington Fire Headquarter . - e
T e o oty 3
n/a o AN et S
Total Contract Amount % Compieta
1,667,163 . 100.00
Contract Starf Contr'act‘End o
8/1/2019 i+ 17172021
13 Project Status: Finished W?rk Category 1
Project _ Prime: HVZ
Record Status: % Record e
Complete Work Category 2
Grafton New Public Works F. e
 n/a e
Total Contract Amount % Complete
762,040 100.00
1 Contract Stavt Contract End
10/1/2019 - 11/1/2020
|
14 Project $tatus: Finished Work Category 1
Project Prime: HV#
Record Status: & Record : o
Complete - Work Category 2
Cambridge Taylor Square Fii e
. T Work Category 3
‘nfa '
Total Contract Amount % Cﬁmpleta
1,184,108 100.00
Contract Stast Conteact End
91172019 - 7/1/2021
15 Project Status: Finished Work Categary 1
D Project . Prime: HV?
Recard Status: @& Record e
Complete Work Category2

n/a

Generated by Lynn Morris, CAM HVAC & Construction Inc. on 11/22/2022

Evaluator - Last invite:
873172021

“ M. 0'Connor Contract

| Walter Varela

' wvarela@moccontrac :

Public Authority or Private
Owner - Last Invite: 3/26/2022

Sub-trade Work Category 1

Notes

Town of Lexington  § * i
-t Sub-trade Work Category 2

' Mark Barrett

mbarrett@lexingtonn Sub-trade Work Category 3

Evaluator

G & R Construction

'1an McCallion

ian@grconstruction.n -

Public Authority or Private

Sub-trade Work Category 1
Owner - Last Invite; 9/26/2022 .~ 70 T

‘Weston & Sampson - -t
i o SUHI-tFadE Work Category 2

. Andrea David

davida@wseinc. cc.,m Sub-trade Work Category 3

Evaluator

: Castagna Constructio

- Abe Hafiani
ahafiani@castagnaco

Public Authority or Private

Sub-trade Work Category 1
Owner - Last Invite: 9/26/2022 i

Notes

City of Cambridge :
e e e Sub-trade Work Category 2

. Tim Boughner

tboughner@cambridg Sub-irade Work Category 3

Evaluatar
Boston Building & Brii

jim Goulet

jgoulet@bbhcorp.com

Public Authority or Private

Sub-trade Work Category 1
Owmer - Last Invite: 9/26/2622 7 ’ R ’

Notes

. Massachusetts Water . e
R * Sub-trade Work Category 2

. Marty McGawan

Marq“(. -McGow.an@mw ' Sub-trade Work Category 3

Evaluator

Page 4 of 18 {20408654_00510528_20221122141926 pdf)
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16

17

18

19

Total Cuntract Amountﬂ % Comp!ete
1211451 | 10000 |
Centract Start ) "MCA“mtract End
6!1!2019 2!28/2022

Project Status: Finished
Project

Record Status: i Record
Complete

Bustnn Cnnservatory Lab CI‘ : : :
: Work Category3

nla

o Conpoc e Compie

2,050,000 a0 |

Comrmstm CcmradEnd
:2’5!2021 '

: 1211/2019

Project Status: Finished
Project

Record Status: % Record
cOmplete

Fltchburg Clty Hail .
... Work Category 3

n/a

Tetal Contract Amount % Complete

=1 85(3 000 100.00
Ccnlract Start Contract End
- 121172020

' 9/1/2019

Project Status: Finished
Project

Record Status: & Record
Compiete

Fall Rwer WW‘I‘F
n/a
Total Contract Amount % Complete
770,000 100 00
Contract Start Contract End

111172019 - 9/30[2021
Project Status: In-Progress
Project

Record Status: € Record
Coemplete

Attleboro Housing Rivertow. © .. e
e e L e Category 3

n/a

Generated by Lynn Moris, CAM HVAC & Construction Inc. on 11/22/2022

.'Wes Construction Cor
joseph Vagel

jVogel@wesconstruct

Work Category 1

Pe:blic Authority or Private
Owner - Last Invite: §/31/2021

i KVA Beston

Sub-trade Work Category 1

Prime: HW

Wurk Category 2 ! Sub-trade Work Category 2

Aiexandra Baccan :

? abaccari@kvaboston.e © Sub-trade Work Category 3

Evaluator - Last Invite:
8!3 1 i2ﬂ21

Commudore Bunlders

Mike Dupu:s ::

. mdupuis@mmmcdor- 5

Fublic Authorlty or Private

Work Category 1
o ' Owner - Last Invite: 9/26!2022

Sub-trade Work Category 3

Notes

_ Prime: HV{

¥ 1850,

Clty of F:tchburg ’
L b-trade Work Category 2

Work Category 2
: ' , MaryDeIaney

Sub-trade Work Categary 3

MDeianey@f'tchburgl

Evaiuator Last invite:
8/31 /2021

Bond Brothers

Pameia Balley

: pbai{ey@bomf-buildin

Publlc Authority or Private
Cwner - Last Invite: 9/26/2022

| CDM Smith

Work Category 1
Prime: HV!

Sub-trade Work Category 1 Notes

¥ 770,00
WorkCa.t.eg.ory2” .. o ; e Sl;b-traaEWu{kCategdwi ‘
S y SO Nancy Keliey Beaton DU V
S.L.(.b—t.ra.ée.Work Category 3

Work Category 3 BeatonNK@cdmsmlth

Evaluatcr

Wes Construction Cor

William Dalten

bdalton@wesconstrus

work Category 3 Public Authorlty or Private Sub-trade Work Category 1 Notes
Owner o A

" Prime: HVE ¥ 1,412,

Attleboro Housmg Au

Wark Categery 2 Sub-trade Work Category 2

Paui Dumouchel

pmd@attlehoruhousil Sub-frade Work Category3

¥ o Evaluator

J} Cardosi

Page 5 of 18 (20408654_00518528_20221122141926.pdf)




20

2t

2

23

f2020

T-otal Contract Amount % cOmpIete

1 412 0{)0

ContractStart

Project Status: Finished
Praject

Record Status: 3 Record
Cnmp!ete

Boston Frre Engme 42 L
T Work Category 3

7077

Tatal CuntractAmount % Complete

1,995,008 10000
Contract Start Ccmtract End
127172021 - 57172022 .

Project Status: In-Progress
Project

Record Status: i Record
Compiete

MWRA Nut Island Headworl« :

7548 _
T.otal‘g;vr;;rac;;ﬁmotiﬂ't_ %Camplete .
18, 272 3 73 60
Contract Start. ..... Cantract End .
-.5/1/2023.

57172020

Project Status: Finished
Project

Record Status: ¢ Record
Complete

Scituate Senior Center

nfa

Total Contract Amount % Complete

835,569 100.00
Contract Start Contract End
27112020

- 47172021

Project Status: In-Progress
Project

Record Status: {5 Record
Complete

South Essex Sewerage Distri: -

“15-2

Contract End

Generated by Lynn Morris, CAM HVAC & Construction inc. on 11/22/2022

: Paul Abariciu

Public Authority or Private

Work Category 1
Owner - Last Invite: 9/26/2022

Work Category 2
o ' Scott Dupre

paul@j;cardosi com &

: City of Boston- Public

scott dupre@boston g

EvaIuator

: Bostan Buliding & Brlt :

%]lm Gou]et

: jgoulet@bbbcnrp.com

Public Authority or Private

Work Category §
’ T Owner

18,27,

Prime: HVE ¥ Co
. Massachusetts Water
Waork Category 2 .

Richard Adams

Work Category 3 ‘richard.adams@®mwr:

LIRS Sva!uator

Christopher Daigie. :

cdaigle@walshgroup.+:

Work Category 1 Bublic Authority or Private
o ; o Owner - Last Invite: 9/26/2022

Prime: HV/ ¥ (8355

Wuork Category 2 : R
v | Steve Kirby
Work Category 3 - skirby@vertexeng.cor
Voo Evaiuator - Last nvite:
8!31!2021
Delph; Constructmn
‘ Michael Paronich
‘ miparonich@delphicc
Work Categcry '| Pubdlic Authority or Private
e Qwmer
Prlme’ HW i 1,988, i
L AECOM
Work Categcry 2
¥ - Matthew Ribeiro
Work Category 3 matthew.rlhelro@ae;:
v EIRENEE Evaluator

Methuen Constructlm

Page 6 of 1B (20408654_00519528_20271122141926.pdf)

Walsh Constrnctlon G ‘

Vertex Companies, Inc.

Sub-trade Work Category 1

Sub-trade Work Category 3

Sub-trade Work Category 1

e Sub-trade Work Category 2

Sub-trade Work Category 2

Sub-trade Work Categery 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Motes

Notes

otes




Total Confract Amount % Complete

Generated by Lynn Morris, CAM HVAC & Construction Inc. on 11/22/2022

. Matt Munzing {

1,988,048 99.00

Contract Start Contract End

9/30/2022

19/1/2020

24  Project Status: Finished
Project

Record Status: & Record
Complete

" Boston Engagement Center C

‘7163-A

Total Contract Amount % Comnpiete

¢ 100,00 |

692,827

Confract Start

12712020 - 372022

25

Praject Status: Finished
Praject

Record Status: ¢ Record
Complete

Tewksbury Fire Headquarte ' |
LIITLITIETE ; T Work Category 3

n/a

Total Contract Amount % Complete

' 100.00

1,626,000
Centract Start Contract End
17472021 = :2[28!2022

26  Project Status: Finished

Praject
Record Status; ) Record
Complete

Alma Del Mar H

n/a

Total Contract Amount % Complete

2,186,000
Coniract End

o U3t2022

Centract Start

9/1/2020

27 Project Status: In-Progress

Project
Record Status: & Recerd
Complete

- BPL Faneuil Branch Library -

17158

Contract End

100.00 .

. mmunzing@methuen |

Public Authority or Private
Grwner - Last Invite: 9/26/2022

Work Category 1 Sub-trade Work Category 1~

. Prime: HV4 .
e L : City of Boston : : e
Work Category 2 e e e s 0 Stbeirade Work Category 2

: - Patrick Brophy
© Workcategory3 . PATRICK.BROPHY@B(  Sub-irade Work Category 3

Evaluator

: 1] Cbntractors, lhc;
i Shreya Godbale
. sgodbole@j&jcontract

Public Authority or Frivate

Work Category 1
e e o Owner - Last [nvite: 9/26/2022

. Prime: HVI

Sub-trade Work Category 1

111,626,
Work Category 2 e L Sub-trade Work Category 2

. Kevin Heffernan

 kheffernan@vertexen Sub-radeWork Categary 3

Evaluator

. : G & R Construction Im :

: Dan Alyward

. dalyward@greonstruc

Public Authority or Private

Work Category 1
' Cwner

Sub-trade Work Category 1

. Prime:HVi ¥ 2,185,
e e s : Compass Project Man e :
Work Category 2 S e Subetrade Work Category 2
R : Domenic Tiberi '

Sub-trade Work Category 3

Work Category 3 diiheri@compasspm.¢

- Evaluator - Last Invite:
9/26/2022

: Dellbrook JK Scanlan |

Carolyn Kimball
ckimball@delibrookjk

Public Authority or Private

Sub-trade Work Category 1
Owner ) ' '

Wark Category 1

¢ Prime; HV/

¢ City of Boston

Sub-trade Work Category 2

) ' Patricia Brophy '

. patricia.brophy@bost

© Work Category 3

Sub-trade Work Category 3

Evaluator

Boston Building & Bri

Page 7 of 18 (20408654_00519529_20221122141926.pdf)

Motes. ...

Notes e

Notes

Notes




Total Contract Amount
767,000

% Complete
47.00

Contrack Start Contract End

5//2021  -11/9/2023

28 Project Status: in-Progress
Praject

Record Status: & Record
Complete

‘Cambridge River Street Fire . . :
SO RN

‘nla

Total Contract Amoust % Complete

/969,000 11 92,00

Contract Start Contract End

(3172021 - 1/31/2023

29 Project Status: In-Progress
Project
Record Status: & Record
Complete

-Sandwich Center for Active :

n/a

ot ot e 6 Complete
707,000 ©1 92.00
C'on_tl"actgt;&.__. . ‘Cuntract End.

218/2021 - 11/1/2022

30 Project Status: Finished
D Project:
Hecord Status: &) Recerd
Complete
- Rosindale Camm. Center Em
nfa
Total Contract Amount % Compiete
277,600 © 1006.00

Contract Start Contract End

-11/19/2020 .- 5/31/2022

31 Project Status: In-Progress
Project

U Record Status: & Record
Comiplete

MWRA Cosgrove Boat Storag S ] e e e LU
T I T T Wark Category 3 frederick.Jaskey@mw

‘n/a

Generated by Lynn Morris, CAM HVAGC & Construction Inc. on 11/22/2022

'o'n'1 Crawford :

terawford@bbbeorp.c

Wwork Category 1 Public Authority or Private Sub-trade Work Category 1
' ; Qwner : ' [

Prime; HV}

e e e et - * City of Cambridge
Work Category 2 T Sub-trade Work Category 2
o . Elizabeth Unger

" eunger@cambridgem,. SubtradeWorkCalegory3

" Evaluator

Paul J. Rogan

fITem Micherone

tom.micherone@pau[;

Work Category 1 Public Authority or Private Sub-trade Work Category 1 Notes .~

Owner
Prime; HV} : :

: - Town of Sandwich . - &
Work Category 2 e e Sub-trade Work Category 2

“@eorge Dunham o5

Work Category 3 gdunham@sandwichy Sub-trade Work Category3

Evaluator

: Page Building Constru;
- Anthony DiGiantomm

tonyd@pagebuildingc

Work Category 1 Public Authority ar Private Sup-trade Work Category 1 Notes

Qwner - Last lnvite: 9/26/2022

Prime: HVZ ¥ 277,01
e * ' City of Bosten

Work Category 2 © Sub-trade Work Category 2

“Patrick Brophy
Work Category 3 publicworks@boston, Subtrade Work Category 3
Voo Evaluator
WCi Corp
Chris Bianchi
chianchi@wci-torp.co
Work Category 1 Pubiic Autherity or Private Sub-trade Work Category 1 Notes
T Owner o T [

MWRA

Sub: HVAC ¥ 72,001
Woric Categoryz o . Sub-trade Work Category 2

v Frederick Laskey )

Sub-trade Work Category 3 .

A Evaluator
Poulin Construction
jonathan Poulin

Page B of 18 (20408654_00519520_20221122141926 pdlf)




32

33

34

35

Genaerated by Lynn Morris, CAM HVAC & Construction Inc. on 11/22/2022

Total Contract Amount % Complete

Contract End

ContractStart _
. 3/2412022 -

-3/24/2021

Project Status: In-Progress Work Category 1

Project
Record Status: &) Record
Complete

" Prime: HVZ

Howe School_ Re_storation, Ri .
‘n/a
Totai Contract Amount % f;l_ample_te_

599,000 89.00

Contract Start Coniract Endg

6/10/2021 - 9/15/2022

Project Status: In-Progress

Project Prime: HV/

Record Status: & Record i e

Complete

Woburn Fire Headguarters
L ’ Work Category 3
nfa

Total Contract Amount % Cemplete

1,877,000  75.00

Contract End

= 941512022

Contract Start

6/1572021

Project Status: In-Progress
Project

Record Status: i) Record
Complete

Work Category 1
" Prime: HV{

Ayer Wastewater Treatmemn

nfa
Total Cantract Amaunt % Complete.
- 249,000 20.00
Contract Start

8/20/2021

Contract End

- 11172022

Project Status: In-Progress
Project

Record Status: 4% Record
Complete

Work Category 1
Work Category 2
Cranberry Research, Extens]

1022040

Page & of 18 (20408654_00519529_20221122141926.pdf)

Work Category 2

-, Work Category 3

Wark Category 1

1877,

Work Category 2

| 249,00

Work Category 2

Work Category 3

Prime: HV#

1,181,

Work Category 3

_f'jOH@pouiininc.com

Public Authority or Private
Owner

i Leftfield

'Eileena Long

Lelong@leftfiledpm.col

Evaluator

. BC Construction Co., |

‘Deana Morano

“dmorano@bccanstruc :
Public Authority or Private
Owner TR
' Municipal Building Co |
.Pat Saitta

- patrick.saitta@munic .

Evaluater )
G & R Construction
:1an McCallion :

-lan@grconstruction.n .

Public Authority or Private
Owner

 Town of Ayer

: Mark Wetzel
mwetzel@ayer.ma.us

Evaluator

‘Winston Builders Corj
Nick Brecken
nick.winston@aol.con

Public Authority or Private
Owner

 UMASS Amherst

jili Lemire

‘ jlemire@umassp.edu

Evaluator
;1] Cardasi

Michael Walsh

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trace Work Category 1

Sub-trade Work Category 1

Motes .

Notes

Sub-trade Work Category 2 :

Sub-trade Work Category 3

Sub-trade Work Category 1

: Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Susb-trade Work Category 3

Notes

Netes




‘ Total Contract Amount

% Complete

68.00

Contract Start

[6/25/2021

36 Project Status: in-Progress

D Project
Record Status: i Record
Compiete

Hurley Lindemann Building P

DCP2056

Tutai Contract Amount

37 Project Status: In-Progress
Project

Record Status: @ Record
COmplete

Sumner & Caiiahan Tunnel \

i8M1/202¢

38 Project Status: In-Progress

D Project
Record Status: @} Record
Complete

Barnstable Water Pollution

nfa

? Tota[. c&huﬁ&mﬁﬁﬁét . %C.or"r}plege.l
649,000 26.00
Contract Start Corrtract £nd
8/16/2021 .- 3/1/2023 .

39 Project Status: In-Progress
i . Project

i - Record Status: ¢ Record
Complete

Dudiey Pump Statron Reno\r

4604

% Comptete

1 297 000
Contract Start Contract End
8/20/2021 - 9/6/2022

nfa :
Total Corrtrarr .;\mount( ‘;%Ecrmr?lgtrer
1 111 G09 . : 2.00 .
Comract Start‘.r a Contrid End }
- 113172023

Work Categary 1

Prlme' HW

Work Category 2

Woark Category 1

Prime: HV#

Worl Category 2

Work Category 3

Work Category 1

© Prime: HV!

Work Category 2

Work Category 3

Wnrk Categcry 1

" Prime: HVI

Wcrk Category 2

 Work Category 3

1207,

. Waork Category 3

SERLL A

ST

' watersewer@dudleyn

Generated by Lynn Momis, CAM HVAC & Construction Inc. on 11/22/2022

' michael.walsh@jjcard

Publlc Authority or Private
Owner

DCAM M

Sub-trade Work Category 1

- Sub-trade Work Category 2
éjohn l.ydeard '

]ohn iyeard@state me| ff'“‘?"r?d?wm“ Category 3

Evatuator

VAV internatlnnai Im

Peter Radzurn

pradzim@vavint.com

Public Authority or Private
Owner

Sub-trade Work Category 1

Notes

Massachusetts DDTH s
Sub-rade Work Category 2
Pasquaie Mele

Sub-trade Work Category 3

pasquale mele@state

Evaiuamr

. j F. Whate Ccntractmg

Sean Curley

scurley@]fwhlte com |

Public Authority or Private

Sub-trade Work Category 1
Owner L LA S

- Town of Bamstable

Sub-trade Work Category 2

:Amber Patterson

amber.patterson@tov Sub-trade Work Category 3

Eva!uatar

Wes Construction Cor

Neil Schwartz

nschwariz@wesconst

Public Authority or Private

Notes
Owner :

Sub-trade Work Category 1

Town of Dudley L a
e e Subetrade Work Category 2

George Patrinos

Sub-trade Work Category 3

Evaiuator

Dankns Bu;lders Cnrp

Luke Barii

Page 10 of 18 (20408654 _ 00519529 20221122141926.pdf}

Nates

Notes




40

41

42

43

"I‘otal Contract Amount % Complete

117000 | 9800
Contract Start Contract End
6/16/2021 |- 6/1/2022

Project Status: In-Progress
Project

Record Status: §%j Record
Complete

Boxford CommumtylSemor . '

‘R/a

Total Contract Amount % Complete

409,000 . 97.00
Contract Start Contract End
7/12/2021 - 9/30/2022

Project Status: In-Progress
Praject

Record Status: % Record
Complete

Woods Mulien

7152

Total Contract Amount ‘)6 Compiete

424,000 29.00 |
Contract Start Contrack End
- 10/19/2022

- 8/29/2021

Project Status: Finished
Project

Record Status: £ Record
Complete

Westborough State Hospital

nla

Total Contract Amount % Complete
685,779 100.06
Contract Start Contract End

97172621 .~ 6/30/2022

Project Status: In-Progress
Project

Record Status: &% Recerd
Compiete

Healey lerary AHU Refurbi‘

F201 90000043145

Pubilc Authority or Private
Owner

Wotk Category 1

Prlme. Hw v 409 0(

Bob Hazelwood

! bar;l@dankrls.com

Town of Boxford :

Evaluator

Kyle Lagarto

| kylte@classiccanstruct.

rdhazelwood @comca' .

E Ciasslc Constructlnn af.

Waork Caregory Public Authority or Private
T N . Owner
" Sub: HVAC ¥ " 424,01° : SR
e SF Gy uf Boston
Work Category 2 T
v Patru:la Brophy |
Work Category 3 patru:la.hrophy@bost
v Evaluator
Lambrlan Constructm '
Peter Sou mbasakos
psoumbasakos@{amh
Work Category 1 Public Authority or Private

Owner - Last Invite: 9/26/2022

_ Sub:HVAC ¥ 6857
Wark Category 2 et © ot

; N e john i.ydeard

Work Category 3 1ohn Iydeard@state r

v ; Evaluator

Mill Clty Constructlon

Stephen Traghella

- straghelfa@mill-city.c .

Puhlic Authority or Private
Owner

UMASS Boston

Work Category 1

Prime: HW ¥ 295,01 :

Work Category 2 .
E_ Cart Erickson

Work Category 3 - carl.erickson@umb.et
¥ . i Evaluator

-NV5

Tim Dorman

Page 11 of 18 {20408654_00519528_20221122141926 pdf)

Generated by Lynn Mormris, CAM HVAC & Construction Inc. on 11/22/2022

Sub-trade Work Category 1

Sub-trade Work Category 3

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1 Notes

" Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1 Motes

! Sub-trade Work Category 2

Sub-trade Work Category 3

Notes




45

46

47

z 950,000

Generated by Lynn Morris, CAM HVAC & Construction Inc, on 11/22/2022

Total Con:.ract Amount ')6 Complete

500

Contract Em:l

14/19/2023

Contract Start

'6/10/2022

Project Status: In-Progress Work Category T

Project Prlme. HW v 2,137,?
Record Status: @ Record k e et
Compiete Wor Categoryz

Yarmouth Poiice Statwn
Work Categary 3

' n/a

Total Contract Amount %Compiete T
-2,137,712 : 92 oo

Contract Start Contract End

1971472021

Project Status; Finished Wark Category 1 .
Project Prime:HVZ ¥ ;557,11_5
Record Status: £5 Record e k o RS
Complete Work Category 2 .

Dracut Sen:or Center e
Work Category 3

nla
Total Cont_ract Amount % Complate
657,167 100.00 ‘
Contract Starz Contract End
91712021 -—i5l‘112022
Project Status: In-Progress WorkCategory1
Project Sub: HVAC ¥ 63,701
Record Status: 3 Record oo e
Complete Work LCategory 2

o v
Leominster District Court He® .

LT Work Category 3
na.o o v
Tetal Contract Armnount % Complete
63,700 78.00
Contract Start Contract End
10/14/2021 - :9}1512022 '
Project Status: In-Progress Work Categoryt
Project Prime:HVZ ¥ 440,0¢
Record Status: ) Record S
Complete N Work Category2

v

" Third Street Courthouse- En . e

'TRC1905

Page 12 of 18 (20408654_00519529_20221122141928.pdf}

t:m dorman@n\rs corr

Pubtlic Authority or Private
Owner

Town of Ya rmo uth

; jcolby@yarrnouth.ma‘ :

Jett Colby o

Evaluater

At!antic Construction

Steve Boucher

sboucher@aconstruct

Public Autherity or Private
Owner

Town uf Dracut

Ann Vandal

.' avandai@dracutma.g ‘

Eva(uator

! New England Sutlders

' I-ienry Sarkls

henrysarkls@msn cor

Public Authority or Private
Qwner

City of Leominster

E i Peter Naill

pnaill@!eemmstepmc

Eva!uator

. Kronenberger & Sons

Eden Marron

: edenb@kronenberger.

Public authority or Private
Owner

DCAMM

john Lydeard .

{john.lydeard@state.ir

Evaluator

{Trac Bw!ders

Michael Crowiey

Sub-trade Work Category 1

Sub-trade Werk Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sribetr e Pt Ao

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

* Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

: Su_b-tq'aée qu_k C_ategory 2 )

Sub-trade Work Category 3

Notes

Motes ..

MNotes

‘Notes




48

49

50

51

Generated by Lynn Mortis, CAM HVAC & Consiruction Inc. on 14/22/2022

T-otal Contract Amount ‘ ?ﬁ Complete

449,000 N 83.00 |

Contract Start Contract End
12! 15/, 2022

11/2/2021

Preject Status: In-Progress

Waork Category 1

Project ; Prime: HVZ v . 957,m=
Record Status: §%i Record : N
Complete Work Category 2

enovatmns to the Simard l

Total Cuntract Amount % Complete

' 957 ooc 2 na
Contrac'{ S{a(t Contract End
[4415/2022 - ,5/19/2023
Project Status: In-Progress Work Category 1
Project Prime: HV?
Record Status: % Record SRR LI
Camplete _\.Nfr,k Category 2 |

thney s i.ane Pump Statlo

: nla

Total CuntractAmount %Complete '

4‘[7 006

Contract Start Contract End

1671572022 - 1211 5!2023

Project Status: In-Progress Work Category t
Project ' Prime: RV
Record Status: §) Record .

com pl ete Work Categoryz

Westview Cemetery Admini:’
Work Category 3
22-08

Total Contract Amount % Complete

349,000 1.00
Contract Start Contract End

3/23/2022 - 3/1/2023

Project Status: In-Progress Wark Category
Project ane H‘W
Record Status: §& Record .
Complete Wurk Category

M|randa-Creamer S. End Fitl
: "+ Work Category 3
7194 - i

Page 13 of 18 (20408654 00519529_20221122141926.p4)

" Work Categary 3

T, Work Category 3

C417,00

997,01

' Mark Barrett

mcr_owley@tracbuildeé

Public Authority or Private
Gwner

C;ty of Cambndge : R

E£|zabeth Unger

eunger@camhridgem

Eva!uator

New England Bmlders

Berr_lard Feg_hali

! bernard@newenglanc.

Publlc Authority or Private
Owner

' Town of Barnstable

Thomas McKean

thomas.mckean@tow

£va|uator

Robert B Our Cc.. lnc

‘ Damon Burchi!l :

dburchill@robertbour .

Pubiic Authority or Private
Owner

“Town of Lexington

mharrett@iexingtonn :

Evaiuamr

Constructlon Dynamn
: Matt O'Taole

. matt. otooie@const-d)

Pubiic Authority or Private
Owner

: City of Boston

Manuat Barhosa

manueI barbosa@bas
Evaluatur

GVYW, inc.

Brendan Cellins

Sub-trade Wcrk Category 1

. Notes

Sup-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Category 1

© Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-trade Work Categery 1 Notes

- ¢ Sub-trade Work Categcry 2

Sub-trade Work Category 3

Notes . .. .

Notes




Generated by Lynn Morris, CAM HVAC & Construction Inc. on 11/22/2022

Total Contract Amount % Compiete .

997 600 . 4100

e
sz

‘E 118/2021

52 Work Category 1

Project Status: In-Progress

D Project Prime: HV/
Record Status: @Record w kc 2
Complete or ateigf’r.y. .......

‘s v
Mllihury Flre Headquarters P

T Work Category 3
1902 . A

?otal Contract Amount % Complete

1,454,000 . 100
CuntractStart . .Cuﬁt.r.aétEna.
SI‘E 2/2022 i« .8§/12/2023
53 Project Status: In-Progress Work Category 1
D Project Prime: HVZ ¥
Record Status: #& Record :
Camplete - Work Categow ?
Denms F;re Station 2 . .
Sl Work Categary 3
Total Contract Amount % Complete
4,534,000 . 1.00
Cantract Start Contract End
12/29/2021 - | 12/30/2022
54  Project Status; In-Progress Work Category 1

0 Project Prime: HVZ ¥
Record Status: & Record )
Complete Work Category 2
v
‘West Lynn Sewer Separatior
Work Category 3
DEP—CWSRF- 4488 .
Total Comract Amount % Complete
317,000 1.00
Contract Start Contract End
3/7/2022 - 9/2/2024
55 Project Status: In-Progress Wark Category 1
0 Project Prime: HVZ ¥ .
Record Status: % Record - k e
Complete Wk Categoy 2
) v
Populattc Water Treatment R . -
Waork Category 3
N/A

Page 14 of 18 (20408654_00519529_20221122141926.0d0)

11,454,

11,534,

317,01

957,01

-beollins@gvwinc.com |

Public Authority or Private
Owner

Town of Mlilbury

Seaﬂ Hendncks

shendncks@townofmr >

Evaluator

' Abe Hafiani
: ahafiani@castagnaco

Public Authority or Private
Owner

‘Greg Rounseville
grounsevilie@mwn.ds
Evaluator

B C Construction Co.,

Deana Morano :

drmorano@bcconstruc ;

Public Authority or Private
Owner

Town of i.ynn

: Bill Rousseau

brousseau@lynnwate

Evaluator

Methuen Constructim :

Greg Galbraith
ggalbraith@methuen

Public Authority or Private
Owner

Town of Medway
Barry Smith
bsmith@®townofmedw
Evaluator

Walsh Construction C

-Fim Abely

castagna construcno !

Town of Dennis

Subrtrade Work Category 1

“ Sub-trade Work Category2

Sub-trade Work Category 3

Sub-trade Work Category 1

Sub-trade Work Category 2

Sub-trade Work Category 3

Sub-rade Work Category 1 Notes
" Sub-trade Work Category 2
Sub-trade Work Category 3

Sub-trade Wark Category Notes

Sub-trade Work Category 2 ;

Sub-trade Work Category 3

NOES v v

Notes oo




56

57

58

59

Tot, Co ractAmcrunt % Comp

957 o5 : 1.00
Contract Start Contract End
[6/3/2022 -

Project Status: In-Progress
Project

Record Status: @ Record
Complete

‘Wells 10 & 11 Water Treatmr;

A |
Total Conect Amunt % Complete
157.000 100 .
CcntractStart . Contract End

- 12/15/2023

: GI 1672022

Project Status: In-Progress
Project

Record Status: 4% Record
Complete

Bosmn Conventlon & Exhlbl e e

6571 2 03

Total Contract Amount % Complete

207 000 ‘l.ﬂO
Contract Start Contra ct End
- 9/25/2023

972472021

Project Status: In-Progress
Project

Record Status: £ Record
Complete

Easton Wells 1, 2, 4R PFAS Tr -

N/A

Total Contract Arnourt % Complete
377,000 1.00
Contract Start Contract End

5/20/2022 - 5/22/2023

Project Status: in-Progress
Project

Record Status: % Record
Complete

BSU Hart Hall A:r Hamiler Ru

“N/A

Generated by Lynn Mornis, CAM HVAC & Construction Inc. on 14/22/2022

E tjabely@walshgroup.c

Public Authority or Private

Wor’k Category 1
o Owner

Sub-trade Work Category 1

157,00

© Prime: HVI Ll
Town of Chatham DP\= - e :
- Sub-trade Work Category 2

Work Category 2

3 Thomas Temple

Waork Category 3 ttemple@chatham-mi Sub-trade Work Category 3

£valuator

Robert B. 0ur Co.. lnc :

Damon Burchi!i

dburchill@rohertbour '
Work Category 1 Public Autherity or Private Sub-trade Work Category 1

i i 0wner o T

Prime: Hw :

: : Massachusetts Conve : e
Work Category 2 © Sub-trade Work Category 2 :
Woark Categary 3 bﬂynn@massconvent

¥ Evaiuator )
Page Bulldmg Constru ;
Anthony DiGEantomm
tonyd@pagebulldingc :
Work Category 1 Public Authority or Private Sub-trade Work Category 1 Notes
e e e Qwner . } d :
Prime: HVZ ¥ 37,700 : R
) . B : ’rown OfEaSton e g e s
Work Category 2 Sub-trade Work Category 2
v David Field ot
Work Category 3 dfield@easton.ma.us  Sub-rade Work Categary 3 -
Yoo Evaluatar
Wes Construction Cor :
William Dalton
bdaiton@wesconstrut
Work Category 1 Pubdic Authority or Private Sub-trade Wark Category 1 Notes
e Ouiner PN A T ;
Prirne' HV: ¥ 727,000 . - - : e :
L . .Bridgewater StateUn . - - - e
Work Categogyz S : - Sub-trade Work Category 2
' .,.. 7 . parbara Masaitis o ’
Work Category 3 " bmasaitis@bridgew.e: Subtrade Work Category 3

Evaluator

Bridgewater State Un

Barhara Masaitis
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60

61

62

63

Generated by Lynn Mords, CAM MVAC & Construction Ine. on 11/22/2022

Complete R
i . _Erm Ross

Fitchburg State Thompson - o SR ~
sy 'erossB@ﬁtchburgstat-- Sub-trade Work Category3

N/A
T e e . . .. Evatuator
Total ;_ont(af;t }l\muunrt‘ % Cqmplete V an gu a rd Constructia

°1,377,000 L 4s.00 o
.............. = - o Norm carbonneau N
Contract Start Contract Eﬂd et e
72022 - 12/1212022 ‘norm@vgcci.com
Project Status: In-Progress Work Category 1 ] Public Authority or Private Sub-trade Work Category 1 Notes .
) T . ouner AR e
Project Prime: HV/ ¥ 11,097, f bl
o = Towno Barnsta a e
ieco:f itatus' ) Record ory 2 -~ Sub-trade Work Category 2 :

Michaei Lambros

Barnstable HS RTU Repiacer

e Waork Category 3 lambros_michael@my Sub-trade Work Category 3
— PRSI - : Evaiuator
Totai Contract Amount % cum Iete

PRt e A L Bullders Systems.lnc

-1,097,000 1.00 ' :
Contract Start Contract End . ChrIStopher Raye v
411172022 - j9!15/2022 ! craye@builderssysten
Pro;"ect Status: In-Progress Work Category 1 Public Authority or Private Sub-trade Work Category 1 Notes
A o i g T . S
Project Prime: HVZ ¥ 1,477, ford
Record Status: £% Record ' : Greater New Bedfor S
: . - o Subtrade Work Category 2
Complete Work Category2 _ 1 Subetrade Work Lategory
v Pam Stuart i
Greater New Bedford Regiol e ’ o
o " Work Category 3 pamela_stuart@gnbwt S“i_j‘“a_d_e Work Category 3
A - Evaluator

Total Contract Amount % Complete = .,
- P Greater New Bedford

1.477.000 . 1.00
Pam Stuart

Contract Start Contract End
871572022 - 12/15/2022 . pamela.stuart@gnbwvt
Project Status: In-Progress Work Category 1 Publle Austhority or Private Sub-trade Work Category 1 Notes

A T e Owner T
Project Prime: HV/ ¥ 6747 - m h

........ . - ;_Sandra strassel :
West PIYmauth F:re Statmn e R T SRR
Wark Category 3 sstrassel@plymouth-y Sub-trade Work Category 3

NIA :

I ¥ . Cosrvn b Bvaluator

‘ Seaver Construction
Duane Levy
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Total ContractAmount %Complete B hmasagtgs@brldgew.

727,000 ' T

Contract Start Contract End

13172022 8!31/2022 1

Proj‘ect Status: In-Progress Work Category 1 o zﬁ:ﬁuthﬂﬁt}' or Private éub-tréde Work Q%esf{f}f? | Motes
Project _ . Prime: HV/ Y 1,377 :

Record Status: & Record 'wOrk Category ) P Fltchburg State Umve Subrade Work Cocgory 2




Total Contract Amount % Compiete

674,788 |
Contract Start Contraa End
‘712742022 f 7:2712023

64 Project Status: n-Progress
Project
Record Status: &3 Record
Comp!ete

Boston Engrne 17

71 50
Total Contract Amuunt 96 Compl@tﬂ
2,127,000 ; 1.00
Conr_ract Start . ContraCt End
; 87142022 - 3!1 12024
65 Project Status: In-Progress
Project
Record Status: 5 Record
COm plete
Bndgewatar WWTF
- N/A
Total Contract Amoun{ % Complete
2,427.000 100
Contract Start Cantract End
:7A 312022 - 71212024
66 Project Status: in-Progress
Project
Record Status: 3 Record
Complete
EMS Trammg Facrhty
N/A
Total Contract Amount % Complete
1,477,000 100
Contract Start Contract End
472812022 - 9/28/2023
67 Project Status: in-Progress
Project
Record Status: % Recerd
Complete

Red Mlii Road Water Treatm |

N/A

Generated by Lynn Morris, CAM HVAC & Censiruction Inc. on 11/22/2022

Work Category 1

Prtme. HVi

Work Catego;y 2

Work Category 3

Work Category 1
ane. I-I\H ¥

erk Category 2

' Work Category 3

Work Category

© Prime: HVE ¥

W{)ﬁ( Category 2

Work Category 3

Wark Category 1
Prime: HV# ¥

Work Category 2

Work Category 3

T Owner
,127,§

12,427,

1.477. ;

‘51,00

dievy@seaverconstru

Public Autharity or Private

Sub-trade Work Category 1

Notes

Clty uf Boston

oeom - Sub-trade Work Category 2
Scott Dupre '

scott dupre@boston g S”b'trad? Work Category3

Evaluater

:j &_] Contracturs

hreya Godhole
: sgodhcle@jjcontractd

Public Authority or Private
Owner

Sub-trade Work Category 1

i Stantec Consuiting : :
Suh-trade Work Category 2

‘ Brian Shea

brian.sheaz@stantec. . Sub-trade Work Category 3

Eva!uator

RH thte

Matt Munzing

mmunzing@rhwhite.c.

Public Authoerity or Private
Owner

Sub-tzade Werk Category 3

Notes

Ctty of Boston -
-~ Sub-trade Work Category 2

Robersan Castor

roberson.castor@bosi  Subirade Work Category 3

Evaluator

] &} Contractors
Shreya Godbole
sgodhole@jjcontracto

Public Authority ar Private

Sub-trade Wark Category 1
Owner S o AT

Hotes

TOWI’] Of Easton e e
v Subdtrade Work Category 2

jDa\rid Field _ N
. dfield@easton.ma.us = Subrtrade Work Category 3
Evaluator

Hart Engmeermg

Robert Mulligan

Page 17 of 18 (20408654_00519529_20221122141926.pdf)

Notes




E‘otal Contract Amount

511 000 100
Contract Start Contract End
: 1/10/2022 - .711012023

68 Project Status: in-Progress
Project
Record Status: @ Record
Compiete

Whitney Pond Wells Water 1

NIA-

"{otal Ccntract Am nunt % Complete
393,000 ' 1.00 '
Contract Start Contract End
13/29/2022 - 59/2912022

69 Project Status: Finished

. Project

"~ Record Status: & Record

Complete

Worcester State Umversny ‘-

N/A

% Complete

= Work Category 3

Generated by Lyna Marris, CAM HVAC & Construction Inc. on 11/22/2022

rmulllgan@hartcomp.

Public Authority or Private

Wark Categnry ‘I
. Owner

Prlme Hv.l

Emnronmentai Partne

Work Categury 2

dnp@envpartners cor;

Evaluator

RH White Constructm £

':Rudoif Logdeser

: rlogdeser@rhwhite.c:'

Work Category 1 Public Authority or Private
Ty e Owner - Last !nvite 9!26.’2022
Prime: H\H ¥ 144,01 :
R ;Worcester State Unw::

Work Categury 2

Peter Fenuccio

Work Category 3 pfen UCCIO@WOI’ceSter

Evaluatar

EDave N. Patangia, PE A

Sub-trade Work Caregory 1 Notes
Sub-trade Wark Category 2 X
Sub-trade Work Category 3

HNotes

Sub-trade Work Category 1

) Sub trade Work Categury 2

Sub-trade Work Category 3

Total Contract Amauat % Complete W Seaver Constructlon

144 000 : 100 00 L

Cuntract Start Contract Eﬂd AlfrEdBergm

12!8!2021 - 6{1 12022 " abergin@seaverconst
Export Llst J

Sub Bldder Evaluation Summary Report i ane/Small ane Evaluatlon Summary Repo

Customer Support
Copyright @ 2022 B2Gnow. All rights reserved.
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CSA

Catherine S. Andrade, Vice (Presidéni

Catherine S. Andrade, Vice President
2 McKenzie Drive
Chepachet, R1 02814

1983 Graduated Cranston West High School
1986 Johnson & Wales University Associates of Science Degree
1986-1999 A-1 Court Reporters, Inc.
2003-2005 Cranston-Johnston Catholic Regional School
Teacher’s Aide
2005-2008 Treasurer of CAM HVAC & Construction, Inc.
2008-2018 Corporate Secretary & Office Manager of CAM

HVAC & Construction, Inc.

2018-Present Vice President & Office Manager of CAM
HVAC & Construction, Inc



FOM

fFran&,O. Monti, Sr., CEO/ Director

Frank O. Monti, Sr., CEO/Director
2 McKenzie Drive
Chepachet, R1 02814

1958 Graduate of LaSalle Academy
1958-1960 John Monti & Sons, General Contracting,
1960-1965 Steamfitter Apprentice at Lutz Engineering

1965-1970 Steamfitter Journeyman Foreman/Service Technician at Lutz
Engineering

1970-1974 Steamfitter Journeyman Foreman/Service Technician at Zimmerman
Engineering

1974-2008  President, Estimator, Project Supervisor for CAM H.V.A.C. &
Construction, Inc.

2008-Present CEO/Director for CAM H.V.A.C. & Construction, Inc.

NOTE: Mr. Monti has a Master Mechanical Contractor Class A License No 1411
for the State of Rhode Island. He also has a Master Pipefitter License No 007765

for the State of Massachusetts and is a licensed Refrigeration Contractor #004525
for the State of Massachusetts.



Management Experience Background

Name: Frank O. Monti, Sr., CEQ/Director

Education: LaSalle Academy, Professional Licensing-can provide further details
Years in construction: 64 Years

Years with applicant firm: 48 Years

Completed Projects:

1. Name of Project: Harrington Hall-BSC

Cost of
Project/Contract: $1,268,568.00

Type of Work: New HVAC System Installed
Role of Individual:  Project Manager

Date Project March 1, 2003
Completed:

2. Name of Project: Clough & Memorial Elementary Schools

Cost of
Project/Contract: $2,196,384.00

Type of Work: New HVAC System Installed
Role of Individual:  Project Manager

Date Project July 1, 2004
Completed:



Managément Experience Background

Name: Frank O. Monti, Sr., CEO/Director cont’d

Completed Projects:

3. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project:
Completed:

4. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

CCRI Geothermal Project

$1,045,238.00
Geothermal HVAC System Installed
Project Manager

April 1, 2004

UMass Dartmouth, MA

$125,000.00

Computer Room System Installed
Project Manager

December 1, 2005



Michael 9. Monti

President
Michael J. Monti
9 Pilgrim Drive
Winchester, MA
Objective

As an office of CAM HVAC & Construction, Inc.: it is my goal to ensure that our
company provides the highest quality equipment; and offer the finest and most
conscientious service available,

Education

- 1988-1992  University of Rhode Island — Business Administration, B.S.
1997 Builders Association of Boston, MA

Contractor’s Supervisor License
1986 — 2008  Vice President/Project Supervisor for

CAM HVAC & Construction Inc.

2008-Present  President/Project Manager for
CAM HVAC & Construction Inc.



Name: Michael J. Monti, President/Project Manager

Education:

Years in construction;

Management Experience Background

Bachelor of Science Degree in Business, URI

36 Years

Years with applicant {irm: 36 Years

Projects completed in

the last 3 vears:

1. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:

Date Project:
Completed

2. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

Cambridge Housing Authority RAD at Washington Elms

$3,184,000.00
HVAC Renovations
Project Manager

May, 2017

Boston Eliot Upper School

$1,813,000.00
HVAC Renovations
Project Manager

May, 2017



Management Experience Background

Name: Michael J. Monti, President/Project Manager cont’d

Projects completed in

the last 5 yeais:

3. Name of Project:

Cost of
Project/Contract;

Type of Work:

Role of Individual:

Date Project
Completed:

4. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project:
Completed

5. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed

Boston Carusc Pump Station

$1,241,000.00
HVAC
Project Manager

June, 2017

Cambridge Housing Newtowne Court

$7,272,214.00
HVAC
Project Manager

September, 2018

Assabet Valley Technical High School

$15,600,992.00
HVAC Renovations
Project Manager

August, 2016



Management Experience Background

Name: Michael J. Monti, President/Project Manager cont’d

Projects completed in
the last 5 vears:

6. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:

Date Project
Compieted:

7. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:
Date Project
Completed:

8. Name of Project:

Costof
Project/Contract:

Type of Work:
Role of Individual:

Date Project
Compieted:

Westford Fire Station

$1,046,000.00
HVAC Renovations

Project Manager

January, 2019

Bourmne Police Station

$2,092,733.52
HVAC

Project Manager

July, 2021

Cambridge Taylor Square Fire Station

$1,194,108.00
HVAC

Project Manager

July, 2021



Management Experiénce Background

Name: Michael J. Monti, President/Project Manager cont’d

Projects completed in
the last 5 years;

9. Name of Project: Lexington Fire Station

Cost of
Project/Contract: $1,667,162.72

Type of Work: HVAC
Role of Individual:  Project Manager

Date Project
Completed: January, 2021

10. Name of Project:  Grafton New Public Works

Cost of
Project/Contract:  § 762,040.37

Type of Work: HVAC
Role of Individual: Project Manager

Date Project
Completed: September, 2020

11. Name of Project:  Fan Coils Replacement Methuen Searles Bldg

Cost of
Project/Contract:  $713,000.00

Type of Work: HVAC
Role of Individual: Project Manager

Date Project
Completed: June, 2021



Management Experience Backs

Name: Michael J. Monti, President/Project Manager

Projects completed in the
last five years:
12. Name of Project: My Way Caféc A

Cost of
Project/Contract:  $280,610.69

Type of Work: HVAC
Role of Individual: Project Manager
Date Project
Completed: March, 2021
13. Name of Project: My Way Café B

Cost of
Project/Contract:  $256,237.44

Type of Work: HVAC
Role of Individual: Project Manager
Date Project
Completed: April, 2021
14. Name of Project: My Way Café C

Cost of
Project/Contract: ~ $274,022.53

Type of Work: HVAC
Role of Individual: Project Manager

Date Project
Completed: April, 2021



Name:

Management Experience Background

Michael J. Monti, President/Project Manager cont’d

Projects completed in the
last five years:

15.

Name of Project:

Cost of

Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

16.

17.

Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:
Date Project
Completed:

Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual;

Date Project
Completed:

Gloucester High School

$322,000.00
HVAC Renovations

Project Manager

July, 2018

Chelsea Creek

$7,243,865.02
HVAC Renovations

Project Manager

May, 2022

Alma Del Mar

$2,195,876.10
HVAC Renovations

Project Manager

May, 2022



Management Experience Background

Name: Michael J. Monti, President/Project Manager cont’d

Projects completed in the
last five years:
18. Name of Project:  Boston Engagement Center

Cost of
Project/Contract:  $694,257.53

Type of Work: HVAC Renovations
Role of Individual: Project Manager
Date Project
Completed: May, 2022
19. Name of Project:  Westborough State Hospital Allen Hall Reno

Cost of
Project/Contract:  $685,779.04

Type of Work: HVAC Renovations
Role of Individual: Project Manager

Date Project
Completed: May, 2022



CHRISTOPHER E. HILL SR.

Mr. Hili has thirty-four years’ experience in mechanical, high purity process contracting in the
New England area with a specific focus in Boston. He is a proven and successful leader within
the industry and a solid reputation for building effective project teams. His project teams have
delivered a' diverse range of project types across numerous market sectors such as Micro
Electronics, Life Science, Healthcare, Institutional, and Hospitality.

Mr. Hil’s vast experience has provided him the opportunity to develop and maintain key
relationships throughout various market sectors.

EDUCATION
+ Nashoba Valley Technical High School —Welding & Pipefitting — Westford, MA

TRAINING AND CERTIFICATIONS
« (OSHA 30 Hour
CPR & First Aid Certificate
- Construction Management Certificate

Advanced Leadership Institute @ Babson/MCAA

PROFESSIONAL ASSOCIATIONS
+ MCAA Member - 2005
NEMCA Member - 2005
+ ISPE Member - 15986

EXPERIENCE
= Senior Project Manager - Present CAM HVAC & Construction
+ Northeast Operations Manager — 2019 Kinetics
» Eastern MA Operations Manager — 2017 {o 2018 Grodsky
= VP Operations — 2014 to 2017 Cannistraro

* VP Operations - 2000 1o 2014 Gorporate Mechanical



Project Executive — 2005 to 2006

Director Mechanical Piping Division — 2003 to 2005
Project Director — 2000 to 2003

Project Manager — 1998 to 2000

PROJECTS

Intel - Fab 17 P860 — Hudson, MA

Westin Waterfront Hotel — Boston, MA

Riverway Housing -~ Boston, MA

Pfizer Pilot Lab -~ Cambridge, MA

Belmonte Middle School - Saugus, MA

Luntg Transplant Cenler, Brigham & Women's' — Boston, MA
Surgical Wing, Seth Israel Hospital — Boston, MA
Harvard Towers - Cambridge, MA

Pfizer AHF Conversion Project — Andover, MA
Sanofi Stick Built Cooling Tower Upgrade — Boston, MA
Pfizer BMP2 Conversion Proiect — Andover, MA
Liberty Hotel — Boston, MA

Surgical Suite Mass Eye & Ear — Boston, MA
Pfizer Training Validation Project — Boston, MA
Mass Eye & Ear Radiociogy Center — Boston, MA
Digital Fab & Project — Hudson, MA

Boston College McMullen Museum — Boston, MA
Biogen — Cambridge, MA

Kroc Community Genter — Boston, MA

Harvard Tozzer — CGambridge, MA

Old Colany Housing — Boston, MA

N.B. Kenney
C.P. Blouin
Kinetics

Jacobs Engineering

$52,500,000
$13,500,000
$7,775,000
$674,000
$2,305,000
$079,000
$1,850,000
$4,942,000
$22,000,000
$985,000
$15,000,000
$8,365,000
$971,072
$565,000
$840,000
$16,56,000
$2,640,000
$4,274,000
$4,387,000
$1,925,000
$3,500,000



Management Experience Background

Name: Christopher E. Hill, Sr., Project Manager

Education:

Years in construction:

Diploma from Nashoba Valley Tech high School

21 Years

Years with applicant firm: 3 years

Projects completed in

the last 5 vears:

1. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

2. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Intel — Fab 17 P860 — Hudson, MA.

$52,500,000.00
HVAC/Mechanical

Project Manager
Westin Waterfront Hotel — Boston, MA

$£13,500,000.00
HVAC/Mechanical

Project Manager



Management Experience Background

Name: Christopher E. Hill, Sr., Project Manager cont’d
Projects completed in

the last 5 vears:

3. Name of Project:  Pfizer BMP2 Conversion Project - Avdover, MA

Cost of
Project/Contract: $15,000,000.00

Type of Work: HVAC/Mechanical

Role of Individual:  Project Manager

4. Name of Project:  Pfizer AIII' Conversion Project — Andover, MA

Cost of
Project/Contract: $22.000,000.00

Type of Work: HVAC/Mechanical

Role of Individual: ~ Project Manager

5. Name of Project: Liberty Hotel — Boston, MA

Cost of
Project/Contract: $8,365,000.00

Type of Work: HVAC/Mechanical

Role of Individual:  Project Manager



Management Experience Background

Name: Christopher E. Hill, Sr., Project Manager cont’d

Projects completed in
the last.5 years:.

6. Name of Project: HVAC Upgrades Kitchen Area - Byam & Harringfon Schools

Cost of
Project/Contract: $394,389.00

Type of Work: HVAC/Mechanical
Role of Individual:  Project Manager

Date Project November, 2020
Completed:

7. Name of Project:  UMass Lowell Costello Basketball Suite

Cost of
Project/Contract: $688.,053.00

Type of Work: HVAC/Mechanical
Role of Individual:  Project Manager

Date Project March, 2021
Completed:

8. Name of Project: MWRA John J. Carroll WTP AHU Replacement

Cost of
Project/Contract: $409,852.00

Type of Work: HVAC/Mechanical
Role of Individual: ~ Project Manager

Date Project March, 2021
Completed:



Name:

9. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:

Date Project
Completed:

10. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

11. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Compileted:

Management Experience Background

Christopher E. Hill, Sr., Project Manager

Boston Conservatory Lab Charter School

$2,050,000.06
HVAC/Mechanical

Project Manager
February, 2021

Boston Engine 12

$1,995,008
HVAC/Mechanical

Project Manager
September, 2021

Commonwealth Ave Pump Station

$1,211,450.92
HVAC/Mechanical

Project Manager

April, 2021

cont’d



12. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

Dracut Fire Station

$654,057.50
HVAC/Mechanical

Project Manager

March, 2021



Austin C. Ludy
11 Cayuga Drive
Hudson , MA 01749
Aludy197%@gmail.com
5087691131

EXPERIENCE:

A ROBERTO MECHANICAL CO. Norfolk, MA Project Manager January 2013 - March 2020

& Responsible for mansging commercial HVAC projects up to 31,000,000 from fruition through completion

= -Managed multiple projects at opce while maintaining positive profit imargins and hitting deadlines

» Tncreased company revenne over 100% for three consecutive years through sales and project managoment

» Direct ine of conmnunication with President of company regarding all business activities including sales, projeat

management, weekly scheduling, project updates

» Demonstrated success in building strong business relationships with customers and contraciors

e Recognized by cusiomers and General Contractors for quality work resulting in repeat business sud referral buginess
WOURLD ENERGY SOLUHUONS, Worcester, MA December 2010 December 2013 Project Manager

a Worked closely with Energy Engineers and Sales team on project develupinent und layout

= Managed projects up lo 500,000 dellars within Nstar and Nationa) Grid tertitory

* Ran and managed all facets of multiple concurrent projects _

a Responsible for weekly reporting on project revenue and project slalus o managenient (sam

s Managed a variety of mechanical subcontractars while overseeing efficiency projects

» Managed Hghting refrofits in retail and commercial applications

MARK E. MEACHAM, Charlton, MA Oclober 2008 August 2009

Installer/ T.ead Techanician (Residentbal, Commercial, Indusirial)

= Installec high efficiency heating and air conditioning systems from start 1o completion
@ Removed and replaced water heaters

= Worked o commercial job sites, installing spiral ductwork and rooflop systems

» Performed preventive maintenance on resideniial/commereialfindustrial systems

NORTHEAST EL ECTRICAL AND MECHANICAL INC., Walpole, MA October 2007 September 2008 Installer/ Lead Technician
{Commereial/Industrial)

« Installed sprinkler systems in commercial applications

« Worked with 2 lnstall team and installed & water chilled commercial system

» Worked on water and refrigeration piping

-+ Ran commercial projects from implementaﬁon ta completion

TF LUDY H.V.A.C. COMFPANY, Grafion, MA September 2003 August 2007, September 2009 December 2010 Esiimator/ Field
Instalier

» Designed job layout for heating ard air conditioning systems
* Ordered equipment and stock for entire job



& Worked hand in hand with customer throughout job
# Created estimates includinp entire job breakdown
o Performed preventive maintenacice on residential and commercial systoms

UNITED STATES MARINE CORPS October 2001 August 2003 Platoon Leader/Squed Leader
« Directed men in my it in drills and combat situations
» MOS 0341 Mortar Division

» Discharged with honorable conditions

EDUCATION:

Night Course 2004: Type 2 Certification in working with Freon gases
Night Course 2005: Oi Bumer Course Grafton High School 1998:
Diploma in General Studies

OSHA30 Certified New IEngland Tachnical Institute 1998:
Construction/Building Codes Course

Greenheck Centification

SKILLS:
» Experienced in Jow vollage cuntrol wirihg
o Knowledgeable in working with bhieprings and architectural drawings
» Strong communication skills between contractors and clients
= Proficient in Microsoft Word, Microseft Project, Excel, Outlook and Works

References available upon request



Management Experience Background

Name: Austin Ludy, Project Manager

Education:

Years in construction:

Dyiploma from Grafton High School

18 Years

Years with applicant firm: 2 Years

Projects completed in
the Jast'S years:

Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:

Date Project
Completed:

2. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:
Date Project
Completed:

3. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual

Date Project
Completed:

Westborough State Hospital Allen Hall

$364,795.49
HVAC

Project Munager

July 1, 2022

Samuel Watson Elementary School

$364,795.49
HVAC

Project Manager

March, 2021

Barnstable High School RTU Replacement

$652,496.57
HVAC

Project Manager

December, 2020



Managemgnt Experimcg_'ngkgrq;md
Name: Austin Ludy, Project Manager cont’d

Projects completed in
the last 5 years:
4. Name of Project:  Bridgewater State University A/C Upgrades

Cost of
Project/Contract:  $237,912.16

Type of Work: OVAC
Role of Individual: Project Manager

Date Project
Completed: September, 2020

5. Name of Project:  Scituate Senior Center

Cost of
Project/Contract: $835,568.74

Type of Work: HVAC
Role of Individual:  Project Manager
Date Project
Completed: November, 2021
6. Name of Project:  Fall River WWTF

Cost of
Project/Contract:  $791,241.00

Type of Work: HVAC
Role of Individual:  Project Manager

Date Project
Completed: November, 2021



Management Experience Background

Name: Austin Ludy, Project Manager cont’d

Projects completed in
the Iast 5 vears:

7. Name of Project: ~ Worcester Schools Roof & Boiler Replacements

Cost of
Project/Contract:  $491,497.40

Type of Work: HVAC/Mechanical
Role of Individual: Project Manager

Date Project
Completed: June, 2021

8. Name of Project: ~ Woods Hole Country Club

Cost of
Project/Contract: $1,060,000.00

Type of Work: New Mechanical Installation

Role of Individual: Project Manager

9. Name of Project: CDS Bourne Office Building

Cost of
Project/Contract: $350,000.00

Type of Work: HVAC/Mechanical Installation

Role of Individual:  Project Manager

10. Name of Project:  Lasall College

Cost of
Project/Contract: $75,000.00

Type of Work: HVAC/Mechanical Chiller Replacement

Role of Individual:  Project Manager



Name: Austin Ludy, Project Manager

11. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

12. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Canal Bluffs Bourne

$225,000.00
HVAC/Mechanical Refrigeration Piping

Project Manager

Nantucket Water Department

$175,000.00
HVAC/Mechanical

Project Manager

coni’d



 Steven M. Couti;;ﬁé, Project S uperintenc[ent” | |

Steven M. Coutinho

% Rivet Street

Fairhaven, MA 02719

1990 Graduated Greater New Bedford Technical High School
1990-2015 Sheetmetal Technician at Phoenix Sheetmetal, Inc.

2015-Present Sheetmetal technician/Project supervisor on all public work
for CAM HVAC & Construction Inc.

NOTE:

Mr. Coutinho also has a Massachusetts Journey Person Sheetmetal License
Number 5641




Management Experience Background

Name: Steven M. Coutinho, Project Superintendent

Education: East Providence Vocational School
Years in construction: 31 Years

Years with applicant firm: 7 Years

Projects completed in
the last 8 years:

1. Name of Project: Walpole Police

Cost of
Project/Contract; $610,000.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project: June, 2018
Completed

2. Name of Project: Dennis Highland Golf Course Clubhouse

Cost of
Project/Contract: $228,252.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project: August, 2018
Completed



Management Experience Bacl
Name: Steven M. Coutinho, Project Superintendent cont’d

Projects completed in the
fasi five years:
3. Name of Project: ilopkinton Library

Cost of
Project/Contract: $1,611,000,00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project: October, 2017
Completed

4, Name of Project: Grafton DYS Oaks Cottage “A” Training Academny DYS

Cost of
Project/Contract: $362,195.73

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project July, 2018
Completed:

5. Name of Project: Braintree/Weymouth IPS & Chelsea Admin.

Cost of
Project/Contract: $558,366.15

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project October, 2018
Completed:



Management Experience Background

Name: Steven M. Coutinho, Project Superintendent cont’d

Projects completed in the
ast five years:
6. Name of Project:  Camp Edwards Building 5508

Cost of
Project/Contract: $278.,000.00

Type of Work: HVAC Repovations
Role of Individual:  Project Superintendent

Date Project: October, 2017
Completed

7. Name of Project: Cambridge Housing Authority Newtowne Court

Cost of
Project/Contract: $7,230,000

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project
Completed: September, 2018

8. Name of Project: HVAC Upgrades Kitchen Area - Byam & Harrington Schools

Cost of
Project/Contract: $394,389.00

Type of Work: HVAC Renovations

Role of Individual: Project Superintendent

Date Project
Complete November, 2020



Managenient Experience Background

Name: Steven M. Coutinho, Project Superintendent cont’d

9. Name of Project:

Cost of
Project/Contiract:

Type of Work:

Role of Individual:

Date Project
Completed:

10. Name of Project:

Cost of
Project/Contract;

Type of Work:

Role of Individual:

Date Project
Completed:

Orleans Fire Station

$280,615.00
HVAC Renovations

Project Superintendent

July, 2021

Boume Police Station

$2,092,734.00
HVAC Renovations

Project Superintendent

Tuly, 20201



Jofin ®. Dasifva, Project Superintendent

John P. Dasilva
20 Earle Street
Acushnet, MA 02743

1991 New Bedford High School

1997 Received his GED

1998-2000 Attended Gould Institute

1998-2007 New England Piping-Pipefitter on Public Projects

2008-2009 Sagamore Plumbing & Heating- Pipefitter on Public
Projects

1999-2005 Lead Mechanic at Quality Air

2009-Present Pipefitter technician/Project supervisor on all public work

for CAM HVAC & Construction Inc.

NOTE:

Mr. Dasilva also has a Massachusetts Apprentice Plumbers License # 33302,
Massachusetts Journeyman License # PJ-104451, Rhode Island
Pipefitter/Journey 1 License # PJ1.




Management Experience Background

Name: John P. Dasilva, Project Superintendent
Education: Graduated Gould Institute

Years in construction: 22 Years

Years with applicant firm: 13 Years

Projects completed in the

last five vears:

1. Name of Project: Grafton Wastewater Treatment Plant

Cost of
Project/Contract: $1,973,434.00

Type of Work: HVAC Renvvations
Role of Individual:  Project Superintendent

Date Project: March, 2019
Completed

2. Name of Project: Hopkinton Public Library

Cost of
Projecit/Contract: $1,611,000.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project October, 2017
Completed:

3. Name of Project: BHA Lower Mills Apartments

Cost of
Project/Contract: $1,532,566.22

Type of Work: HVAC Renovations
Role of Individual:  Project Manager

Date Project: 9/1/14
Completed



Managem?ent-'Experiance-.ﬁm‘:kgmu nd

Name: John P. Dasilva, Project Superintendent

Projects completed in the

fast five years:
4, Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:
Date Project
Completed:

5. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individualk:
Date Project
Completed:
6. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individnal:

Date Project
Completed:

Westford Fire Station

$1,046,000.00
HVAC Renovations
Project Superintendent

January, 2019

Framingham State University 1812 House Renovations

$88,296.00
HVAC Renovations
Project Superintendent

September, 2015

Fitchburg City Hall

$1,850,000.00
HVAC Renovations

Project Superintendent

December, 2020

cont’d



Management Experience Background

Name: John P. Dasilva, Project Superintendent cont’d

7. Name of Project: Sameul Watson Elementary School

Cost of

Project/Contract: $364,795

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent
Date Project

Completed: June, 2021

8. Name of Project:

Date Project
Completed:

Fan Coils Methuens Searles Bldg

Cost of
Project/Contract: £713,000.00
Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent
Date Project
Completed: April, 2021
9. Name of Project:  Chelsea Creck
Cost of
Project/Confract:  $7,243,865.02
Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

May, 2022



SMM

Scott M. Melone, Project Superintendent

Scott M. Melone
8102 Avalon Drive
Weymouth, MA 02188

1999 Graduated Silver Lake High School
2000-2012 Sheetmetal Technician at Quality Air HVAC Company
2012-Present Sheetmetal technician/Project supervisor on all public work

for CAM HVAC & Construction Inc.

NOTE:

Mr. Melone also has a Master Sheetmetal License Number 4502




Management Experience Background

Name: Scott M, Melone, Project Superintendent

Education: Graduated Sikver Lake High School Canton, MA
Years in construction: 20 Years
Years with applicant firm: 10 Years

Projects completed in
‘the Iast 5 vears:

1. Name of Project: Orleans Police Station

Cust of
Project/Contract: $1,611,000.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project: October, 2018
Completed:

2. Name of Project: Lawrence Community Day Arlington Elementary School

Cost of
Project/Contract: $538,000.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project July, 2019
Completed:



Management Kxperience Background

Name: Scott M. Melone, Project Superintendent cont’d

Projects completed in the

Tast five vears:

3. Name of Project: HVAC Upgrades Kitchen Area - Byam & Harrington Schools

Cost of
Project/Contract: $394,389.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project November, 2020
Completed:

4. Name of Project: Blackstone Valley Technical High School

Cost of
Project/Contract; $233,000.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superiniendent

Date Project April, 2021
Completed:

5. Name of Project: Assabet Valley Technical High School

Cost of
Project/Contract: $15,600,992.00

Type of Work: HVAC Renovations
Role of Individual:  Project Superintendent

Date Project April, 2016
Completed:



Name:
6. Name of Project;

Cost of
Project/Contract;

Type of Work:
Role of Individuak
Date Project
Completed:

7. Name of Project:

Cost of
Project/Contract;

Type of Work:
Role of Individual:
Date Project
Completed:

8. Name of Project:

Cost of
Project/Contract:

Type of Work:
Role of Individual:

Date Project
Completed:

9. Name of Project:

Cost of
Project/Contract:

Type of Work:

Role of Individual:

Date Project
Completed:

Scott M. Melone, Project Superintendent

Management Experience Background

cont’d

Lexington Fire Station

$1,667,163.00
HVAC Renovations

Praject Superintendent

January, 2021

Dracut Fire Station

$654,058.00
HVAC Renovations

Project Superintendent

April, 2021

Boston Conservatory Lab School

$2,050,000.00
HVAC Renovations

Project Superintendent

February, 2021

Chelsea Creek

$7,243,865.02
HVAC Renovations

Project Superintendent

May, 2022



