

MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Heating, Ventilating, & Air Conditioning
(Bid Item 3b)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

- A. The undersigned proposes to furnish all labor and materials for completing, in accordance with the hereinafter described plans, specifications, and addenda, all the work shown on the HVAC drawings and specified in Section 15600 of the Specifications prepared by BETA Group, Inc., for the **Plymouth Airport Wastewater Treatment Facility Improvements, Bid No. 22205** for the contract sum of:

Three hundred twenty-five thousand Dollars

And 0 cents (\$ 325,000.00)

- B. This sub-bid includes addenda numbered 1

- C. This sub-bid

(X) may be used by any general bidder except Northern Contracting,
Builders Systems Inc, Weston Builders, Waterline Ind.

() may only be used by the following general bidders _____

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that parenthesis. Do not answer C if no general bidders are excluded.)

- D. The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by the general bidder selected as the general contractor, execute with such general bidder a subcontract in accordance with the terms of this sub-bid and contingent upon the execution of the general contract and, if requested so to do in the general bid by such general bidder who shall pay the premiums therefor, furnish a performance and payment bond of a surety company qualified to do business under the laws of the Commonwealth and satisfactory to the awarding authority in the full sum of the sub-contract price.
- E. The names of all persons, firms and corporations furnishing to the undersigned labor or labor and materials for the class or classes or part thereof of work for which the provisions of the

NAME	CLASS OF WORK	BID PRICE
G+H	Sheet metal	0
Johnson Insulation	Insulation	\$39,250.00

F. The undersigned agrees that the above list of bids to the undersigned represents bona fide bids based on the hereinbefore described plans, specifications and addenda and that if the undersigned is awarded the contract, they will be used for the work indicated at the amounts stated, if satisfactory to the Owner.

G. The undersigned further agrees to be bound to the general contractor by the terms of the hereinbefore described plans, specifications, including all general conditions stated therein, and addenda, and to assume toward him/her all the obligations and responsibilities that he, by those documents, assumes toward the Owner.

H. The undersigned offers the following information as evidence of his/her qualifications to perform the work as bid upon according to all the requirements of the plans and specifications:

6. Ever failed to complete any work awarded? [No]

7. List one or more recent buildings with names of general contractor and Engineer/Architect on which you served as sub-contractor for work of similar character as required for the above-named building.

	<u>Building</u>	<u>Engineer/ Architect</u>	<u>General Contractor</u>	<u>Amount of Contract</u>
a.	Dennis Transfer Station	Environmental Partners	Eastward Companies	\$ 432,059.00
b.	Webster WFF	Tighe+Bond	Robert Bour	\$ 303,820.00
c.				

8. Bank reference Rockland Trust / Santander

- I. The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other elements of labor employed on the work and that he/she will comply fully with all laws and regulations applicable to awards of subcontracts subject to Section 44F.

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this subsection, the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned hereby certifies under penalties of perjury that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated hereunder.

Date: 12-8-22

G+H Heating + Cooling LLC
(Name of Sub-Bidder)

By: Gary R. Carrier II, owner - Gary R. Carrier II
(Title and Name of Person Signing Bid)

133 County Rd.
(Business Address)

E. Freetown MA 02717
(City and State)



The Commonwealth of Massachusetts
Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
One Ashburton Place
Boston, Massachusetts 02108

Tel: (857) 204-1305

Fax: (617) 727-8284

Email: Certification.DCMM@mass.gov

CHARLES D. BAKER

GOVERNOR

KARYN E. POLITO

LIEUTENANT GOVERNOR

MICHAEL J. HEFFERNAN

SECRETARY

ADMINISTRATION & FINANCE

CAROL W. GLADSTONE

COMMISSIONER

Filed Sub-Bid
Certificate of Contractor Eligibility
CONTRACTOR IDENTIFICATION NUMBER: 1655

This Certificate Shall be Used for Filed Sub-Bids Only

- 1. CERTIFICATION PERIOD:** This Certificate is valid from May 7, 2022 to May 6, 2023*
- 2. CONTRACTOR'S NAME:** G & H Heating and Cooling, LLC
- 3. CONTRACTOR'S ADDRESS:** 133 County Road
East Freetown, MA 02717
- 4. WORK CATEGORIES:** This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter 149A and Chapter 25A in the following Categories of Work:

HVAC

- 5. EVALUATIONS:**
- | | |
|------------------------------------|----|
| Number of Projects Evaluated: | 4 |
| Average Project Evaluation Rating: | 97 |
| Number of Projects Below Passing: | 0 |
- 6. SUPPLIER DIVERSITY OFFICE CERTIFICATION:** N/A

Carol W. Gladstone, Commissioner

3/18/2022

Approval Date

*** NOTICE TO CONTRACTORS:** *If this contractor becomes uncertified for any reason this Certificate will immediately become void. Complete Applications for Renewal of Contractor Eligibility are due no later than three months PRIOR to the Expiration Date of the Certification Period shown above.*

Reviewer's Initials: KT

Colonial Surety Company
Administrative Office
123 Tice Boulevard, Suite 250
Woodcliff Lake, NJ 07677
201-573-8788

BID BOND

Approved by The American Institute of Architects A.I.A.
Document No. A-310 (Feb.1970 Edition)

KNOW ALL PERSONS BY THESE PRESENTS, that we,

G & H Heating & Cooling, East Freetown, MA

as Principal, hereinafter called the Principal, and COLONIAL SURETY COMPANY, a corporation duly organized under the laws of the Commonwealth of Pennsylvania, as Surety, hereinafter called the Surety, are held and firmly bound unto

Town of Plymouth, Plymouth, MA

as Obligee, hereinafter called the Obligee, in the sum of

5% of amount bid not to exceed \$18600

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for

HVAC for the Plymouth Airport Wastewater Treatment Facility Improvements , Bid No. 22205

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 8th day of December 2022.

Witness:


Kathryn D Carrier

G & H Heating & Cooling


(Principal/Title) (Seal)

Colonial Surety Company


Philip Shepard (Attorney-in-fact) (Seal)

Witness:


Kathryn D Carrier

COLONIAL SURETY COMPANY

Duncannon, Pennsylvania

Administrative Office: 123 Tice Boulevard, Woodcliff Lake, New Jersey 07677

GENERAL POWER OF ATTORNEY

Know all Men by These Presents, That COLONIAL SURETY COMPANY, a corporation duly organized and existing under the laws of the Commonwealth of Pennsylvania and having an administrative office in Woodcliff Lake, Bergen County, NJ does by these presents make, constitute and appoint Philip Shepard of East Freetown, MA its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver.

Bid Bonds and Consent of Surety Only

and to bind the Company thereby as fully and to the same extent as if such bids were signed by the President, sealed with the corporate seal of the Company, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of the Colonial Surety Company at a meeting held on the 25th day of July, 1950.

"Be it Resolved, that the President, any Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

"Section 1. Attorney-in-Fact. Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, bid bonds and consent of surety only, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President."

"In Witness Whereof, Colonial Surety Company has caused these presents to be signed by its President and its corporate seal to be hereto affixed the 25th day of February, A.D., 2021.

State of New Jersey

County of Bergen

} SS.



COLONIAL SURETY COMPANY

By

Wayne Nunziata, President

On this 25th day of February, in the year 2021, before me Theresa Spinelli, a notary public, personally appeared Wayne Nunziata, personally known to me to be the person who executed the within instrument as President, on behalf of the corporation therein named and acknowledged to me that the corporation executed it.



THERESA SPINELLI
A Notary Public of New Jersey
My Commission Expires September 9, 2025

Theresa Spinelli

Notary Public

I, the undersigned President of Colonial Surety Company, hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Company, and do hereby further certify that the said Power of Attorney is still in force and effect.

GIVEN under my hand and the seal of said Company, at Woodcliff Lake, New Jersey this 8th day of December, 2022.

Wayne Nunziata, President

Original printed with Blue and/or Black ink.
For verification of the authenticity of this Power of Attorney you may call (201) 573-8788 and ask for the Power of Attorney clerk. Please refer to the above named individual(s) and details of the bond to which the power is attached.

State of Massachusetts

County of Bristol

AND NOW, this 8th day of December, in the calendar year of 2022, before me, a duly appointed and commissioned notary public, came the identified subscriber to the within instrument or instruments, and/or the demonstrated attorney-in-fact for said signatory and subscriber on said instrument or instruments, **Philip Shepard, attorney-in-fact of Colonial Surety Company**, an insurance company duly organized and existing under the laws of the Commonwealth of Pennsylvania and which is authorized to conduct business in this State, and that as such being authorized to do so, acknowledged that the within instrument or instruments were executed as the authorized act of his disclosed principal for the purposes therein contained, and declared to be a person executing said instrument or instruments as attorney-in-fact and with full capacity and competency, at the request of and on behalf of Colonial Surety Company therein named and acknowledged to me that the aforesaid Colonial Surety Company had authorized the execution by the aforesaid attorney-in-fact of said instrument or instruments with the intent to be legally bound as required by common and statutory law.


IN WITNESS WHEREOF, I hereunto set my hand and official seal.

A Notary Public of Massachusetts
My Commission Expires on 4-11-25

Notary Public in and for the

County of Bristol
State of Massachusetts


NOTARY PUBLIC



Balance Sheet as at December 31, 2021

THERESA LA MONICA
A Notary Public of New Jersey
My Commission Expires September 9, 2025



DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

SUB-BIDDERS' UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

Sub-Bidder Update Statement

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY FILED SUB-BID PURSUANT TO M.G.L. c.149, §44F AND EVERY TRADE SUB-BID PURSUANT TO M.G.L. c. 149A. ANY FILED SUB-BID OR TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade Sub-Bids Only

AWARDING AUTHORITIES

If the Awarding Authority determines that the Sub-Bidder is not competent to perform the work as specified on the project, it should reject the bid.

SUB-BIDDER'S AFFIDAVIT

I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below to sign and submit this Sub-Bidder Update Statement on behalf of the bidder named below, that I have read this Sub-Bidder Update Statement, and that all of the information provided by the bidder in this Sub-Bidder Update Statement is true, accurate, and complete as of the bid date.

12-8-22
Bid Date Plymouth
BID NO. 22205
Project Number
(or name if no number)
Town of Plymouth
Awarding Authority

G + H Heating + Cooling LLC
Print Name of Sub-Bidder or Trade Contractor
133 County Rd. E. Freetown MA
Business Address 02717
508-763-8563
Telephone Number

SIGNATURE⇒

Bidder's Authorized Representative

INSTRUCTIONS

INSTRUCTIONS TO SUB-BIDDERS

- This form must be completed and submitted by all Filed Sub-Bidders bidding on projects and Trade Contractors bidding on projects.
- You must give complete and accurate answers to all questions and provide all of the information requested. **MAKING A MATERIALLY FALSE STATEMENT IN THIS SUB-BIDDER UPDATE STATEMENT IS GROUNDS FOR REJECTING YOUR BID AND FOR DEBARRING YOU FROM ALL PUBLIC CONTRACTING.**
- This Sub-Bidder Update Statement must include all requested information that was not previously reported on the application used for your company's most recently issued (not extended or amended) Sub-Bidder Certificate of Eligibility. **The Sub-Bidder Update Statement must cover the entire period since the date of that application, NOT since the date of your Certification.**
- You must use this official form of Sub-Bidder Update Statement. Copies of this form may be obtained from the awarding authority or from the DCAMM Web Site:
www.mass.gov/DCAMM/certification.
- If additional space is needed, please copy the appropriate page of this Sub-Bidder Update Statement and attach it as an additional sheet.
- It is acceptable to attach your projects in progress and completed projects spreadsheet for Part 7.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Sub-Bidder Qualifications

- It is the awarding authority's responsibility to determine each responsible bidder. You must consider all of the information in the bidder's Sub-Bidder Update Statement in making this determination. **Remember: this information was not available to the Division of Capital Asset Management and Maintenance at the time of certification.**
- The Sub-Bidder's performance on the projects listed in Parts 1 and 2 must be part of your review.
- Contact the project references.
- **AWARDING AUTHORITIES ARE STRONGLY ENCOURAGED TO REVIEW THE LOW BIDDERS CERTIFICATION FILE. WITH THE IMPLEMENTATION OF ELECTRONIC DOCUMENT MANAGEMENT FILE REVIEWS CAN BE PROVIDED ELECTRONICALLY.** To discuss your request/options contact DCAMM's Contractor Certification (857) 204-1305.

Correction of Errors and Omissions in Sub-Bidder Update Statements

Matters of Form: An awarding authority shall not reject a Sub-Bidder's bid because there are mistakes or omissions of form in the Sub-Bidder Update Statement submitted with the bid provided the Sub-Bidder promptly corrects those mistakes or omissions upon request of the awarding authority.

Correction of Other Defects: An awarding authority may, in its discretion, give a Sub-Bidder notice of minor defects and omissions as to form in the Sub-Bidder's Update Statement and provide an opportunity to correct its Sub-Bidder Update Statement. However, the Sub-Bidder shall not be allowed to make corrections to a Sub-Bidder Update Statement if material information about the Sub-Bidder was omitted from the Sub-Bidder Update Statement filed with the Sub-Bidder's bid. The Awarding Authority shall advise DCAMM of any material omissions in a Sub-Bidder's Update Statement.

PART 1 - COMPLETED PROJECTS

List All Public And Private Projects Of \$20,000 or more your company has completed since the date of application for your most recently issued (not extended or amended) Sub-Bidder Certificate Of Eligibility*.

PROJECT TITLE & LOCATION	WORK CATEGORY	CONTRACT PRICE	START DATE	DATE COMPLETED

Attach additional sheets if necessary

* If your company has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any contract, full details and an explanation must be provided. See Part 3 of this Sub-Bidder Update Statement.

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE	OWNER:	COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above, either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PART 2 – PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes/no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
Dartmouth Memorial Stadium	HVAC	11/2021	8/2022	86,400		
Barnstable Fire Dist Well #1	HVAC	5/2021	2/2022	72,200		
Wareham WPCF	HVAC	9/2021	9/2022	81,600		
Fall River Wtr Dept. Stor. Bldg	HVAC	10/2021	12/2022	608,200		
Holliston Greenstand	HVAC	8/2021	12/2022	326,235		

If you have answered YES to either question, explain. _____

PART 2 - PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes/no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
Seekonk H.S.	HVAC	8/2021	2/2022	122,094		
Aura Cannabis	HVAC	12/2021	9/2022	952,600		
Yarmouth pump station	HVAC	1/2022	1/2023	202,932		
Halifax Housing Auth	HVAC	12/2021	5/2022	96,026		
Fairhaven West Island	HVAC	1/2021	3/2022	29,000		

If you have answered YES to either question, explain. _____

PART 2 - PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of \$20,000 or more your company has under contract on this date regardless of when or whether the work commenced.

1	2	3	4	5	6	7
PROJECT TITLE & LOCATION	WORK CATEGORY	START AND END DATES (MM/YYYY)	ON SCHEDULE (yes/no)	CONTRACT PRICE	% NOT COMPLETE	\$ VALUE OF WORK NOT COMPLETE (col. 5 X col. 6)
Walpole Neoposnet Turin	HVAC	11/2021	6/2022	37,400		
FRAHA-PLY Holms	HVAC	2/2021	4/2022	29,300		
Wayland Locker Elm	HVAC	4/2022	9/2022	304,000		

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE	OWNER:	COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
Dartmouth Memorial Stadium	DESIGNER	Town of Dartmouth	Shawn Macinnes		smacinn@townofdartmouth.ca
	GC:	J.S. Cardoso	Joao Cardoso		jay@jcardoso.com
Barnstable Fire Dist. Well #1	OWNER:	Barnstable Fire Dist.	Commissioner		bfdcollector@comcast.net
	DESIGNER				
	GC:	Robert B. Orr Co.	Damon Burchill		dburchill@robertb.orr.com
Wareham WPCF	OWNER:	Wareham Wtd. Dept.	Guy Campinha		gcampinha@wareham-ma.us
	DESIGNER				
	GC:	Wes Construction	Bill Dalton		bdalton@wesconstructioncorp.com
Fall River Water Dept. Stn. Facing	OWNER:	City of Fall River	Paul Ferland		facilitiesmaintenance@fallriver-ma.us
	DESIGNER				
	GC:	Byszko Building	Michael Byszko		mikeb@byszko.com
Holliston Greensand	OWNER:	Town of Holliston	Sean Reese		reeses@holliston.k12.ma.us
	DESIGNER				
	GC:	Robert B. Orr Co.	Jim Steidler		jsteidler@robertb.orr.com
Seekonk High School	OWNER:	Town of Seekonk	Shawn E. Cadine		scadine@seekonk-ma.us
	DESIGNER				
	GC:	Coletta Contracting	Justin Coletta		justin@colettacontracting.com

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☐ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☐ NO

If you have answered YES to either question, explain. _____

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE	OWNER:	COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
Auca Cannabis	DESIGNER	Industrial Dev. Corp.	Michael Biszko		mikeb@biszko corp. com
	GC:				
Yarmouth Pump Station	OWNER:	Biszko Building Sys	Michael Biszko		mikeb@biszko corp. com
	DESIGNER	Town of Yarmouth	Jeff Colby		jcolby@yarmouth. ma. us
	GC:				
Halifax Housing Authority	OWNER:	Collins Construction	Paul Carvalho		Paul@collinsconst. net
	DESIGNER	Halifax Housing	Cynthia Barney		cynthia. p. barney@state. ma. us
	GC:	G+H (us)			
Fairhaven West Island	OWNER:	Town of Fairhaven	Jeffrey Furtado		jffurtado@fairhaven. ma. us
	DESIGNER				
	GC:	Hart Eng. Corp.	James Ramos		jramos@hartcompent. com
Walpole Neponset Terrace	OWNER:	Town of Walpole Housing Authority	Peter. A. Metro Jr.	508.668.7878	
	DESIGNER				
	GC:	Vareika Const.	Barry Brown		barry@vareika. com
FRHA - Ray Holmes	OWNER:	FRHA	Jo Ann Bentley		board@fallriverha. org
	DESIGNER				
	GC:	Coletta Construction	Justin Coletta		justin@colettacontracting. com

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE	OWNER:	COMPANY NAME	CONTACT PERSON	TELEPHONE	EMAIL ADDRESS
Wayland Tower Elem.	OWNER:	Town of Wayland	Dr. Omar Eassy	508.358.3763	
	DESIGNER				
	GC:				
	OWNER:	Tower Construction	Maribel Limon		Maribel @ Tower Construction Corp. csm
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				
	OWNER:				
	DESIGNER				
	GC:				

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named above either through a business or family relationship? ☐ YES ☒ NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either through a business or family relationship? ☐ YES ☒ NO

If you have answered YES to either question, explain. _____

PART 3 - GENERAL PERFORMANCE (in the prime update it's called Project Performance – can we change it?)

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete explanation. Information you provide herein must supplement the application for your most recently issued (not extended or amended) DCAMM Sub-Bidder Certificate of Eligibility. You must report all requested information not previously reported on that application. Include all details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].

	YES	NO
1. Has your company been terminated on any contract prior to completing a project or has any officer, partner or principal of your company been an officer, partner or principal of another company that was terminated or failed to complete a project?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. Has your company failed or refused either to perform or complete any of its work under any contract prior to substantial completion?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. Has your company failed or refused to complete any punch list work under any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
4. Has your company filed for bankruptcy, or has any officer, principal or individual with a financial interest in your current company been an officer, principal or individual with a financial interest in another company that filed for bankruptcy?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
5. Has your surety taken over or been asked to complete any of your work under any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
6. Has a payment or performance bond been invoked against your current company, or has any officer, principal or individual with a financial interest in your current company been an officer, principal or individual with a financial interest in another company that had a payment or performance bond invoked?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
7. Has your surety made payment to a materials supplier or other party under your payment bond on any contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
8. Has any subcontractor filed a demand for direct payment with an awarding authority for a public project on any of your contracts?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic's lien against property in connection with work performed or materials supplied under any of your contracts?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
10. Have there been any deaths of an employee or others occurring in connection with any of your projects?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
11. Has any employee or other person suffered an injury in connection with any of your projects resulting in their inability to return to work for a period in excess of one year?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and administrative proceedings involving bidder's company, which were instituted or concluded (adversely or otherwise) since your company's Application for your most recently issued (not extended or amended) Sub-Bidder Certificate of Eligibility. You must report all requested information not previously reported on that DCAMM Application.

The term "administrative proceeding" as used in this Sub-Bidder Update Statement includes (i) any action taken or proceeding brought by a governmental agency, department or officer to enforce any law, regulation, code, legal, or contractual requirement, except for those brought in state or federal courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties, fines or other sanctions for failure to comply with any such legal or contractual requirement.

The term "anyone with a financial interest in your company" as used in this Section "I", shall mean any person and/or entity with a 5% or greater ownership interest in the applicant's company.

If you answer YES to any question, on a separate page provide a complete explanation of each proceeding or action and any judgment, decision, fine or other sanction or result. Include all details (name of court or administrative agency, title of case or proceeding, case number, date action was commenced, date judgment or decision was entered, fines or penalties imposed, etc.).

	YES	NO
1. Have any civil, judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to the procurement or performance of any construction contract, including but not limited to actions to obtain payment brought by subcontractors, suppliers or others?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. Have any criminal proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to the procurement or performance of any construction contract including, but not limited to, any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification or destruction of records, or receipt of stolen property?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state's or federal procurement laws arising out of the submission of bids or proposals?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
4. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

	YES	NO
5. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state or federal law regulating hours of labor, unemployment compensation, minimum wages, prevailing wages, overtime pay, equal pay, child labor or worker's compensation?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
6. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of any state or federal law prohibiting discrimination in employment?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
7. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a claim of repeated or aggravated violation of any state or federal law regulating labor relations?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
8. Have any proceedings by a municipal, state, or federal agency been brought, concluded, or settled relating to decertification, debarment, or suspension of your company or any principal or officer or anyone with a financial interest in your company from public contracting?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
9. Have any judicial or administrative proceedings involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled relating to a violation of state or federal law regulating the environment?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
10. Has your company been fined by OSHA or any other state or federal agency for violations of any laws or regulations related to occupational health or safety? Note: this information may be obtained from OSHA's Web Site at www.osha.gov	<input type="checkbox"/>	<input checked="" type="checkbox"/>
11. Has your company been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce goals, or failure to file certified payrolls on any public projects?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
12. Other than previously reported in the above paragraphs of this Section I, have any administrative proceedings or investigations involving your company or a principal or officer or anyone with a financial interest in your company been brought, concluded, or settled by any local, state or federal agency relating to the procurement or performance of any construction contract?	<input type="checkbox"/>	<input checked="" type="checkbox"/>
13. Are there any other issues that you are aware which may affect your company's responsibility and integrity as a building contractor?	<input type="checkbox"/>	<input checked="" type="checkbox"/>

PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel who will be assigned to the project if your company is awarded the contract.

Attach the resume of each person listed below.

NAME	TITLE OR FUNCTION
Gary R. Carrier II	owner

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company's business organization, financial condition or bonding capacity since the date your current Contractor Certificate of Eligibility was issued? ☒ Yes ☐ No

If YES, attach a separate page providing complete details. Increase in Bonding Capacity

PART 7 - LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET MANAGEMENT AND MAINTENANCE ALONG WITH CERTIFICATION SIGNATURE PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your company's application for your most recently issued (not extended or amended) Sub-Bidder Certificate of Eligibility. The Attachment must include a complete copy of the entire Completed Projects spreadsheet and the final page Certification Page of the online application, containing the signature and date the completed projects list was submitted to the Division of Capital Asset Management and Maintenance.

G & H
HEATING & COOLING LLC

133 COUNTY ROAD
E. FREETOWN, MA 02717
PH # 508-763-8563 FAX # 508-763-5568

Gary R Carrier II

A) Education :

Graduate of Apponequet High School (1998)

Mitsubishi Training Program (2006)

RI Sheet Metal Journey License

MA Master Sheet Metal Unrestricted

Construction Supervisor License

MA Sheet Metal as a Business

B) Construction Experience

20+ years of experience in all aspects of HVAC. Performs office duties including job quotes, submittals, ordering equipment and as built. Gary also works in the shop and field. He is involved in the fabrication of ductwork as well as field meetings and installation.

Certification Application: Project List

[Main](#)
[Projects](#)
[Documents](#)
[Signature](#)
[Submit](#)
[Q & A](#)
[Utilities](#)
[Cert List](#)

G & H Heating and Cooling, LLC
 Type: Prime or Small Prime Contractor Certification
 App #: 0603516

Status: Received & In Process
 Started: 1/12/2022
 Submitted: 1/14/2022

Listed below are the projects indicated.

Section Status

STATUS

36 project(s) listed: 26 finished; 10 in-progress

☐ Select All
 Show Projects: ☒ Finished ☒ In-Progress

Sort By: Order/Date Entered

Projects

#	Project Details	Work Categories	Contacts	Sub-trade Categories	Notes
1	Project Status: Finished <input type="checkbox"/> Project Record Status: <input checked="" type="radio"/> Record Complete New Highway Department C Project number Total Contract Amount 228,236 % Complete 100.00 Contract Start 3/20/2016 Contract End 5/22/2017	Work Category 1 Sub: HVAC 228,236 Work Category 2 Amount Work Category 3 Amount	Public Authority or Private Owner - Last Invite: 3/1/2021 Town of Boylston Steve Mero Smero@Boylston-MA. Evaluator Construction Dynamii Don Dobeck Jr. don.dobeckjr@const-c	Sub-trade Work Category 1 Sub-trade Work Amount Sub-trade Work Category 2 Sub-trade Work Amount Sub-trade Work Category 3 Sub-trade Work Amount	
2	Project Status: Finished <input type="checkbox"/> Project Record Status: <input checked="" type="radio"/> Record Complete Camp Edwards Bldgs 5224, 5 Project number Total Contract Amount 117,946 % Complete 100.00 Contract Start 4/18/2017 Contract End 6/21/2017	Work Category 1 Sub: HVAC 117,946 Work Category 2 Amount Work Category 3 Amount	Public Authority or Private Owner Massachusetts Militai Jason Obrebski jason.j.obrebski.nfg@ Evaluator - Last Invite: 3/1/2021 Capeway Roofing Syst Mario Marques mmarques@capeway	Sub-trade Work Category 1 Sub-trade Work Amount Sub-trade Work Category 2 Sub-trade Work Amount Sub-trade Work Category 3 Sub-trade Work Amount	
3	Project Status: Finished <input type="checkbox"/> Project Record Status: <input checked="" type="radio"/> Record Complete Norfolk MCI	Work Category 1 Sub: HVAC 117,736 Work Category 2 Amount	Public Authority or Private Owner - Last Invite: 3/1/2021 Commonwealth of Ma Michelle Farrell	Sub-trade Work Category 1 Sub-trade Work Amount Sub-trade Work Category 2 Sub-trade Work Amount Sub-trade Work Category 3	

Project number	Work Category 3	Michelle.Farrell@doc.	Sub-trade Work	Amou
Total Contract Amount	% Complete	Evaluator		
117,733	100.00	Robert B Our Co., Inc.		
Contract Start	Contract End	Damon Burchill		
12/21/2016	4/18/2018	DBurchill@robertbou		

- 4 Project Status: Finished
Project
Record Status: ☒ Record
Complete

Southbridge WTF

Project number

Total Contract Amount % Complete

129,575 100.00

Contract Start Contract End

10/17/2017 - 7/10/2018

Work Category 1
Sub: HVAC ▼ 129,5Work Category 2
▼ AmouWork Category 3
▼ AmouPublic Authority or Private
Owner - Last Invite: 3/1/2021

Town of Southbridge

Steve Blanchard

sblanchard@Southbri

Evaluator

Hart Engineering Corp

Christian George

CGeorge@hartcompai

Sub-trade Work Category 1
Sub-trade Work AmouSub-trade Work Category 2
Sub-trade Work AmouSub-trade Work Category 3
Sub-trade Work Amou

Notes

--

- 5 Project Status: Finished
Project
Record Status: ☒ Record
Complete

Halifax Roof Replacement

Project number

Total Contract Amount % Complete

90,988 100.00

Contract Start Contract End

7/26/2017 - 1/16/2018

Work Category 1
Sub: HVAC ▼ 90,98Work Category 2
▼ AmouWork Category 3
▼ AmouPublic Authority or Private
Owner

Silver Lake School Dis

Bob Clancy

robertclancy@slrsd.o

Evaluator

Capeway Roofing Syst

Mark Calheta

mark.calheta@capew

Sub-trade Work Category 1
Sub-trade Work AmouSub-trade Work Category 2
Sub-trade Work AmouSub-trade Work Category 3
Sub-trade Work Amou

Notes

--

- 6 Project Status: Finished
Project
Record Status: ☒ Record
Complete

Pinehills WTP

Project number

Total Contract Amount % Complete

95,341 100.00

Contract Start Contract End

10/18/2017 - 1/9/2019

Work Category 1
Sub: HVAC ▼ 95,34Work Category 2
▼ AmouWork Category 3
▼ AmouPublic Authority or Private
Owner - Last Invite: 3/1/2021

Pinehills LLC

Site Development

contactus@pinehills.c

Evaluator

Robert B Our Co., Inc.

Damon Burchill

DBurchill@robertbou

Sub-trade Work Category 1
Sub-trade Work AmouSub-trade Work Category 2
Sub-trade Work AmouSub-trade Work Category 3
Sub-trade Work Amou

Notes

--

- 7 Project Status: Finished
Project
Record Status: ☒ Record
Complete

N. Quincy High School Roof

Project number

Work Category 1
Sub: HVAC ▼ 112,0Work Category 2
▼ AmouWork Category 3
▼ AmouPublic Authority or Private
Owner

City of Quincy

Kevin W. Mulvey, J.D

kevinmulvey@quincy

Evaluator

Sub-trade Work Category 1
Sub-trade Work AmouSub-trade Work Category 2
Sub-trade Work AmouSub-trade Work Category 3
Sub-trade Work Amou

Notes

--

Total Contract Amount % Complete
112,000 **100.00**
 Contract Start Contract End
6/12/2018 - **6/13/2018**

Greenwood Industrie:
Ian McLauchlan
IMcLauchlan@grennw

- 8 Project Status: Finished
 Project
 Record Status: ☒ Record
 Complete

Lakeville Police Station

Project number

Total Contract Amount % Complete
413,500 **100.00**
 Contract Start Contract End
11/21/2018 - **11/20/2019**

Work Category 1
Sub: HVAC ▼ **413,500**
 Work Category 2
 ▼ Amount
 Work Category 3
 ▼ Amount

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Town of Lakeville
Ryan Maltais
rmaltais@lakevillema

Evaluator
A.P. Whitaker & Sons
Norman Whitaker
norman@apwhitaker.

Sub-trade Work Category 1
 Sub-trade Work Category 2
 Sub-trade Work Category 3

Notes

- 9 Project Status: Finished
 Project
 Record Status: ☒ Record
 Complete

Brockton Housing Authority

Project number

Total Contract Amount % Complete
87,400 **100.00**
 Contract Start Contract End
1/8/2019 - **6/12/2019**

Work Category 1
Sub: HVAC ▼ **87,400**
 Work Category 2
 ▼ Amount
 Work Category 3
 ▼ Amount

Public Authority or Private
 Owner

Brockton Housing Aul
Vincent DeChristophe
VinnieD@brocktonha.

Evaluator
United Elevator Corp
Rick Walsh
rick@unitedelevatortc

Sub-trade Work Category 1
 Sub-trade Work Category 2
 Sub-trade Work Category 3

Notes

- 10 Project Status: Finished
 Project
 Record Status: ☒ Record
 Complete

Webster WTP

Project number

Total Contract Amount % Complete
301,800 **100.00**
 Contract Start Contract End
1/16/2019 - **12/25/2019**

Work Category 1
Sub: HVAC ▼ **301,800**
 Work Category 2
 ▼ Amount
 Work Category 3
 ▼ Amount

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Town of Webster
Greg Woods
gwoods@webster-ma.

Evaluator
Robert B OurCo., Inc.
Damon Burchill
DBurchill@robertbou

Sub-trade Work Category 1
 Sub-trade Work Category 2
 Sub-trade Work Category 3

Notes

- 11 Project Status: Finished
 Project
 Record Status: ☒ Record
 Complete

Norton WTP

Project number

Work Category 1
Sub: HVAC ▼ **180,300**
 Work Category 2
 ▼ Amount
 Work Category 3
 ▼ Amount

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Town of Norton
Frank Fournier
ffournier@norton-ma.g

Evaluator
Methuen Constructio

Sub-trade Work Category 1
 Sub-trade Work Category 2
 Sub-trade Work Category 3

Notes

Total Contract Amount % Complete

180,300

100.00

Contract Start

Contract End

1/15/2019

12/24/2019

Matt Munzin

mmunzing@methuen

12 Project Status: Finished
ProjectRecord Status: ☒ Record
Complete

Grafton TV HQ Reno

Project number

Total Contract Amount % Complete

130,000

100.00

Contract Start

Contract End

3/6/2019

12/18/2019

Work Category 1

Sub: HVAC ▼ 130,000

Work Category 2

▼ Amou

Work Category 3

▼ Amou

Public Authority or Private
Owner - Last Invite: 3/1/2021

Town of Grafton

Bob DeToma

detomab@grafton-ma

Evaluator

JJ Cardosi Inc.

Michael Walsh

michael.walsh@jjcard

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

13 Project Status: Finished
ProjectRecord Status: ☒ Record
Complete

Camp Edwards Transient Le

Project number

Total Contract Amount % Complete

345,900

100.00

Contract Start

Contract End

5/17/2019

2/14/2020

Work Category 1

Sub: HVAC ▼ 345,900

Work Category 2

▼ Amou

Work Category 3

▼ Amou

Public Authority or Private
Owner - Last Invite: 3/1/2021

Massachusetts Milita

Jason Obrebski

jason.j.obrebski.nfg@

Evaluator

Mill City Construction

Avanthi Kusumba

millcity@mill-city.com

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

14 Project Status: Finished
ProjectRecord Status: ☒ Record
Complete

Dennis Transfer Station

Project number

Total Contract Amount % Complete

415,000

100.00

Contract Start

Contract End

12/19/2019

11/26/2020

Work Category 1

Sub: HVAC ▼ 415,000

Work Category 2

▼ Amou

Work Category 3

▼ Amou

Public Authority or Private
Owner - Last Invite: 3/1/2021

Town of Dennis

Chad Contonio

ccontonio@town.deni

Evaluator

Eastward Companies

Lisa Norcross

lnorcross@eastwardc

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

15 Project Status: Finished
ProjectRecord Status: ☒ Record
Complete

Carver Police Station

Project number

Work Category 1

Sub: HVAC ▼ 460,600

Work Category 2

▼ Amou

Work Category 3

▼ Amou

Public Authority or Private
Owner - Last Invite: 3/1/2021

Town of Carver

William J. Harriman

b.harriman@comcast

Evaluator

Tower Construction

Maribel Limon

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

maribel@towerconstr

Total Contract Amount % Complete
430,900 **100.00**
 Contract Start Contract End
6/22/2020 - **1/1/2021**

16 Project Status: Finished
 Project

Record Status: ☒ Record
 Complete

Sharon Housing Authority C

Project number

Total Contract Amount % Complete
66,625 **100.00**

Contract Start Contract End
1/6/2020 - **2/18/2020**

Work Category 1
Prime: HV/ **66,62**

Work Category 2
 Amou

Work Category 3
 Amou

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Sharon Housing Auth

May Adeniyi

madeniyi@tauntonho

Evaluator

John Murphy Electric

john murphy

jmurphyelectric@aol.

Sub-trade Work Category 1
 Sub-trade Work Amou

Sub-trade Work Category 2
 Sub-trade Work Amou

Sub-trade Work Category 3
 Sub-trade Work Amou

Notes

17 Project Status: Finished
 Project

Record Status: ☒ Record
 Complete

Orleans Well No.7

Project number

Total Contract Amount % Complete
57,965 **100.00**

Contract Start Contract End
11/8/2019 - **6/19/2020**

Work Category 1
Sub: HVAC **57,96**

Work Category 2
 Amou

Work Category 3
 Amou

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Town of Orleans

Todd O. Bunzick

tbunzick@orleans.ma

Evaluator

Robert B Our Co., Inc.

Damon Burchill

DBurchill@robertbou

Sub-trade Work Category 1
 Sub-trade Work Amou

Sub-trade Work Category 2
 Sub-trade Work Amou

Sub-trade Work Category 3
 Sub-trade Work Amou

Notes

18 Project Status: Finished
 Project

Record Status: ☒ Record
 Complete

Camp Edwards Building 280

Project number

Total Contract Amount % Complete
64,900 **100.00**

Contract Start Contract End
6/19/2020 - **10/9/2020**

Work Category 1
Sub: HVAC **64,90**

Work Category 2
 Amou

Work Category 3
 Amou

Public Authority or Private
 Owner - Last Invite: 3/1/2021

Massachusetts Militai

Jason Obrebski

jason.j.obrebski.nfg@

Evaluator

Trac Builders

Jason Vautour

jvautour@tracbuilder

Sub-trade Work Category 1
 Sub-trade Work Amou

Sub-trade Work Category 2
 Sub-trade Work Amou

Sub-trade Work Category 3
 Sub-trade Work Amou

Notes

19 Project Status: Finished
 Project

Record Status: ☒ Record
 Complete

Framingham State Police Ev

Project number

Work Category 1
Prime: HV/ **133,8**

Work Category 2
 Amou

Work Category 3
 Amou

Public Authority or Private
 Owner

Massachusetts State I

Paul Hession

paul.hession@state.rr

Evaluator

Massachusetts State I

Paul Hession

Sub-trade Work Category 1
 Sub-trade Work Amou

Sub-trade Work Category 2
 Sub-trade Work Amou

Sub-trade Work Category 3
 Sub-trade Work Amou

Notes

paul.hession@state.n

Total Contract Amount % Complete

172,675 100.00

Contract Start Contract End

5/20/2020 - 3/20/2021

20 Project Status: Finished
ProjectRecord Status: Record
Complete

Weston Pine Brook Country

Project number

Total Contract Amount % Complete

68,645 100.00

Contract Start Contract End

9/18/2020 - 3/10/2021

Work Category 1

Sub: HVAC 68,645

Work Category 2

Amou

Work Category 3

Amou

Public Authority or Private
Owner

Pine Brook Country Cl

Facilities/Maintenanc

administrator@pbccn

Evaluator

Robert B Our Co., Inc.

Damon Burchill

DBurchill@robertbou

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

21 Project Status: Finished
ProjectRecord Status: Record
Complete

Fall River Cardinal Mederios

Project number

Total Contract Amount % Complete

55,265 100.00

Contract Start Contract End

10/2/2020 - 2/26/2021

Work Category 1

Sub: HVAC 55,265

Work Category 2

Amou

Work Category 3

Amou

Public Authority or Private
Owner

Fall River Housing Aut

Leonard Aguiar

board@fallriverha.org

Evaluator

Coletta Construction

Justin Coletta

justin@colettacontr

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

22 Project Status: Finished
ProjectRecord Status: Record
Complete

Mattapoisett Fire Headquar

Project number

Total Contract Amount % Complete

804,430 100.00

Contract Start Contract End

11/2/2020 - 12/29/2021

Work Category 1

Sub: HVAC 804,430

Work Category 2

Amou

Work Category 3

Amou

Public Authority or Private
Owner

Town of Mattapoisett

Mary Crain

planning@mattapoise

Evaluator

Rubicon Builders LLC

Brad Higdon

bhigdon@rubiconbuil

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

23 Project Status: In-Progress
ProjectRecord Status: Record
Complete

Wayland Loker Elementary

Project number

Work Category 1

Sub: HVAC 304,0

Work Category 2

Amou

Work Category 3

Amou

Public Authority or Private
Owner

Town of Wayland

Patrick Morris

Patrick_Morris@wayl

Evaluator

Tower Construction C

Maribel Limon

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

Total Contract Amount		% Complete		maribel@towerconstr	
304,000		1.00			
Contract Start		Contract End			
6/20/2022		8/31/2022			

24	Project Status: Finished	Work Category 1	Public Authority or Private Owner	Sub-trade Work Category 1	Notes
	Project	Prime: HVI ▼ 171,9	Town of Fairhaven	Sub-trade Work	Amou
	Record Status: Record Complete	Work Category 2	Warren Rensehausen	Sub-trade Work	Amou
	Fairhaven Rec & Senior Cent	Work Category 3	wrensehausen@fairh	Sub-trade Work	Amou
	Project number	Evaluator	Garcia, Galuska & DeS		
Total Contract Amount		% Complete			
216,600		100.00			
Contract Start		Contract End			
1/1/2021		6/11/2021			

25	Project Status: Finished	Work Category 1	Public Authority or Private Owner	Sub-trade Work Category 1	Notes
	Project	Sub: HVAC ▼ 67,89	Massachusetts Army	Sub-trade Work	Amou
	Record Status: Record Complete	Work Category 2	Mr. Jason Obrebski	Sub-trade Work	Amou
	Camp Edwards Barrack 5242	Work Category 3	jason.j.obrebski.nfg@	Sub-trade Work	Amou
	Project number	Evaluator	Collins Construction C		
Total Contract Amount		% Complete			
67,891		100.00			
Contract Start		Contract End			
5/1/2021		10/31/2021			

26	Project Status: Finished	Work Category 1	Public Authority or Private Owner	Sub-trade Work Category 1	Notes
	Project	Sub: HVAC ▼ 67,89	Massachusetts Army	Sub-trade Work	Amou
	Record Status: Record Complete	Work Category 2	Mr. Jason Obrebski	Sub-trade Work	Amou
	Camp Edwards Barrack 5243	Work Category 3	jason.j.obrebski.nfg@	Sub-trade Work	Amou
	Project number	Evaluator	Collins Construction C		
Total Contract Amount		% Complete			
67,891		100.00			
Contract Start		Contract End			
5/1/2021		10/31/2021			

27	Project Status: Finished	Work Category 1	Public Authority or Private Owner	Sub-trade Work Category 1	Notes
	Project	Sub: HVAC ▼ 67,89	Massachusetts Army	Sub-trade Work	Amou
	Record Status: Record Complete	Work Category 2	Mr. Jason Obrebski	Sub-trade Work	Amou
	Camp Edwards Barracks 524	Work Category 3	jason.j.obrebski.nfg@	Sub-trade Work	Amou
	Project number	Evaluator	Collins Construction C		
Total Contract Amount		% Complete			
67,891		100.00			
Contract Start		Contract End			
5/1/2021		10/31/2021			

Total Contract Amount % Complete

67,891

100.00

Contract Start

Contract End

5/1/2021

10/31/2021

Paul@collinsconst.net

28 Project Status: In-Progress
ProjectRecord Status: ☒ Record
Complete

Dartmouth Memorial Stadium

Project number

Total Contract Amount % Complete

86,400

1.00

Contract Start

Contract End

11/1/2021

8/31/2022

Work Category 1

Sub: HVAC ▾ 86,400

Work Category 2

▾ Amou

Work Category 3

▾ Amou

Public Authority or Private
Owner

Town of Dartmouth

Shawn MacInnes

smacinnestown.dar

Evaluator

JJ Cardosi Inc.

Jay Cardosi

jay@jjcardosi.com

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

29 Project Status: In-Progress
ProjectRecord Status: ☒ Record
Complete

Barnstable Fire District Well

DWSRF No. 6929

Total Contract Amount % Complete

72,200

85.00

Contract Start

Contract End

5/1/2021

2/28/2022

Work Category 1

Sub: HVAC ▾ 72,200

Work Category 2

▾ Amou

Work Category 3

▾ Amou

Public Authority or Private
Owner

Barnstable Fire District

Current Commissioner

bdfcollector@comcast

Evaluator

Robert B Our Co Inc.

Damon Burchill

dburchill@robertbour

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

30 Project Status: In-Progress
ProjectRecord Status: ☒ Record
Complete

Wareham WPCF

Project number

Total Contract Amount % Complete

81,600

30.00

Contract Start

Contract End

9/1/2021

9/30/2022

Work Category 1

Sub: HVAC ▾ 81,600

Work Category 2

▾ Amou

Work Category 3

▾ Amou

Public Authority or Private
Owner

Wareham Water Dept

Guy Campinha

gcampinha@wareham

Evaluator

WES Construction

Bill Dalton

bdalton@wesconstruction

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

31 Project Status: In-Progress
ProjectRecord Status: ☒ Record
Complete

Fall River Water Department

Project number

Work Category 1

Sub: HVAC ▾ 608,21

Work Category 2

▾ Amou

Work Category 3

▾ Amou

Public Authority or Private
Owner

City of Fall River Water

Paul Ferland

facilitiesmaintenance

Evaluator

Biszko Building System

Michael Biszko

Sub-trade Work Category 1

Sub-trade Work Amou

Sub-trade Work Category 2

Sub-trade Work Amou

Sub-trade Work Category 3

Sub-trade Work Amou

Notes

Total Contract Amount % Complete

608,200 24.00

Contract Start Contract End

10/1/2021 - 12/30/2022

mikeb@biskocorp.co

32 Project Status: **In-Progress**
Project

Record Status: Record Complete

Holliston Greensand Filtrati

Project number

Total Contract Amount % Complete

326,235 12.00

Contract Start Contract End

8/2/2021 - 12/30/2022

Work Category 1

Sub: HVAC ▾ 326,2

Work Category 2

▾ Amount

Work Category 3

▾ Amount

Public Authority or Private Owner

Town of Holliston

Sean Reese

reeses@holliston.k12.

Evaluator

Robert B Our Co Inc.

Jim Steidler

jsteidler@robertbour.

Sub-trade Work Category 1

Sub-trade Work Amount

Sub-trade Work Category 2

Sub-trade Work Amount

Sub-trade Work Category 3

Sub-trade Work Amount

Notes

33 Project Status: **In-Progress**
Project

Record Status: Record Complete

Seekonk High School Life Sk

Project number

Total Contract Amount % Complete

122,094 90.00

Contract Start Contract End

8/2/2021 - 2/28/2022

Work Category 1

Sub: HVAC ▾ 122,0

Work Category 2

▾ Amount

Work Category 3

▾ Amount

Public Authority or Private Owner

Town of Seekonk

Shawn E. Cadime

scadime@seekonk.ma

Evaluator

Coletta Contracting C

Juston Coletta

justin@colettacontra

Sub-trade Work Category 1

Sub-trade Work Amount

Sub-trade Work Category 2

Sub-trade Work Amount

Sub-trade Work Category 3

Sub-trade Work Amount

Notes

34 Project Status: **In-Progress**
Project

Record Status: Record Complete

Aura Cannabis

Project number

Total Contract Amount % Complete

952,600 5.00

Contract Start Contract End

12/1/2021 - 9/1/2022

Work Category 1

Sub: HVAC ▾ 952,6

Work Category 2

▾ Amount

Work Category 3

▾ Amount

Public Authority or Private Owner

Industrial Developme

Michael Bisko

mikeb@biskocorp.co

Evaluator

Bisko Building Syster

Michael Bisko

mikeb@biskocorp.co

Sub-trade Work Category 1

Sub-trade Work Amount

Sub-trade Work Category 2

Sub-trade Work Amount

Sub-trade Work Category 3

Sub-trade Work Amount

Notes

35 Project Status: **In-Progress**
Project

Record Status: Record Complete

Yarmouth Pump Station Up

Project number

Work Category 1

Sub: HVAC ▾ 202,9

Work Category 2

▾ Amount

Work Category 3

▾ Amount

Public Authority or Private Owner

Town of Yarmouth

Jeff Colby

JColby@yarmouth.ma

Evaluator

Collins Construction C

Paul Carvalho

Sub-trade Work Category 1

Sub-trade Work Amount

Sub-trade Work Category 2

Sub-trade Work Amount

Sub-trade Work Category 3

Sub-trade Work Amount

Notes

Total Contract Amount		% Complete		Paul@collinsconst.net	
202,932		1.00			
Contract Start		Contract End			
1/1/2022		1/31/2023			

36	Project Status: In-Progress	Work Category 1	Public Authority or Private Owner	Sub-trade Work Category 1	Notes
	<input type="checkbox"/> Project	Prime: HV/ ▼ 96,026	Halifax Housing Authi	Sub-trade Work	
	Record Status: <input checked="" type="radio"/> Record Complete	Work Category 2	Cynthia Barney	Sub-trade Work Category 2	
	Halifax Housing Authority		cynthia.p.barney@ma	Sub-trade Work Category 3	
	Project number	Work Category 3	Evaluator		
Total Contract Amount		% Complete			
96,026		17.00			
Contract Start		Contract End			
12/15/2021		5/31/2022			
		Regional Capital Assis			
		Kate Ferreira			
		kferreira@tauntonho			

Export List

Sub Bidder Evaluation Summary Report

Prime/Small Prime Evaluation Summary Report

Customer Support

Copyright © 2022 B2Gnow. All rights reserved.

[Home](#) | [Print This Page](#) | [Print To PDF](#) | [Translate](#)

Certification Application: Sign Prime or Small Prime Contractor Certification

Main	Projects	Documents	Signature	Submit	Q & A	Utilities	Cert List
------	----------	-----------	------------------	--------	-------	-----------	-----------

G & H Heating and Cooling, LLC

Type: **Prime or Small Prime Contractor Certification**App #: **0603516**

Status: Received & In Process

Started: **1/12/2022**Submitted: **1/14/2022**

ACKNOWLEDGEMENT: Your eSignature is the electronic equivalent of a hand-written, original signature, and is authentic for all purposes allowed by law.

TERMS AND CONDITIONS:

As a duly authorized representative binding on the company, the undersigned hereby certifies, warrants and represents, **under pains and penalties of perjury**, that I have been provided the opportunity to review, correct and approve all of the information in connection within this Application for Certification (which will be relied upon in processing this Application for Certification) submitted by or on behalf of my company, and verify and attest to its truthfulness, completeness and accuracy. I understand and accept that the following may be considered grounds for denial, decertification and/or debarment of Certification or other action(s): (i) providing false or misleading information; (ii) failing to provide all required information; and/or (iii) directing a third party to provide false, misleading or insufficient information or knowing that a third party is providing false, misleading or insufficient information.

Electronic Signature

SIGNATURE	Kathryn D Carrier
TITLE	CFO
ORGANIZATION	G & H Heating and Cooling, LLC
DATE	1/14/2022
IP NUMBER	66.30.29.52
TOKEN	1DABF76F7808BA0AC773FA40B8833D65A643F767C4DBBCE8B6...

Customer Support

Copyright © 2022 B2Gnow. All rights reserved.

[Home](#) | [Print This Page](#) | [Print To PDF](#) | [Translate](#)