MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Electrical Work
(Bid Item 3c)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

A.

The undersigned proposes to furnish all labor and materials for completing, in accordance
with the hereinafter described plans, specifications, and addenda, all the work shown on the
Electrical drawings and specified in Division 16 of the Specifications prepared by BETA
Group, Inc., for the Plymouth Airport Wastewater Treatment Facility Improvements,
Bid No. 22205 for the contract sum of:
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This sub-bid includes addenda numbered 1,

This sub-bid

() may be used by any general bidder except

() may only be used by the following general bidders

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that
parenthesis. Do not answer C if no general bidders are excluded.)

D.

The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five
days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by
the general bidder selected as the general contractor, execute with such general bidder a sub-
contract in accordance with the terms of this sub-bid and contingent upon the execution of
the general contract and, if requested so to do in the general bid by such general bidder who
shall pay the premiums therefor, furnish a performance and payment bond of a surety
company qualified to do business under the laws of the Commonwealth and satisfactory to
the awarding authority in the full sum of the sub-contract price.

The names of all persons, firms and corporations furnishing to the undersigned labor or labor
and materials for the class or classes or part thereof of work for which the provisions of the
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section of the specification for this sub-trade require a listing in this paragraph, including the
undersigned if customarily furnished by persons on his/her own payroll and in the absence
of a contrary provision in the specifications, the name of each such class or work or part
thereof and the bid price for each such class of work or part thereof are:

NAME CLASS OF WORK BID PRICE

(Do not give bid price for any class or part thereof furnished by the undersigned.)

F.  The undersigned agrees that the above list of bids to the undersigned represents bona fide
bids based on the hereinbefore described plans, specifications and addenda and that if the
undersigned is awarded the contract, they will be used for the work indicated at the amounts
stated, if satisfactory to the Owner.

G. The undersigned further agrees to be bound to the general contractor by the terms of the
hereinbefore described plans, specifications, including ali general conditions stated therein,
and addenda, and to assume toward him/her all the obligations and responsibilities that he,
by those documents, assumes toward the Owner.

H. The undersigned offers the following information as evidence of his/her qualifications to
perform the work as bid upon according to all the requirements of the plans and

spectfications:
9. Have been in business under present business name {___37 ] years.
10. Ever failed to complete any work awarded? [__No ]
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11. List one or more recent buildings with names of general contractor and Engineer/
Architect on which you served as sub-contractor for work of similar character as
required for the above-named building.

Engineer/ General Amount
Building Architect Contractor of Contract
5 Plymouth South High Ai3 Architects Agostini/Bacon Const $10,261,971.
b. Fall River WNVTP CDM Smith, Inc. WES Construction $ 7,049,192.
¢c.  Southbridge WWTP Stantec LeVangie Electric $1,497,014.
12. Bank reference Brookline Bank
[.  The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony

with all other elements of labor employed on the work and that he/she will comply fully with
all laws and regulations applicable to awards of subcontracts subject to Section 44F.

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this subsection,
the word "person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity. The undersigned hereby certifies under penalties of perjury that the said
undersigned is not presently debarred from doing public construction work in the Commonwealth
under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable
debarment provisions of any other chapter of the General Laws or any rule or regulation
promulgated hereunder.

Date: December 8, 2022

LeVangie Electric Co., Inc.

' (Nayne of Sub-Bidder)
By: /ﬂdﬁ/ John P. O'Neil, President

(Title and Name of Person Signing Bid)

59 Old Webster Street
(Business Address)

Hanover, MA 02339
(City and State)
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SECTION 00400

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned (Insert Name of Bidder)

LeVangie Blectric Co., Inc. ., as Principal, and (Insert Name of Surety)

Berkley Insurance Company ., as Surety, are hereby held and

firmly bound and obligated unto the Town of Plymouth, MA, as Owner, in the sum

of Five Percent of Amount Bid~----«-----wwenoero-ommommmm- Dollars ($_---3%---- ),

as liquidated damages for payment of which, well and truly to be made, we hereby jointly and

severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Town
of Plymouth, MA a certain Bid attached hereto and hereby made a part hereof, to enter into a
contract in writing, hercinafter referred to as the "AGREEMENT" and/or "Contract", for
"Plymouth Airport Wastewater Treatment Facility Improvements, Bid No. 22205". Electrical Work

NOW THEREFORE,

(a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR
BIDDERS attached hereto or, in the alternative,

(b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of
AGREEMENT attached hereto and shall furnish the specified bonds for the faithful
performance of the AGREEMENT and/or Contract and for the payment for labor and
materials furnished for the performance of the AGREEMENT and/or Contract,

then this obligation shall be void, otherwise it shall remain in full force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder in
no event shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall

in no way be impaired or affected by any extensions of the time with which such BID may be
accepted, and said Surety does hereby waive notice of any such extensions.
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, have duly executed this bond on the

6th day of December ,2022
(SEAL) LeVangie Electric Co., Inc. LS.
(Name of Principal)
BY: %{/@%/
ignature) \

John P. O'Neil, President
(Title)

Berkley Insurance Company

(Name of Surety (Seal)
BY: an W - Faeyen
(Signfgture and Title)

BY: Jean M. Feeney, Attorney-in-fact

Attorney-In-Fact
Sealed and delivered in
the presence of:

St/

GC

IMPORTANT: Surety Companies executing BONDS must appear on the U.S. Treasury
Department's most current list of "Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in the
state where the PROJECT is located.

If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a
duly certified copy of his power of attorney showing his authority to sign such Bond.
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No. BI-8090h-e!
POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the “Company™), a corporation duly
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted
and appointed, and does by these presents make, constitute and appoint: John J. Gambino; Nicole Roy; Sandra C. Lopes;
Kathleen M, Flanagan; Jean M. Feenep; Nicholus Labbe; Laurie Rothwell; or Gabriela Camache of Alliant Insurance
Services, Inc. of Boston, MA its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to
execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance,
providing that no single obligation shall exceed Fifty Million and 00/160 U.S. Dollars (U.S.$50,000,000.00), to the same extent
as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office
in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware,
without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following
resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief
Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein
to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the
corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such
attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances,
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the
manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and
further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or
other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any
person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have
ceased to be such at the time when such instruments shail be issued.

IN WITNESS WHEREQF, the Company has caused these presents to be signed and attested by its appropriate officers and its

corporate seal hereunto affixed this 9th day of ___November ...2020

\‘wﬁfwc%\\ Attest: y Berkl 'Insurance Company
PN 4 4_\//
EOTUNE) By 7 oy il ]
[ \.\5 ;‘15 / = Ira’S. Ledermen Je ? }\ afier H

0;{:‘1@;\%\_ yd Execuiive Vice President & Secretary ~.Se ce rcmdent

STATE OF CONNECTICUT )
) ss:

COUNTY OF FAIRFIELD )

Sworn to before me, a Notary Public in the State of Conpecticut, this _gth day of __, November , 2020 . by Ira 8. Lederman
and Ieffrey M. Hafier who are sworn 10 me to be the Executive Vice Praslfy Secre‘tarv a%mor Vice President,

respectively, of Berkley Insurance Company. MARIACRUNDRAKEN

SONNECTICUT
MY COMMISSION EXPIRES

APRIL 36, 2624 ota.ry Pubiic, State Df Connecticut
CERTIFICATE
I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a
true, correct and complete copy of the original Power of Attorney; that said Power of Atforney has not been reveked or rescinded
and.-hat- ‘Ehii authority of the Attorney-in-Fact set forth thereim, whe execuied the bond or undertaking to which this Power of
Al m‘zﬁi‘i s hed, is in full force and effect as of this date.
/¢ °“P qﬂ_ﬂ ﬁXﬁnder my band and seal of the Company, this_6th _ day o1

Decembs L2022

a} 'A‘ a
. Mwl% Vincent P. Forte



The Commonwealth of Massachusetts

Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
One Ashhurton Place
Boston, Massachuserts 02108
Tl (857) 204-1303
Farc (6173 7278284

CHARLES [ BAKER Email: Certification DCAMM@mass gov MICHAEL J HEFFERNAN
GOVEFNOR SECRETARY
ATRIMSTRATION & FRCANCE
KARYNE POLITO CAROL W GLADETONE
LIEUTENSNT GOVERNOR COMBESSICHER

Filed Sub-Bid
Certificate of Contractor Eligibility

CONTRACTOR IDENTIFICATION NUMBER: 0138

This Certificate Shall be Used for Filed Sub-Bids Only

1. CERTIFICATION PERIOD:  This Certificate is valid from December 30, 2021 to December 29, 2022*
2. CONTRACTOR'S NAME: LeVangie Electric Co. Inc.

3. CONTRACTOR'S ADDRESS: 59 Old Webster Street
Hanover, MA 02339

4. WORK CATEGORIES: This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter
149A and Chapter 25A in the following Categories of Work: -

Electrical
5. EVALUATIONS: Number of Projects Evaluated: 12
Average Project Evaluation Rating: 95
Number of Projects Below Passing: 0

6. SUPPLIER DIVERSITY OFFICE CERTIFICATION: NA

12/3/2021

Carol W. Gladstone, Commissioner Approval Date

* NOTICE TO CONTRACTORS: If this contractor becomes uncertified for any reason this Certificate will immediately become
void, Complete Applications for Renewal of Contracter Eligibility are due no later than three months PRIOR to the Expiration
Date of the Certification Period shown above,

Reviewer's Initials: MR



DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

SUB-BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

Sub-Bidder Update Statement

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY FILED SUB-
BID PURSUANT TO M.G.L. c.149, §44F AND EVERY TRADE SUB-BID PURSUANT TO M.G.L. c. 149A. ANY FILED
SUB-BID OR TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE STATEMENT IS
INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade Sub-Bids Only

AWARDING AUTHORITIES

If the Awarding Authority determines that the Sub-Bidder is not competent to perform the work as
specified on the project, it should reject the bid.

SUB-BIDDER’S AFFIDAVIT

| swear under the pains and penalties of perjury that | am duly authorized by the bidder named below
to sign and submit this Sub-Bidder Update Statement on behalf of the bidder named below, that |
have read this Sub-Bidder Update Statement, and that all of the information provided by the bidder in
this Sub-Bidder Update Statement is true, accurate, and complete as of the bid date.

November 3, 2022 LeVangie Electric Co., Inc.

Bid Date Print Name of Sub-Bidder or Trade Contractor
22205 59 Old Webster Street, Hanover, MA 02339

Project Number Business Address

(or name if no number)

Town of Plymouth 781-792-4900

Awarding Authority Telephone Number

SIGNATURED /@ %L//
4
idder’s Authorized Representative
John P. O'Neil, President
Division of Capital Asset Management and Maintenance Page 1 of 10
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PART 1 - COMPLETED PROJECTS

List All Public And Private Projects Of $20,000 or more your company has compieted since the date of application for your most recently issued
{not extended or amended) Sub-Bidder Certificate Of Eligibility*,

WORK ) DATE
PROJECT THTLE & LOCATION CATEGORY CONTRACT PRICE START DATE COMPLETED

Attach additional sheets if necessary

* f your company has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any
contract, full details and an explanation must be provided. See Part 3 of this Sub-Bidder Update Statement.

Divisien of Capital Asset Management and Maintenance Page30f 10
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE EMAIL ADDRESS

OWNER:

DESIGNER

GC:

OWNER:

DESIGNER

GC:

OWNER:

DESIGNER

GC:

OWNER:

DESIGNER

GC:

OWNER:

DESIGNER

GC:

OWNER:

DESIGNER

GC:

is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named

above, either through a business or family relationship? [:I YES NO
Are any of the contact persons named ahove affiliated with your company or any individual who owns, manages or control your company, either
through a business or family relaticnship? C3ves (XIno

Division of Capitat Asset Management and Maintenance Page 4 of 10
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If you have answered YES to either question, explain,

PART 2 — PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of $20,000 or more your company has under contract on this date regardless of when or whether the work
commenced.

1 2 3 4 5 6 7
VALUE OF
START AND ON 5
PROJECTTITLE & WORK END DATES SCHEDULE CONTRACT % NOT WORK NOT
LOCATION CATEGORY (MM/YYYY} (yes / no) PRICE COMPLETE COMPLETE
¥ {cal. 5 X col. 8)
Kennedy House EIL Electricat, 37222
Electrical, {/Mass Telecom, Alarms - &30/23 Yes $1,878,000. 66% $1,243,610.
Fire Alam & Generator General Contr., 5711421
Upgrade New Bedford HA Electrical - 1430123 Yes $ 975,000. 10% $ 118,101,
Daniet .BU'T‘S APEF Electrical, AUGI20 -
Cambridge Housing Telecom, Alarms 12196122 Yes $5,880,000, 1% $500.
Brooke Courthouse General Consl. 5/14/20 -
Renovations, Boston Alarm Sys Elec 12124122 Yes $2,580,171. 1% $ 5,000.
Blanchard School Fire Alarm | General Const, 3/15/22-
Replacement Boxborough Alarm Sys ,Elec 12/30422 Yes § 389,600. 1% 3 508
Division of Capital Asset Management and Maintenance Page § of 10
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If you have answered YES to either question, explain,

PART 2 — PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of 520,000 or more your company has under cortract on this date regardless of when or whether the work
commenced.

1 2 3 4 5 6 7
VALUE OF
START AND ON »
PROJECT TITLE & WORK END DATES SCHEDULE CONTRACT % NOT WORK NOT
LOCATION CATEGORY IMM/YYYY) tyes / no) PRICE COMPLETE COMPLETE
¥ (col. 5 X col. 6)
MicCormack Bidg Elecldcal, 6113122 -
Renovations, Track 2, Bestan Telecom, Alarms 711323 Yas $ 3,253,000. 57% $ 1,955,300,
Watertown Elemenia Electrical, 58126 -
Schools i Telecom, Alarms 21223 Yas $11,984.818. 4% 481,118,
New Middieborough Electrical, 31119 - 3
High Schao Telacom, Alarms 1422123 Yes $ 8,432,589, 1% $ 508
MC! Norfolk WWP Flectrical, B/23{21 - o
Replacement Telecom, Alarms 12430722 Yes $1,214,000. 13% $168,272.
Fall River WWTP Electricat, 716121 - .
Phase 2 Telecom, Atarmms Bi30/23 Yes $4,650,000. 79% 3,724,788,
Division of Capital Asset Management and Maintenance Page 5 of 10
Sub-Bidder Update Statement
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If you have answered YES to either question, explain.

PART 2 — PROJECTS IN PROGRESS CONTRACTS

List alt public and private projects of $20,000 or more your company has under contract on this date regardless of when or whether the work
commenced.

1 2 3 4 5 [ 7
S VALUE OF
START AND
PROJECT THTLE & WORK END DATES SCHCE)EULE CONTRACT % NOT WORK NOT
LOCATION CATEGORY (MM/YYYY) tves / na) PRICE COMPLETE COMPLETE
¥ {col. 5 X col. 6}
JJ Carrcll WTP General Const, 9z -
SCADA Improvements Elec & Alarms /30724 Yes $12,905,000. B4% $8,268,046.
New Academic Student Electrical, 12£3i21 -
Success Center BHCC Alarm Syslems 620123 Yes 3,570,000 15% $ 512,668,
MeGosmack Bid Electrical, 8/5/20 -
McCormack Bldg Al Systerms 1’25 i Yes $ 5,823,826, 1% $ 35,564,
Shattuck Hosgital Electrical, 12121 - o
Replacement Alarm Systems Gl20i23 Yes $ 3,690,000, 33% § 1,314,255
Aceess Conleol Syst General Const. 423432
Upgrades g,ﬂggtél);stglilias Elec & Telecom +2/20/23 Yes $ 3.660,000. 0% $ 3,294,750,

Division of Capital Asset Management and Maintenance

Page 5 of 10
Sub-Bidder Update Statement

Updated March 3, 2021



If you have answered YES to either question, explain,
PART 2 — PROJECTS IN PROGRESS CONTRACTS

List all public and private projects of $20,000 or mare your company has under contract on this date regardless of when or whether the work

commenced.

1 2 3 4 5 6 7
S VALUE OF
START AND ON
PRCJECT TITLE & WORK END DATES SCHEBULE CONTRACT % NOT WORK NOT
LOCATION CATEGORY (MM/YYYY) tyes / no) PRICE COMPLETE COMPLETE
¥ {col. 5 X col. &)
Easton Easly Electrical, 35621 -
Elermentary Schaoal Atarm Systems 1120123 Yes $5.470,000 1% $ 36.210.
Jasiah Quiney Upper Electrical, 6115722 -
School, Baston Alarms & Telagom 8115124 Yes $12,437.000. 98% $12,176,661.
i Generai Const., 6/1/22
%ﬁ?ﬁﬁmi’nﬁiﬁ;ﬁﬁ:ﬁ“’"‘*“‘ Etectrioal 8 Alar“mSSys, - 123022 Yes $ 1,643,000. 23% $ 385780
i i i 9/16/22 -
I::: S’;?:f ;?:Ruil\;g;ih;iidge .Ei:fr:{x::z:’mlemm 9730125 Yes $21.300,000 99% $21,152,000
Jefferson Park Apts BDA 11/9/22 -
Instailation Cambridge Esecﬁi:?;?ﬁﬁ;}s. 6/9/23 Yes §$ 416,000 100% $ 415,000.
Housing
Divisicn of Capital Asset Management and Maintenance Page 5 of 10
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE EMAIL ADDRESS
OWNER: University of Massachsuelts Wilkiam Lizotte 413-687-1196 wiizotte@facit umass.edu
Kennedy Heuse Fire
Pump & Electrical, | DESIGNER 1 gy 1yieqrated services wichael Irwin 617-658-0008 mikei@bvhis.com
UMass Amhesit
GC: Eastern General Confractors, Inc Rick Crosby 413-733-6544 rick@egci.com
OWNER: New Bedford Housing Authority Peter Marques 508-897-4852 peter marques@nbha-ma,org
Fire Alarm & Generator
ﬁgﬁ;?::iﬁf;‘:igedf“m DESIGNER | ot Murphy Jr Electrical John Murphy 781-792-0058 imurphyelectric@acl.com
GG LeVangie Electric Co., Inc. John P. O'Neil 761-792-4500 John@leco-contracting.com
OWNER: Cambridge Housing Authority Joe Bednar 817-401-4312 jbednar@cambridge-housing.org
Danief Burns Apis . "
Cambridge Houfsing DESIGNER Bargmann Hendrie & Archetype, Inc Ben Wiison 617-350-0450 bwilson@bhplus com
GC Consigli Construction Co. Dasren Peeter 508-509-4699 DPeeler@consigli.com
OWNER: ; mark.gerrity@jud.state.ma.us
Commonweaith of Massachusedts - TRC  Mark Gerrily 617-699-1520 gemily@jud state.ma.
Brocke Courth ;
Ronouations. Bomen | DESIGNER 1 BVH Integrated Service Conrad Olson 617-658-9008 conradog@bvhis. com
- - —_ N
ae: LeVanaie Eleckic Co.. Joha O'Nei 781-7192-4300 John@ioco-contracting.cam
OWNER: Acten Boxborough Regional Schoot Chuck Fla
i 978-264-4700
Blanchard School District i lagg@abschacis.rg
Fire DESIGNER SOCOTEC AE Consulting, LLC Amanda Whitcomd 517-464-6831 amanda.whitcombgsocotec.us
Alarm Replacement
Boxborough GC: LeVangie Electric Ca., Inc. Jobin P. O'Neil 761-792-4200 John@leco-contracting.com
OWNER: DCANMM Emmanual Ghansah 617-727-4050 emmanuel. ghansah@mass.gov
McCormack Bldg .
Renavations, Track 2| DESIGNER SAAM Architecture Automn Thompson 207-319-4675 aulurng@saarm-arch.com
Boston . \
GC: W. T, Rich Company Mike Barry 617-467-6010 mbarry @wlrich.com

Is your company or any individual who owns, manages or cantrols your company affitiated with any owner, designer or general contractor named
abave either through a business ar family refationship? l:i

YES [x]NO

Are any of the contact persons named above affiliated with your company or any individuat who owns, manages or control your company, either
through a business ar family relationship? I:E

if vou have answered YES to either question, explain.

Civision of Capital Asset Management and Maintenance
Sub-Bidder Update Statement

YES NO

Page 6 of 10

Updated March 3, 2021




PROVIGE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROIECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTALT PERSON TELEPHONE EMAIL ADDRESS
QOWNER: Town of Watert S ) 617-778-0900 il
Watertown Elomentary wn of Watertown Thomas Finnagan thomasfinnegan@hitintl. com
Schools DESIGNER Ai3 Architects, LLC Daren Sawyer 508-358-0750 sawyer@ai3architecls.com
G Brait Builders Corp Robert Brait 781-837-6400 rorait@braitbuitders com
OWNER: Town of Middieborough Robert Nunes munes@middleborough.com
New Middieborough g 508'947'0928
High Schoot DESIGNER Drummey Rosane Anderson, Inc.
G Fontaine Bros,, . David Fontaine HMET81-202
OWNER: DCAMM Barry Heidke 817-727-4050 barry.heidke@mass.gov
MCI Norfalk WWP
Replacement DESIGNER Woodard & Curran Frank Cavaleri 800-426-4262 feavaleri@woodardouran.com
GC: R H White Construction Co Malthew Munzing 508-832-3295 MMunzing@rhwhite.com
GOWNER: City of Fail River 508-324-2000
Fall River WWTP i
Phase 2 DESIGNER COM Smith lac, Nancy Beaton 617-452-6000 beatonnk@cdmsmith.com
Ge: Daniel O"Connelf's Sons Matthew Giovino 781-520-8500 mgiovino@oconnelis com
OWNER: MWRA James Snow B17-205-5800 james, snow@mwra.com
J;cﬁ?,',;“ :mmemms DESIGNER Arcadis Ed Kowalski 781-224-4488 ed. kowalski@arcadis.com
GG LeVangie Electric Co., Inc. Richard Tocci 781-792-4300 Rich@leco-contracting.com
New Acaderic Stugert| © TR DEAMM Joan Freeman 617-727-4050 joan freeman@mass.gov
Success Center BHCC
DESIGNER NBBJ David Martin §17-378-4800 dmartin@bbj.com
GC: Bond Building Pamela Bailey 517-387-3400 phailey@bond-building.com

Is your company or any individual who owns, manages or contrals your company affiliated with any owner, desigher or general contractor named

above either through a business or family relationship?

[Tves [xIno

Are any of the contact persons named above affiliated with your company ar any individual who owns, rmanages or control your company, either

through 2 business or family relationship?

If you have answered YES to either question, explain.

Division of Capital Asset Management and Maintenance
Sub-Bidder Update Statement

[Jves [xino

Page 6 of 10

Updated March 3, 2021




PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE EMAIL ADDRESS
OWNER: Paut Cud
DCAMM aLr L.ucmore S17-127-40650
McCormack Building paul.cudmore@state. ma.us
Immediate Needs | DESIGNER SAAM Architecture Jana Van Wik 857.999-5142 jana@saam-arch com
oC Calantonic Inc. Jdohn Hobson 508-424-8666 JHobsen@cclantonicinc.com
OWNER: DCAMM i 6177274 K. swingh !
Shattuck Hospital Mark Swingte 050 mark swingle@mass. gov
Septlacemem. DESIGNER SLAM Collaborative Derek Aldrich 17.357.1850 daldrich@stamcoll.cam
oston
GC: Gilbane Building Company Matthew Kellogg 401-699-1154 mkellogg@gilbaneco.com
OWNER: DCAMM Matthew Termini 857-214-1516 matthew.terminigstate.ma.us
Access Conlrof System
g:gi;;ii’azfﬂ(?sls;:‘t%hnlsaa, DESIGNER BLW Er:ganeers, Inc Jeremy Careau 978-486-4301 jeareau@blwengineers.com
Springfield & Pittsfield . - i o Ot TT5
GC: LeVangie Electrc Co., inc. ohn 0N john@leco-contracting.com
OWNER: City of Boston, Public Facibfies | patrick Mutvey-weish 617-635-8300 puiveywelsh@bastonpublicschoots. on
Josiah Quincy .
Upper DESIGNER HAMFH Architects, Inc.
School, Bosten N
GG Turner Construction Company | kastyn Moen 617-247-6400 kmceng@teco com
Survelllance System OWNER: Medford HOUSing AUthDﬂty (Gabe Ciccariello 781-386-7200 geiccariglio@medfardhousing.org
Rep!acemenl_ @ six . N "
;*;ﬁzgg;;g‘;‘;gj{;;;;gi DESIGNER BLW Engineers, Inc Chuck Mace 978-485-4304 cmace@blwengineers.com
Housing Aulhority . . Bl
GC: LeVangle Electiic Ca., Inc. John O'tle 781-792-4900 John@leco-contracting.com
] ) OWNER: City of Cambridge
Tabin Mantesart &
Vassal ; 4
Lone Upper Schools | DEoTGNER Perking Eastman Architacts
Cambridge . N , .
GC: Rich-KBE Tabin School Joint Vent?res Brain Santos 617-467-6010 bsanlos@wiich.comm

Is your company ar any individual who owns, manages or controls your company affiliated with any owner, designer or generat contractor named

above either through a business or family relationshig?
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Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either

through a business or famity relationship?
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PART 3 - GENERAL PERFORMANCE (in the prime update it’s called Project Performance ~ can we change it?)

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete
explanation. Information you provide herein must supplement the application for your most recently
issued {not extended or amended)} DCAMM Sub-Bidder Certificate of Eligibility. You must report all
requested information not previously reported on that application. Include all details [project
name(s) and location{s), names of all parties involved, relevant dates, etc.].

YES

B F;

1. Has your company been terminated on any contract prior to completing a project or has
any officer, partner or principal of your company been an officer, partner or principal of
another company that was terminated or failed to complete a project?

2. Has your company failed or refused either to perform or complete any of its work under
any contract prior to substantial completion?

]

3. Has your company failed or refused to complete any punch list work under any contract?

B

4, Has your company filed for hankruptcy, or has any officer, principal or individual with a
financial interest in your current company been an officer, principal or individual with a
financial interest in another company that filed for bankruptecy?

5. Has your surety taken over or been asked to complete any of your work under any
contract?

E3

6. Has a payment or performance bond been invoked against your current company, or has
any officer, principal or individual with a financial interest in your current company been
an officer, principal or individual with a financial interest in another company that had a
payment or performance bond invoked?

OO0 o4 o

[x]

7. Has your surety made payment to a materials supplier or other party under your payment
bond on any contract?

[x]

8. Has any subcontractor filed a demand for direct payment with an awarding authority for a
public project on any of your contracts?

[x]

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s lien
against property in connection with work performed or materials supplied under any of
your contracts?

10. Have there been any deaths of an employee or others occurring in connection with any of
YOUr projects?

[x]

o odo
=

11. Has any employee or other person suffered an injury in connection with any of your
projects resulting in their inability to return to work for a period in excess of one year?

[x]

Division of Capital Asset Management and Maintenance Page 1 of 10
Sub-Bidder Update Statement Updated March 3, 2021




PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and administrative
proceedings involving bidder's company, which were instituted or concluded {adversely or otherwise)
since your company’s Application for your most recently issued (not extended or amended) Sub-
Bidder Certificate of Eligibility. You must report all requested information not previously reported on
that DCAMM Application.

The term “administrative proceeding” as used in this Sub-Bidder Update Statement includes {i} any
action taken or proceeding brought by a governmental agency, department or officer to enforce
any law, regulation, code, legal, or contractual requirement, except for those brought in state or
federal courts, or (i) any action taken by a governmental agency, department or officer imposing
penalties, fines or other sanctions for failure to comply with any such legal or contractual
requirement.

The term "anyone with a financial interest in your company” as used in this Section “1”, shall mean
any person and/or entity with a 5% or greater ownership interest in the applicant’s company.

If you answer YES to any question, on a separate page provide a complete explanation of each
proceeding or action and any judgment, decision, fine or other sanction or result. include all
details (name of court or administrative agency, title of case or proceeding, case number, date
action was commenced, date judgment or decision was entered, fines or penalties imposed,
etc.).

YES

NO

1. Have any civil, judicial or administrative proceedings involving your company or a principal [:I
or officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to the procurement or performance of any construction contract,
including but not limited to actions to obtain payment brought by subcontractors,
suppliers or others?

2. Have any criminal proceedings involving your company or a principal or officer or anyone ]
with a financial interest in your company been brought, concluded, or settled relating to
the procurement or performance of any construction contract including, but not limited
to, any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification
or destruction of records, or receipt of stolen property?

3. Have any judicial or administrative proceedings involving your company or a principat or D
officer or anyane with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state’s or federal procurement laws arising out of the
submission of bids or proposals?

4. Have any judicial or administrative proceedings involving your company or a principal or D
officer or anyone with a financial interest in your company been brought, concluded, or
settied relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?

Division of Capital Asset Mahagement and Maintenance Page 1 of 10
Sub-8Bidder Update Statement Updated March 3, 2021




PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

YES

5. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay, equal
pay, child labor or worker’s compensation?

6. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state or federal law prohibiting discrimination in
employment?

7. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a claim of repeated or aggravated violation of any state or federal law
regulating labor relations?

8. Have any proceedings by a municipal, state, or federal agency been brought, concluded, or
settled relating to decertification, debarment, or suspension of your company or any
principal or officer or anyone with a financial interest in your company from public
contracting?

8. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of state or federal law regulating the environment?

]

10. Has your company been fined by OSHA or any other state or federal agency for violations
of any laws or regulations related to occupational health or safety? Note: this information
may be obtained from OSHA’s Web Site at www.osha.gov

[x]

11. Has your company been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce
goals, or failure to file certified payrolls on any public projects?

E

12. Other than previously reported in the above paragraphs of this Section I, have any
administrative proceedings or investigations involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or performance
of any construction contract?

OO o0 O

]

13. Are there any other issues that you are aware which may affect your company’s
responsibility and integrity as a building contractor?

[

[x]

Division of Capital Assef Managemeant and Maintenance

Page 2 of 10

Sub-Bidder Update Statement Updated March 3, 2021




PART 5 - SUPERVISORY PERSONNEL

List all supervisary personnel who will be assigned to the project if your company is awarded the contract.

Attach the resume of each person listed below.

NAME : TITLE OR FUNCTION
John P. O'Neil President
Philip J. LeVangie Treasurer
Stephen R. LeVangie Clerk

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company’s business organization, financial condition or bonding capacity
since the date your current Contractor Certificate of Eligibility was issued? [ ] Yes No

If YES, attach a separate page providing complete details.

PART 7 — LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET
MANAGEMENT AND MAINTENANCE ALONG WITH CERTIFICATION SIGNATURE PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your
company’s application for your most recently issued {not extended or amended) Sub-Bidder Certificate of
Eligibility. The Attachment must include a complete copy of the entire Completed Projects spreadsheet
and the final page Certification Page of the online application, containing the signature and date the
completed projects list was submitted to the Division of Capital Asset Management and Maintenance.

Division of Capital Asset Management and Maintenance Page 3 of 10
Sub-Bidder Update Statement Updated March 3, 2021



EDUCATION
1966 — 70
1971173
1979

1980

1983 — 84
LICENSES
1972

1973

1979

1983
EXPERIENCE
4/15~-11/18
4/13 -2019

1/84 —5/2021
5/21 ~Present

12/82 —12/83

1/81 —12/82

STEPHEN R, LEVANGIE
P O BOX 5041
NORWELL, MA 02061

Blue Hills Regional Technical High School, Canton, MA, Diploma — Certificate
of Proficiency in Electric Training

Blue Hills Technical School, Division of Continuing Education, Canton, MA
Certificate of Proficiency — Electrical Code Preparation

Fitchburg State College — Division of Continuing Education; Teacher Training,
Occupational Education

Boston State College — Occupational Management and Philosophy, toward
Teacher Training

Franklin Institute, Boston, MA
Studies for Electrical Engineering

Mass. Certified Journeyman Electrician # E20712
Mass. Certified Master Electrician # A7418
Mass. Certified Vocational Instructor # 5020910

Mass. State Construction Supervisor # 3636

Member, Board of Directors
Commonwealth of Massachusetts Board of State Examiners of Electricians

Member, Board of Directors
Notre Dame Academy, Hingham, MA

President, LeVangie Electric Co., Inc., Hanover, MA
Clerk/Estimator, LeVangie Electric Co., Inc., Hanover, MA

Rotman Electrical Co., Inc., Boston, MA
Estimator — Project Manager

Ryan Electrical Co., Inc., Hingham, MA
Estimator



6/84 - Present

1/83 - 6/84

/81— 12/82

6/79 —12/80

PIILIP J. LEVANGIE
21 CRANBERRY LANE
HANOVER, MA (2339

EDUCATION
197176 Randoiph High School. Randolph, MA
Diploma, Electrical Training
1876 —-79 Blue Hills Technical Institute. Canton, MA
Associates Degrec, Electro-Mechanical Engineering
1982 Blue Hills Technicat School, Cantos, MA
Certificate of Proficiency — Electrical Code
1983 Fitzhugh Associates, Guilford, CT
Certiftcate of Proficiency — High Voltage Splicing and Terminating
1983 Electric Institute, Waltham, MA
Certilicate of Proficiency — Electrical Estimating
LICENSES
1079 Mass, Certified Journeyman Electrician # E25748
98t Mass. Certified Master Electrician # Ai0844
EXPERIENCE

Treasurer, LeVangic Electric Co., Inc., Hanover, MA

Ryan Electrical Co., Tnc., Hingham, MA
Electrician

Phil LeVangie Electric Service, Seif-Enployed
Electrical Contractor

Delty Control Engineering, Rockland, MA
Electrician

PROJECTS COMPLETED AS SITE SUPERINTENDENT:
RAD Newtowne Court, Cambridge Housing Authority
Fire Alanm Upgrade at Lincols Apts, Umass Amherst
Data Center — Life Science Building. Umass Amherst
Cahilt Apts Fire Alarm, Narthampton Housing Authority
DuBois Library, Elec Systens Upgrades, Umass Amberst
Fire Detection System Upgrade, State House. Boston
Pleasant View Renovations, Phase HE, Fali River Housing
Boston Renaissance Charter School
Fire Alann Replacement/Upgrade Ashland Housing Authority
Lowel} 911 Communication Center
Menotomy Manor Upgrades, Arlington Housing Autherity
Camp Edwards Fire Alanm, Area 3300
JAM Parking Garage
Bancrof School, Andover
Wabum High School
Long Island Switchgear Replacement



EXPERIENCE:
1994 to 5/2021
5/2021 to present

1991 to 1994

[988 to 1991

LICENSES:
1993

1995

EDUCATION:

JOHN P. O°'NEIL
30 Northbridge Drive
East Bridgewater, MA

Vice President — LeVangie Electric Co., Inc.
President — LeVangie Electric Co., Inc.
Project Manager / Estimator

Project Manager / Estimator — Lamorte Electric & Refrigeration,
Walpole, MA

Utility Person / Laborer — John T. Callahan & Sons, Randolph,
MA

Mass. Certified Journeyman Electrician #36639

Mass Certified Master Electrician #15217

Northeastern University, Boston

Bachelors of Electrical Engineering Program

Mount Ida College, Coyne School of Electricity

Associate Degree is Electrical Science, Graduated with Honors

Massasoit Community College

Business Management Major, Part-time



Praject List for LeVangie Electric Co. Inc.

Date: 9/29/2022 4:10:18 PM

Project Tit Project Number
DURESS ALARM SYSTEM, BRID
RAD Newtowne Court-Cambri
Ahington Pre-K/Middle/High S
Marshfield High School, Marsk
SPRINGFELD TECH COMMUNI
Plymotsth South High Schocl
fletchar Maynard Academy, S¢
Sylvester/Center School, Hano
STERLING MIDDLE SCHOOL QL
Pine Grove School, Rowley
CAMBRIDGE FIREHOUSE FiRE 4
Senate Chambers Renovations
Security System Replacement
Emergency Generator NCCC - ¢
STATE HOUSE DATA CENTER
WWTP SOUTHBRIDGE Electric:
Sunita Williams School, Needh
King Open/Cambridge Street L
MULCAHEY ELEMENTARY SCH:
BOSTON HOUSING AUTHORIT
SAFETY & SECURITY PROJECT,
EALL RIVER WWTP

Sussman House Fire Alarm Sys
Arthur O'Shea Modernizaticn,
BOSTON HOUSING AUTHORIT
HOUSE CH.BSB 1501 EM1
DUA BROCKTON NEW FACILIT
JF CONDON & WARREN PRESC
SAFETY & SECURITY PROJECT,

$1,063,109
33,541,213
$9,344,543
$11,088,323
$1,901,772
510,261,971
$552,454
82,723,244
54,127,772
$3,666,380
5613,504
$1,938,513
$2,610,619
52,208,445
56,242,507
$1,503,814
43,608,007
514,012,569
$3,947,611
$756,100
51,503,814
$7,049,192
$448,000
$1,700,758
$3,633,272
$596,234
$2,400,279
41,592,533
53,147,812

100.00%
100.00%
100.00%
106.00%
100.00%
100.00%
100.00%
100.00%
100.00%
100.00%
100.09%
100.00%
100.00%
100.00%
100.00%
100.00%
100.00%
106.00%
100.00%
100.00%
100.00%
100.00%
100.60%
100.60%
100.00%
100.03%
100.00%
1060.00%
100.00%

2/18/2017
2/16/2015
10/23/2015
8/17/2012
s/18/2017
8/5/2015
3/14/2018
7/25/2017
6/6/2017
3/1/2018
4/22/2013
7/21/2017
9/6/2018
10/25/2018
9/25/2019
2/19/2020
10/20/2017
9/28/2017
2/11/2019
5/17/2019
11/21/2019
£/20/2019
7/15/2019
7/19/2019
2/25/2020
3/6/2020
6/5/2020
7/23/2020
8/4/2020

6/30/2018 Prime:
3/1/2018 Prima:
9/21/2018 Prime:
8/31/2015 Prime:
11/14/2018 Prime
11/16/2018 Prime
12/31/2018 Prime:
5/15/2019 Prime:
2/28/2020 Prime:
3/30/2020 Prime:
7/22/202C Prime;
6/4/2020 Prime:
10/30/2020 Prime:
6/30/2020 frime:
9/30/2021 Prime:
19/15/2020 Prime:
16/25/2020 Prime:
9/30/2020 Prime:

Contract Amour Percent Ca Contract Star Contract End (Work Category 1

General Buildir
Flectrical
Electrical
Electrical

: General Buildit
: Electrical

General Buildii
Electrical
Electrical
Electrical
General Buildi
Electricat
General Buildit
General Buildir
General Buildir
General Buildir
Electrical
Electrical

6/30/2022 Sub: Electrical Work

11/10/2021 Prime:
10/8/2020 Prime:

General Buildit
General Buildil

1/30/2022 Sub: £lectrical Work

10/15/2020 Prime:
10/20/2021 Prime:
6/30/2022 Prime:
12/20/2020 Prime:
8/30/2022 Prime:
10/8/2021 Prime:
3/30/2022 Prime:

General Buildii
Electrical

General Buildi
General Buildir
Electrical

General Buildit
General Buildir

$314,974
$2,383,522
$5,654,386
$7,184,031
$518,575
$8,360,222
$152,498
$1,847,541
$2,474,441
$2,708,318
436,921
$867,038
$311,006
3409,534
$409,674
$192,584
$2,289,985
$8,835,775
$2,707,516
$170,645
$290,287
$6,023,651
$102,027
$823,515
5631,264
455,659
$1,663,427
$98,932
$3384,000

Prime:
Prime:
Prime:
Prime;
Prime;
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Priene:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Prime:
Primea:
Prime:

Electronic !
Alarm Syst:
Telecormm
Alarm Syst
Electrical
Telecommi
Electrical
Alarm Syst
Telecomm:
Telecommy
Alarm Syst:
Tetecommi
Electrical
Electrical
Alarm Syst:
Electrical
Telecomm
Telecommi
Telecommu
Electrical
Etectronic !
Electronic !
Alarm Syst
Alarm Syst
Electrical
Electricat
Alarm Syst
Electrical

Work Category Work Category 2 Work Categor

5623,366
$733,057
$2,460,614
$385,975
$1,220,474
$831,540
$359,956
$368,849
$1,066,569
$374,036
$263,885
$702,158
$185,231
51,058,303
5350,993
$945,002
$326,68%
$754,587
$310,673
$488,355
$184,018
$155,164
$295,455
$345,646
$187,305
$215,872
$242,317
$606,480



NEW PHOTOVOLTAIC SYSTEM,  $2,487,621
SWITCHBOARD REPLACEMENT $692,263
WAPS - BOSTON HOUSING AL $618,625
MCCORMACK BLDG FUTURE C $656,694

Generated from the B2Gnow System.

100.00%
100.00%
100.00%
100.00%

8/11/2020
1/27/2021
6/24/2021
9/20/2021

12/30/2021 Prime: General Buildit
3/31/2021 Prime: Electrical
8/30/2022 Prime: Telecommunic
5/25/2022 Prime: Electrical

$699,261 Prime: Flectrical
$325,541 Prime: General Bu
$422,080 Prime: General Bu
$474,258

$1,026,571
$298,458
$180,295



Work Category 3 Work Categol Owner/Agency Org Owner/Agency OwnerfAgency Contacl Evaluator Organiz Evaluator Contac Evaluator Contact Email Sub-trade

Prime:
Prime:
Prime:
Prime:
Prime:
Prime:

Prime:
Prime:
Prime:

Prime:
Prime:

Prime:

Prime:
Prime: Alarm Sys

Prime:

Prime:

Prime:
Prime:

Prime:
Prirme:

Electrical
Telacomn
Electronic
Telecamn
Alarm Sys
Alarm Sys

Telecomn
Electronic

Electronic

Alarm Sys
Electronic

Electrical
Alarm Sys

Alarm Sys

Alarm Sys

Electronic
Electronic

Telecomn
Alarm Sys

£124,769
4502,616
$618,763
$539,530

$9,551
$403,238

$257,720
$307,582
$223,659

5103503
$223,827

$639,149
$186,358
$703,947
$244,283

$114,185

$167,839
$2,151,432

$143,056
$252,938

steven.lemmo@state.r Massachusetts De Steve Lemmao
Cambridge Housingloa Bednar jbednar@cambridgeho Baker / Wohi Arcl Stephen Baker
Town of Abingten Paul Dailey pdailey@abingtenma.g Ai3 Architects Daren Sawyer
Town of MarshfieldJeffrey Granatinrdespier@mpsd.crg  Compass Manage Demenic Tiberi
DCAMM Rabi Basnet rahi,basnet@MassMail TRO-Design
Town of Plymouth Paul Vecchi pvecchi@townhall.plyr Ai3 Architects
City of Cambridge Julie Lynch jiynch@cambridgema.f ARUP
Hanover Public SchAlan Peterson
City of Quincy Gary Cunniff
Town of Rowley  Joseph Perry
City of Cambridge liulie Lynch
DCAMM Vincent Cirighiar vincent.cirigliono@stat CBT Architects  Steve Walnut
DCAMM Dana Bennett  dana.bennett@state.r SMRT Architects Jamie Moore
Norfolk County CoiSteve Randall  srandall@norfolksherif STV incorporated Andrew Roy
DCAMM Marlene Silvers: Marlene.Silverstone@s CBT Architects  Steve Walnut
Southbridge Public Heather Blakele Hblakeley@southbridg Stantec Justin Motta
Town of Needham Mike Retzky mretzky@needhamma Dore & Whittier A David Mentzer
City of Cambridge Michael Black mblack@cambridgema William Rawn Ass Kris Weeks
City of Taunton  Rick Ames rames@taunton-ma.gc CGA Project Mani: Marc Zawatsky
Boston Housing AuKevin Wood  kevin.wood@bostonhc Garcia, Galuska & Jorge Rosa
Nantucket Airport Thomas Rafter trafter@nantucketairp: Fennick McCredie Scott Brodsky
City of Fall River  Paul Ferland  pferland@fallriverma.c CDM Smith inc,  Nancy Beaton
Brookline Housing David Perry dperry@brooklinehous Nangle Engineerir Gary Nangle
Brookiine Housing David Perry dperry@brooklinehous Nangle Engineerir Gary Nangle

Massachusetts Def Steve Lemmo

Daren Sawyer

geunniff@quincyma.go Ai3 Architects Daren Sawyer
ijiperry4i@gmail.com Garcia, Galuska, [ Joe Carreiro
jlynch@cambridgema.f ARUP

Boston Housing AuMauori Stavens maueri.stavenson@bo: Garcia, Galtuska & David Pereira
DCAMM Martene Sitvers: Mariene Silverstone@: lacobs Naseem Razi
DCAMM Barry Heidke  barry.heidke@mass.go Jones Architectur Marc Perras
City of Bosten Wayne MacKen wayne.mackenzie@bo: BLW Engineers, Ir Michael Gagne

Nantucket Airport Thomas Rafter trafter@nantucketairp Fennick McCredie Scott Brodsky

steven.lemmo@state.m Electronic:
info@haker-wohl.com
sawyer@ailarchitects.com
dtiberi@compasspminc.com

Mark Muiholland MMulholland @tro-desi Plumbing

sawyer@ai3architects.com

Rebecca Hatchad rebecca hatchadorian@ Electrical
alan.peterson@hancve Mount Vernen Gr Jorge Figueiredo jfigueiredo@mvgarchitects.com

sawyer@ailarchitacts.com
jose_carreiro@g-g-d.com

Rebecca Hatchadrebecca.hatchadoerian@ Signage-W

walnut@cbtarchitects.com
jmoore@smrtinc.com  Electrical
andrew.roy@stvinc.cor Site Work
walnut@chtarchitects.c HYAC
Justin.Motta@stantec.c HVAC
dmentzer@doreandwhiitier.com
kweeks@rawnarch.com
mzawatsky@compassgrouparch.co
jorge_rasa@g-g-d.com Electrical
sbrodsky@fmarchitectu Electrical
baatonnk@cdmsmith.cem
gpnangle@nangieengin Alarm Syst
gpnangle@nangleengineering.com
david_pereira@g-g-d.cc Electrical
NRazi@jacobs.com Telecomm
marc@jonesarch.com
mgagne@biwengineers HVAC
shrodsky@fmarchitectu Electronic:



Town of Somerset Robert Bozikow rbozikowski@gmail.cor Power Engineers, David Colombe  dave@powerengineers) Excavation
Greater New BedfcEuzebio Arruda euzebio.arruda@gnbvt Tighe & Bond
Prime: Clectrical $17,250 Boston Housing AuRandi Holland

DCAMM

Michael Rossini  mrossini@tighebond.co HVAC
randi.holland@bostont Baston Housing A Randi Helland  randi.holland@bostorh Carpentry
Emmanual Ghaiemmanuel.ghansah@n SAAM Architectur Autumn Thompsi autumn@saam-arch.com



¢

Generated by Christina Sullivan, LeVangie Electric Co. Inc. on §/29/2022

Required Documents

Copies of all licenses in the following category(s) of work for which your company is

seeking certification

& &y License Page.pdf (PDF, 278.67 KB)

CPA Letter stating highest 12 month volume of work.

Documents / Brochures

Logo

Supplier Diversity Office (SDO) certificate

Verification document from the insurance agent

General Performance and Compliance Supplement Documentation

Articles of Incorporation or Articles of Organization

Attached by Christina Suflivan on
9/29/2022

Not Applicable, noted by Christina
Sullivan on 9/14/2022

Not Applicable, noted by Christina
Suilivan on 9/14/2022

Mot Applicable, noted by Christina
Sullivan on 9/14/2022

Not Applicable, noted by Christina
Sullivan on 9/14/2022

Not Applicable, noted by Christina
Sullivan on 9/14/2022

Not Applicable, noted by Christina
Sullivan on 9/14/2022

Not Applicable, noted by Christina
Sullivan on 9/14/2022

Application Fee

PAYMENT STATUS
AMOUNT

PAYMENT METHGD
PAYMENT/CHECK NUMBER
PAYMENT DATE

COMMENTS

Paid
$500,00

Credit Card

9/29/2022

Paid

EIectrobi'c‘Sig'néturef- B

SIGNATURE
TITLE
ORGANIZATION
DATE

IP NUMBER

TCKEN

John P. O'Neil
President

LeVangie Electric Co. Inc.
9/29/2022

71.184.197.226

4045BEFFS170A07E25A2833DEE2DFAB25C8480A973485BCET9,,.
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