MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Miscellaneous and Ornamental Iron
(Bid Item 3e¢)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

L

The undersigned proposes to furnish all labor and materials for completing, in accordance
with the hereinafter described plans, specifications, and addenda, all the work shown on the
drawings and specified in Section 05530 of the Specifications prepared by BETA Group,
Inc., for the Plymouth Airport Wastewater Treatment Facility Improvements, Bid No.
22205 for the contract sum of:

Forty-three thousand, six hundred sixty Dollars

And Zero cents ($43,660.00 )

This sub-bid includes addenda numbered 1 - December 8, 2022

This sub-bid

( ) may be used by any general bidder except

(X ) may only be used by the following general bidders Methuen Construction Co.. Inc

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that
parenthesis. Do not answer C if no general bidders are excluded.)

L.

The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five
days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by
the general bidder selected as the general contractor, execute with such general bidder a sub-
contract in accordance with the terms of this sub-bid and contingent upon the execution of
the general contract and, if requested so to do in the general bid by such general bidder who
shall pay the premiums therefor, furnish a performance and payment bond of a surety
company qualified to do business under the laws of the Commonwealth and satisfactory to
the awarding authority in the full sum of the sub-contract price.

The names of all persons, firms and corporations furnishing to the undersigned labor or labor
and materials for the class or classes or part thereof of work for which the provisions of the
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section of the specification for this sub-trade require a listing in this paragraph, including the
undersigned if customarily furnished by persons on his/her own payroll and in the absence
of a contrary provision in the specifications, the name of each such class or work or part
thereof and the bid price for each such class of work or part thereof are:

NAME CLASS OF WORK BID PRICE

Not Applicable

(Do not give bid price for any class or part thereof furnished by the undersigned.)

The undersigned agrees that the above list of bids to the undersigned represents bona fide
bids based on the hereinbefore described plans, specifications and addenda and that if the
undersigned is awarded the contract, they will be used for the work indicated at the amounts
stated, if satisfactory to the Owner.

The undersigned further agrees to be bound to the general contractor by the terms of the
hereinbefore described plans, specifications, including all general conditions stated therein,
and addenda, and to assume toward him/her all the obligations and responsibilities that he,
by those documents, assumes toward the Owner.

The undersigned offers the following information as evidence of his/her qualifications to
perform the work as bid upon according to all the requirements of the plans and

specifications:

17. Have been in business under present business name [ 62 ] years.

18. Ever failed to complete any work awarded? | No. ]
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19. List one or more recent buildings with names of general contractor and Engineer/
Architect on which you served as sub-contractor for work of similar character as
required for the above-named building.

Engineer/ General Amount
Building Architect Contractor of Contract

a. Peirce Island WWTF Upgrades, AECOM, Methuen Construction Co., Inc. $2,356,848.00

b. Water Treatment Plant Contract , Weston and Sampson, Methuen Construction Co., Inc. $407.418.00

c. Worcester Whitla Drive Pump Station, Tighe & Bond, Methuen Construction Co., Inc. $143,402.00

20. Bank reference CIBC Bank, 120 LaSalle St., 6th Floor, Chicago, IL. 60603
Ester LaRocca, Assoc. Managing Director 312-564-2673
I.  The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony
with all other elements of labor employed on the work and that he/she will comply fully with
all laws and regulations applicable to awards of subcontracts subject to Section 44F,

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this subsection,
the word "person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity. The undersigned hereby certifies under penalties of perjury that the said
undersigned is not presently debarred from doing public construction work in the Commonwealth
under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable
debarment provisions of any other chapter of the General Laws or any rule or regulation
promulgated hereunder.

Date: December 8, 2022

Methuen Construction Co., Inc. %ﬁj% i

(Name 6{ Sub~?ﬁ' l}ér)y— f —

By: Wayne Symonds, Chief Business Officer
(Title and Name of Person Signing Bid)

144 Main Street, PO BOX 980
(Business Address)

Plaistow, NH 03865

(City and State)
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and
submitted in good faith and without collusion or fraud with any other person. As used in this
certification, the word "person” shall mean any natural person, business, partnership, corporation,
union, committee, club, or other organization, entity, or group of individuals.

%ﬂﬁ’% J

(Nameé of per on sjgning idor proposal)
Wayne Symen hief Blsiness Officer

Methuen Construction Co., inc.
(Name of business)
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UNANIMOUS WRITTEN CONSENT WITHOUT A MEETING
OF THE BOARD OF DIRECTORS OF

MWH CONSTRUCTORS, INC.

The undersigned, being all the directors of Methuen Construction Co., Inc. (the “Company”), hereby
adopts and approves the following resolution by unanimous written consent without a meeting.

WHEREAS, the Board of Directors has the authority to delegate to the officers of the Company
appropriate authority and responsibility on the Operations of the Company.

THEREFORE, BE IT RESOLVED, the Company hereby approves the MWH Constructors, Inc. Responsibility
and Authority Chart and specifically delegates to the Company Officers Jeff Garner, President, Joseph A.
Barbone., Jr, Chief Executive Officer, and Wayne Symmonds, Chief Business Officer the authority
specified therein to approve and execute contracts, and bonds in the name and behalf of said Company,
and affix its Corporate Seal thereto, and to execute all other documents incidental to the execution of
such Contracts to carry out the purpose and intent to this authorization,

IN WITNESS WHEREOF, the undersigned, being ali the Directors of the Company, hereby unanimously

approve, ratify, and adopt the foregoing resolution, executed, and accepted in counterparts, as of this
20" day of September 2022.

Blair M. Lavoie Mark Crouser



Jtate House, Boston, Massackusetts 02755

William Francis Galvin
Secretary of the
Commonwealth

Date: June 01, 2022

To Whom It May Concern :
[ hereby certify that according to the records of this office,

METHUEN CONSTRUCTION CO., INC.
is a domestic corporation organized on January 28, 1960 , under the General Laws of the
Commonwealth of Massachusetts. I further certify that there are no proceedings presently pend-
ing under the Massachusetts General Laws Chapter 156D section 14.21 for said corporation’s
dissolution; that articles of dissolution have not been filed by said corporation; that, said cor-
poration has filed all annual reports, and paid all fees with respect to such reports, and so far as

appears of record said corporation has legal existence and is in good standing with this office.

In testimony of which,

I have hereunto affixed the

Great Seal of the Commonwealth
on the date first above written.

Secretary of the Commonwealth

Certificate Number: 22060024990

Verify this Certificate at: http://corp.sec.state.ma.us/CorpWeb/Certificates/Verify.aspx

Processed by: ili



The Commonwealth of Massachusetts

Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
One Ashburton Place
Boston, Massachusetts 02108
Tel (857) 204-1303
Fax: (617) 727-8284

CHARLES D. BAKER Email: Certification DCAMM@mass.gov MICHAEL J. HEFFERNAN
GOVERNOR SECRETARY
ADMINISTRATION & FINANCE
KARYNE. POLITO CAROL W. GLADSTONE
LIEUTENANT GOVERNOR COMMISSTONER

Filed Sub-Bid
Certificate of Contractor Eligibility

CONTRACTOR IDENTIFICATION NUMBER: 0207

This Certificate Shall be Used for Filed Sub-Bids Only

1. CERTIFICATION PERIOD: This Certificate is valid from May 15, 2022 to May 14, 2023*
2. CONTRACTOR'S NAME: Methuen Construction Company Inc

3. CONTRACTOR'S ADDRESS: 144 Main Street, PO Box 980
Plaistow, NH 03865

4. WORK CATEGORIES: This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter
149A and Chapter 25A in the following Categories of Work:

Miscellaneous and Ormamental Iron

5. EVALUATIONS: Number of Projects Evaluated: 5
Average Project Evaluation Rating: 91
Number of Projects Below Passing: 0

6. SUPPLIER DIVERSITY OFFICE CERTIFICATION: N/A

——,
5/12/2022

Carol W. Gladstone, Commissioner Approval Date

* NOTICE TO CONTRACTORS: If this contractor becomes uncertified for any reason this Certificate will immediately become
void. Complete Applications for Renewal of Contractor Eligibility are due no later than three months PRIOR fo the Expiration
Date of the Certification Period shown above.

Reviewer's Initials: KT



SECTION 00400

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned (Insert Name of Bidder)

Methuen Construction Go., Inc. . as Principal, and (Insert Name of Surety)

Berkshire Hathaway Specialty Insurance Company

, as Surety, are hereby held and

firmly bound and obligated unto the Town of Plymouth, MA, as Owner, in the sum

of Five Percent of the bid amount Dollars ($5% of bid amount),

as liquidated damages for payment of which, well and truly to be made, we hereby joinily and

severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Town
of Plymouth, MA a certain Bid attached hereto and hereby made a part hereof, to enter into a
contract in writing, hereinafter referred to as the "AGREEMENT" and/or "Contract”, for
"Plymouth Airport Wastewater Treatment Facility improvements, Bid No. 22205".

NOW THEREFORE,

(a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR
BIDDERS attached hereto or, in the alternative,

(b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of
AGREEMENT attached hereto and shall furnish the specified bonds for the faithful
performance of the AGREEMENT and/or Contract and for the payment for labor and
materials furnished for the performance of the AGREEMENT and/or Contract,

then this obligation shall be void, otherwise it shall remain in full force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder in
no event shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall

in no way be impaired or affected by any extensions of the time with which such BID may be
accepted, and said Surety does hereby waive notice of any such extensions.
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, have duly executed this bond on the

6th day of December .20 22

Methuen Construction Co., Inc.

(SEAL) LS.
(Name of Principal)

BY:

Cer Business, OFFICER,

(Title)

Berkshire Hathaway Specialty Insurance Company
(Name of Surety (Seal)

BY: Marina Tapia, Attorney in Fact

(Signature and Title)

BY: % }742 bt '1(..4_?) L_Zyﬂadk
Attorney-In-Fact Marina Tapia

Sealed and delivered in
the presence of:

O |
\

IMPORTANT: Surety Companies executing BONDS must appear on the U.S. Treasury
Department's most current list of "Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in the
state where the PROJECT is located.

If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a
duly certified copy of his power of attorney showing his authority to sign such Bond.
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A Notary Public or other officer completing this certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and not the truthfulness,
accuracy, or validity of that document.

State of Californmia

County of Los Angeles

On DEC 06 2022 before me, Ethan Spector, Notary Public, personally appeared

Marina Tapia who proved to me on the basis of satisfactory evidence to be the personés} whose
name{s} is/are subscribed to the within instrument and acknowledged to me that ke/she/they
exccuted the same in his/her/their authorized capacityties), and that by-his/her/their-signature¢s}
on the instrument the persongs), or the entity upon behalf of which the person{s} acted, executed
the instrument.

I certify under PENALTY OF PERJURY under the laws of the
State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

AV

Signature of Notary Public

Signature




30532
i Berkshire Hathaway
i Specialty Insurance

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY
NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, a corporation existing under

and by virtue of the laws of the State of Nebraska and having an office at One Lincoln Street, 23rd Floor, Boston, Massachusetts

02111, NATIONAL INDEMNITY COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an
office at 3024 Harney Street, Omaha, Nebraska 68131 and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, a corporation existing
under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut
06902 (hereinafter collectively the “Companies”), pursuant to and by the authority granted as set forth herein, do hereby name,
constitute and appoint: D. Garcia, Michelle Haase, Janina Beaudry, KD Wapato, Marina Tapia, B. Aleman, Erin Brown, Simone Gerhard,

Ethan Spector, Janina Monroe, Edward C. Spector, 777 S Figueroa St, #5200 of the city of Los Angeles, State of California, their true
and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and deliver, for and on their behalf as surety and as their act and

deed, any and all undertakings, bonds, or other such writings obligatory in the nature thereof, in pursuance of these presents, the
execution of which shall be as binding upon the Companies as if it has been duly signed and executed by their regularly elected officers
in their own proper persons. This authority for the Attorney-in-Fact shall be limited to the execution of the attached bond(s) or other
such writings obligatory in the nature thereof.

, via fax to (617) 507-8259, or via mail.

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals of
the Companies have been affixed hereto this date of December 20, 2018. This Power of Attorney is made and executed pursuant to
and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, which are in

full force and effect, each reading as appears on the back page of this Power of Attorney, respectively. The following signature by an
authorized officer of the Company may be a facsimile, which shall be deemed the equivalent of and constitute the written signature of
such officer of the Company for all purposes regarding this Power of Attorney, including satisfaction of any signature requirements on
any and all undertakings, bonds, or other such writings obligatory in the nature thereof, to which this Power of Attorney applies.

BERKSHIRE HATHAWAY SPECIALTY NATIONAL INDEMNITY COMPANY,
INSURANCE COMPANY, NATIONAL LIABILITY & FIRE INSURANCE COMPANY,

. THIS POWER OF ATTORNEY IS VOID IF ALTERED

By:

NOTARY

State of Massachusetts, County of Suffall, ss:

On this 20th day of December, 2018, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY,
who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the
Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of
directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed
said instrument in that capacity of said Companies.

[Notary Seal] —— P o o
GEOFFERY A. DELISIO ﬁ g

To verify the authenticity of this Power of Attorney please contact us at: BHSI Surety Department, Berkshire Hathaway Specialty Insurance Company, One Lincoln Street, 23 Floor

To notify us of a claim please contact us on our 24-hour toll free number at (855) 453-9675, via email at

Boston, MA 02111 | (770) 625-2516 or by email at

1 Notary Public 4
4 Commonwealth of Massachusells i
) My Comm. Expires November 29, 2024 £ Notary Public

I, Ralph Tortorella, the undersigned, Officer of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY
COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct
copy of the Power of Attorney executed by said Companies whichisin full force and effect and has not been revoked. IN TESTIMONY
WHEREOF, see hereunto affixed the seals of said Companies this December 6, 2022,

Officer

BHSIC, NICO & NLF POA (2018)



" BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY (BYLAWS)
ARTICLE V.
CORPORATE ACTIONS

EXECUTION OF DOCUMENTS;

Section 6.{h) The President, any Vice President or the Secretary, shall have the power and authority:
{1) To appoint Attorneys-in-fact, and to authorize them to execute on behalf of the Company bonds and other undertakings, and

{2) To remove at any time any such Attorney-in-fact and revoke the authority given him.

NATIONAL INDEMNITY COMPANY ({BY-LAWS)

Section 4. Officers, Agenis, and Employees:

A. The officers shall be a President, one or more Vice Presidents, a Secretary, one or more Assistant Secretaries, a Treasurer,
and one or more Assistant Treasurers none of whom shal! be required to be shareholders or Directors and each of whom shall
be elected annually by the Board of Directors at each annual meeting to serve a term of office of one year or until a successor
has been elected and qualified, may serve successive terms of office, may be removed from office at any time for or without
cause by a vote of a majority of the Board of Directors, and shall have such powers and rights and be charged with such duties
and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the Board of
Directors; and the Board of Directors or the officers may from time to time appoint, discharge, engage, or remove such agents
and employees as may be appropriate, convenient, or necessary to the affairs and business of the corporation.

NATIONAL INDEMNITY COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appeint Attorneys-
in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and {2} remove at any time
any such Attorney-in-fact and revoke the authority given.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BY-LAWS)
ARTICLE [V

Officers

Section 1. Officers, Agents and Employees:

A. The officers shall be a president, one or more vice presidents, one or more assistant vice presidents, a secretary, one or more
assistant secretaries, a treasurer, and one or more assistant treasurers, none of whom shall be required to be shareholders or
directors, and each of whom shal! be elected annually by the board of directors at each annual meeting to serve a term of office
of one year or until a successor has been elected and qualified, may serve successive terms of office, may be removed from office
at any time for or without cause by a vote of a majority of the board of directors. The president and secretary shall be different
individuals. Election or appointment of an officer or agent shall not create contract rights. The officers of the Corporation shall
have such powers and rights and be charged with such duties and obligations as usually are vested in and pertain to such office
or as may be directed from time to time by the board of directors; and the board of directors or the officers may from time to
time appolint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or necessary to the
affairs and business of the Corporation.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY {BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to {1) appoint Attorneys-
in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and {2) remove at any time
any such Attorney-in-fact and revoke the authority given.

BHSIC, NICO & NLF POA (2018}



DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

SUB-BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

Sub-Bidder Update Statement

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY FILED SUB-
BID PURSUANT TO M.G.L. c.149, 544F AND EVERY TRADE SUB-BID PURSUANT TO M.G.L. ¢. 14SA. ANY FILED
SUB-BID OR TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE STATEMENT 15
INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade Sub-Bids Only

AWARDING AUTHORITIES

If the Awarding Authority determines that the Sub-Bidder is not competent to perform the work as
specified on the project, it should reject the bid.

SUB-BIDDER'S AFFIDAVIT

{ swear under the pains and penalties of perjury that | am duly authorized by the bidder named below
to sign and submit this Sub-Bidder Update Statement on behalf of the bidder named below, that |
have read this Sub-Bidder Update Statement, and that all of the information provided by the bidder in
this Sub-Bidder Update Statement is true, accurate, and complete as of the bid date.

December 8, 2022 Methuen Construction Co., Inc
Bid Date Print Name of Sub-Bidder or Trade Contractor
22205 144 Main Street PO Box 980 Plaistow NH 03865
Project Number Business Address
(or name if no number)
Town of Plymouth, MA 603-328-2222
Awarding Authority Telephone Number

SIGNATURE=> 47?,,\ o d ,{& MJ

B;dder s Alf[hor,éed Regresentatwe
Wayne Symonds,/Chief Business Officer

Division of Capital Asset Management and Maintenance Page 1 of 10
Sub-Bidder Update Statement Updated March 3, 2021



INSTRUCTIONS

INSTRUCTIONS TO SUB-BIDDERS

e This form must be completed and submitted by all
Filed Sub-Bidders bidding on projects and Trade
Contractors bidding on projects.

e You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS SUB-BIDDER UPDATE
STATEMENT IS GROUNDS FOR REJECTING YOUR
BID AND FOR DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

e This Sub-Bidder Update Statement must include
all requested information that was not previously
reported on the application used for your
company’s most recently issued (not extended or
amended) Sub-Bidder Certificate of Eligibility. The
Sub-Bidder Update Statement must cover the
entire period since the date of that application,
NOT since the date of your Certification.

e You must use this official form of Sub-Bidder
Update Statement. Copies of this form may be
obtained from the awarding authority or from the
DCAMM Web Site:
www.mass.gov/DCAMM/certification.

e If additional space is needed, please copy the
appropriate page of this Sub-Bidder Update
Statement and attach it as an additional sheet.

e |t is acceptable to attach your projects in progress
and completed projects spreadsheet for Part 7.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Sub-Bidder Qualifications

Division of Capital Asset Management and Maintenance
Sub-Bidder Update Statement

e ltis the awarding authority’s responsibility to

determine each responsible bidder. You must
consider all of the information in the bidder’s Sub-
Bidder Update Statement in making this
determination. Remember: this information was
not available to the Division of Capital Asset
Management and Maintenance at the time of
certification.

e The Sub-Bidder’s performance on the projects

listed in Parts 1 and 2 must be part of your review.

e Contact the project references.

e AWARDING AUTHORITIES ARE STRONGLY

ENCOURAGED TO REVIEW THE LOW BIDDERS
CERTIFICATION FILE. WITH THE
IMPLEMENTATION OF ELECTRONIC DOCUMENT
MANAGEMENT FILE REVIEWS CAN BE PROVIDED
ELECTRONICALLY. To discuss your
request/options contact DCAMM'’s Contractor
Certification (857) 204-1305 or via email at
certification.dcamm(@mass.gov.

Correction of Errors and Omissions in Sub-Bidder
Update Statements

Matters of Form: An awarding authority shall not

reject a Sub-Bidder’s bid because there are mistakes
or omissions of form in the Sub-Bidder Update
Statement submitted with the bid provided the Sub-
Bidder promptly corrects those mistakes or omissions
upon request of the awarding authority.

Correction of Other Defects: An awarding authority

may, in its discretion, give a Sub-Bidder notice of
minor defects and omissions as to form in the Sub-
Bidder’'s Update Statement and provide an
opportunity to correct its Sub-Bidder Update
Statement. However, the Sub-Bidder shall not be
allowed to make corrections to a Sub-Bidder Update
Statement if material information about the Sub-
Bidder was omitted from the Sub-Bidder Update
Statement filed with the Sub-Bidder’s bid. The
Awarding Authority shall advise DCAMM of any
material omissions in a Sub-Bidder’s Update
Statement.

Page 2 of 10
Updated March 3, 2021



PART 1 - COMPLETED PROJECTS

LIST ALL PUBLIC AND PRIVATE PROJECTS OF $20,000 OR MORE THAT YOUR FIRM HAS COMPLETED SINCE
THE DATE OF APPLICATION FOR YOUR MOST RECENTLY ISSUED {NOT EXTENDED OR AMENDED SUB-BIDDER
CERTIFICATE OF ELIGIBILITY™.

PROJECT TITLE & LOCATION WORK CONTRACT PRICE START DATE DATE
CATEGORY COMPLETED
Peirce Istand Wastewater Treatment Facility Structural & Misc. $2,356,848 09/01/2016 02/28/2022
Upgrade, Portsmouth, NH Metals

Altach additional sheets if necessary

* if your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under
any contract, full details and an explanation must be provided. See Part 3 of this Update Statement.

Division of Capital Asset Management Page 3 0f 10
Sub-bidder Update Staiement Effective March 30, 201G



PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE
PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE

Peirce Istand Wastewater OWNER:  City of Porismouth, NH Terry Desmarais, Jr. 603-766-1421
Treatment Facility Upgrade, | DESIGNER: AECOM Erik Meserve 078-905-3145
Portsmouth, NH GC: Methuen Construction Company, inc.  Sara Page 603-328-2222

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

s your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general
contractor named above, either through a business or family relationship? CJves BNO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your
company, elther through a business or famlly relationship? O YES XINO

If you have answered YES to either question, explain.

Division of Capital Asset Management Page 4 of 10
Sub-bidder Update Statement Effective March 30, 2010



PART 2 - CURRENTLY HELD CONTRACTS

LIST ALL PUBLIC AND PRIVATE PROJECTS OF $20,000 OR MCRE YOUR FIRM HAS UNDER CONTRACT ON THIS
DATE REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED.

1 2 3 4 5 8 7 8 9
PROJECT TITLE & WORK START ON CONTRACT % NOT $ VALUE OF NO. OF ANNUALIZED
LOCATION CATEGORY AND END | SCHEDULE PRICE COMPLETE WORK NOT YEARS VALUE OF
DATES (yes / no) COMPLETE REMAINING | INCOMPLETE
{col. § X col. 6} (see note (coivquciél 8)
below) {divided by)
Wastewater Treatment | Structural & | 09/01/2020 Yes $223,231 7% $15,626 1.000 $15,626
Plant Expansion, Misc. Metals
Kingston, MA 04/24/2022
Phase 3, WWRF Structural & | 07/06/2020 Yes $224.023 3% $6,720 1.0600 $6,720
Capital Improvements Misc. Metals
and Pump Station 04/22/2022
Upgrades,
Billerica, MA
Wastewater Treatment |  Structural & 01/15/2019 Yes $932,336 1% 512,264 1.000 $12,264
Plant Nutrient Misc. Metals
Removal Upgrade, 02/03/2022
Pittsfield, MA
Water Treatmeni Plant |  Structural & | 04/20/2017 Yes $1,222,897 1% $15,000 1.000 $15,000
Upgrade, Misc. Metals
Haverhill, MA 03/23/2022
ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK (Total of Column 9) $_49,610.00_

Column_8

* |f less than one year is left in the project schedule, write 1

* If more than 12 months are left in the project scheduie, divide the number of monthsleft
in the project schedute by 12 (calculate to three decimat places).

Division of Capitai Asset Management
Sub-bidder Uipdale Statemenst Effective March 30, 2010

Page 5 of 50




PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE

PREVIOUS PAGE.

PROJECT TIHLE COMPANY NAME CONTACT PERSON TELEPHONE
Wastewater Treatment OWNER:  Town of Kingston, MA Robert Monahan 781-585-4058
Plant Expansion, DESIGNER: CDM Smith Tom Casey 617-452-6736
Kingston, MA GC: Methuen Construction Company, Inc.  Scott Blair 603-328-2222

Phase 3, WWRF Capital
improvements and Pump

OWNER:  Town of Billerica, MA
DESIGNER: Woodward and Curran

John Curran
Lauren Frank

978-671-0942
781-613-0582

Plant Nutrient Removal
Upgrade, Pittsfieid, MA

DESIGNER: Kleinfelder Northeast, Inc.

GC: Methuen Construction Company, Inc.

Hannah Kominske
Jay Spooner

Station Upgrades, GC: Methuen Construction Company, inc  Michaet Maio 603-328-2222
Biflerica, MA
Wastewater Treatment OWNER:  City of Piltsfield, MA Collesn Hunter-Mulist 413-499-8470

B60-563-7775
603-328-2222

Water Treatment Plant
Upgrade, Haverhill, MA

OWNER:  City of Haverhill, MA
DESIGNER: Wright-Pierce

GC: Methuen Construction Company, Inc.

John D'Aoust
Amy Coppers Costanting
Michael Maio

978-374-2385
978-416-8000
603-328-2222

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

OWNER:
DESIGNER:
GC:

ls your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general

contractor named above either through a business or family refationship?

C1YES NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or contrel your

company, either through a business or family relationship?

1f you have answered YES fo either question, explain.

Division of Capital Assel Management
Sub-bidder Undate Statement Effective March 30, 201G

O yes XINO

Page 6 of 10




PART 3 - GENERAL PERFORMANCE (in the prime update it's called Project Performance — can we change it?)

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete
explanation. Information you provide herein must supplement the application for your most recently
issued (not extended or amended) DCAMM Sub-Bidder Certificate of Eligibility. You must report all
requested information not previously reported on that application. Include all details [project
name(s) and location(s), names of all parties involved, relevant dates, etc.].

ot
m
(7]

=
ME;

1. Has your campany been terminated on any contract prior to completing a project or has
any officer, partner or principal of your company been an officer, partner or principal of
another company that was terminated or failed to complete a project?

]

2. Has your company failed or refused either to perform or complete any of its work under
any contract prior to substantial completion?

3. Has your company failed or refused to complete any punch list work under any contract?

<< |

4. Has your company filed for bankruptcy, or has any officer, principal or individual with a
financial interest in your current company been an officer, principal or individual with a
financial interest in another company that filed for bankruptcy?

=]

5. Has your surety taken over or been asked to complete any of your work under any
contract?

O 0O oy O

<]

6. Has a payment or performance bond been invoked against your current company, or has
any officer, principal or individual with a financial interest in your current company been
an officer, principal or individual with a financial interest in another company that had a
payment or performance bond invoked?

]

7. Has your surety made payment to a materials supplier or other party under your payment
bond on any contract?

b<]

8. Has any subcontractor filed a demand for direct payment with an awarding authority for a
public project on any of your contracts?

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s lien
against property in connection with work performed or materials supplied under any of
your contracts?

=]

10. Have there been any deaths of an employee or others occurring in connection with any of
your projects?

OO O g d
b1

x]

11. Has any employee or other person suffered an injury in connection with any of your
projects resulting in their inability to return to work for a period in excess of one year?

PLEASE REFER TO ATTACHMENT 1 FOR DETAILS REGARDING AFFIRMATIVE RESPONSES

Division of Capital Asset Management and Maintenance Page 1of 10
Sub-Bidder Update Statement Updated Mareh 3, 2021




PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and administrative
proceedings involving bidder’s company, which were instituted or concluded (adversely or otherwise)
since your company’s Application for your most recently issued {not extended or amended) Sub-
Bidder Certificate of Eligibility. You must report all requested information not previously reported on
that DCAMM Application.

The term “administrative proceeding” as used in this Sub-Bidder Update Statement includes (i} any
action taken or proceeding brought by a governmental agency, department or officer to enforce
any law, regulation, code, legal, or contractual requirement, except for those brought in state or
federal courts, or {ii) any action taken by a governmental agency, department or officer imposing
penalties, fines or other sanctions for failure to comply with any such legal or contractual
requirement.

The term "anyone with a financial interest in your company” as used in this Section “1”, shall mean
any person and/or entity with a 5% or greater ownership interest in the applicant’s company.

If you answer YES to any question, on a separate page provide a complete explanation of each
proceeding or action and any judgment, decision, fine or other sanction or result. Include all
details {(name of court or administrative agency, title of case or proceeding, case number, date
action was commenced, date judgment or decision was entered, fines or penalties imposed,
etc.).
YES NO

1. Have any civil, judicial or administrative proceedings involving your company or a principal ]
or officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to the procurement or performance of any construction contract,
including but not limited to actions to obtain payment brought by subcontractors,
suppliers or others?

2. Have any criminal proceedings involving your company or a principal or officer or anyone [:]
with a financial interest in your company been brought, concluded, or settled relating to
the procurement or performance of any construction contract including, but not limited
to, any of the following offenses: fraud, graft, embezzlement, forgery, bribery, falsification
or destruction of records, or receipt of stolen property?

3. Have any judicial or administrative proceedings involving your company or a principal or []
officer or anyone with a financial interest in your company been brought, concluded, or
settied relating to a violation of any state’s or federal procurement laws arising out of the
submission of bids or proposals?

4, Have any judicial or administrative proceedings involving your company or a principal or []
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?

PLEASE REFER TO ATTACHMENT 2 FOR DETAILS REGARDING AFFIRMATIVE RESPONSES

Division of Capital Asset Management and Maintenance Page 1 of 10
Sub-Bidder Update Statement Updated March 3, 2021



PART 4 - Legal or Administrative Proceedings; Compliance with Laws {continued)

YES

5. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay, equal
pay, child labor or worker’s compensation?

6. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of any state or federal law prohibiting discrimination in
employment?

7. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a claim of repeated or aggravated violation of any state or federal law
regulating labor relations?

8. Have any proceedings by a municipal, state, or federal agency been brought, concluded, or
settled relating to decertification, debarment, or suspension of your company or any
principal or officer or anyone with a financial interest in your company from public
contracting?

L]

9. Have any judicial or administrative proceedings involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled relating to a violation of state or federal law regulating the environment?

]

10. Has your company been fined by OSHA or any other state or federal agency for violations
of any laws or regulations related to occupational health or safety? Note: this information
may be obtained from OSHA’s Web Site at www.osha.gov

B]

11. Has your company been sanctioned for failure to achieve DBE/MBE/WBE goals, workforce
goals, or failure to file certified payrolls on any public projects?

]

12. Other than previously reported in the above paragraphs of this Section |, have any
administrative praceedings or investigations involving your company or a principal or
officer or anyone with a financial interest in your company been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or performance
of any construction contract?

OO O O

<]

13. Are there any other issues that you are aware which may affect your company’s
responsibility and integrity as a building contractor?

L

=

PLEASE REFER TO ATTACHMENT 2 FOR DETAILS REGARDING AFFIRMATIVE RESPONSES

Division of Capital Asset Management and Maintenance

Page 2 0f 10

Sub-Bidder Update Statement Updated March 3, 2021




PART 5 - SUPERVISORY PERSCNNEL

List all supervisory personnel who will be assigned to the project if your company is awarded the contract.

Attach the resume of each person listed below.

NAME

TITLE OR FUNCTION

Please See Attachment 3

PART 6 - CHANGES {N BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company’s business organization, financial condition or bonding capacity
since the date your current Contractor Certificate of Eligibility was issued? []Yes No

If YES, attach a separate page providing complete details.

PART 7 - LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET
MANAGEMENT AND MAINTENANCE ALONG WITH CERTIFICATION SIGNATURE PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your
company’s application for your most recently issued (not extended or amended) Sub-Bidder Certificate of
Eligibility. The Attachment must include a complete copy of the entire Completed Projects spreadsheet
and the final page Certification Page of the online application, containing the signature and date the
completed projects list was submitted to the Division of Capital Asset Management and Maintenance.

bivision of Capital Asset Management and Maintenance
Sub-Bidder Update Statement

Page3of10
Updated March 3, 2021
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Affirmative Response to Part 3

RE: Termination for Convenience

Methuen Construction Company, Inc. (Methuen) contracted with the City of
Rochester, New Hampshire (Rochester) for the construction of the Biosolids
Dewatering Facility and Carbon Building. On February 3, 2021, Rochester
terminated the contract with Methuen for convenience pursuant to Section 16.03 of
the general conditions of the contract. This was not a termination for default, nor
did Methuen fail to complete the work of the project. This convenience termination
was agreeable and acceptable to Methuen and Rochester.

Please contact Wayne Symonds, Chief Operating Officer of Methuen, for further
information regarding this project (603-328-2222).
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i,

thuen

IR
CONSTRUCTION

v

Affirmative Response to Part 4 — Questions 1

Date Filed or | Claimant/Plaintiff Defendant Type of Action Description of Legal Proceeding Court & Case # Status
Settled
1
Filed: Folan Methuen Civil Action Project Name and Location: Haverhill WTP Upgrades, Haverhill, MA Suffolk County CLOSED
Feb 2022 Waterproofing & Construction Superior Court, This item
Construction Campany, Inc. Methuen Construction Company, Inc. (Methuen) is the General Contractor Massachusetts has been
Company, Inc. for the project and had contracted the waterproofing scope of work to opened
Folan Waterproofing & Construction Co. Inc. Plaintiff claims that additional Civil Action No: since the
costs have been incurred. 2284CV00165 Feb 2022
Methuen Construction denies that Folan completed its subcontracted work DCAM
and extra work on the Project to the satisfaction of Haverhill and MCC. Application
Furthermore, Methuen Construction states that certain parts of Folan’s
subcontract was defective and is subject to offsets, back charges and
withholding; additionally, Folan continues to have outstanding punch list
items and contract work to complete. Methuen Construction is aggressively
defending these claims.
This case is currently closed without prejudice.
Project Name and Location: Whitla Drive Pump Station Replacement,
2 Filed: Thomas Chiodi Methuen Civil Action Worcester, MA Suffolk County
Feb 2021 Construction Superior Court, OPEN
Company, Inc. Methuen Construction Company, Inc. (Methuen) is the General Contractor Massachusetts
for the project and had subcontracted the painting to John W. Egan Co.
(Egan). Plaintiff (Thomas Chiodi) on November 20, 2019, who at the time Civil Action No.
was an employee of Egan claims compensation for injuries suffered while 2184CV00411
waorking on the construction site located at Worchester, MA.
By the terms of Egan’s subcontract with Methuen, Egan is required to
indemnify and hold Methuen harmless for all costs and liability associated
with this incident.
This case is currently pending.

Page 1of 1
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Building for the Commonwealth

ATTACHMENT 3
PART 5
SUPERVISORY PERSONNEL
Joseph A. Barone, Jr. Chief Executive Officer
Wayne A. Symonds Chief Business Officer
Jeff Garner President

John McGrath

Vice President -Federal Market

Dennis Lucia, Jr.

Director of Field Resources

Joseph Barry

Corporate Safety Director

Anthony Accardi

Vice President-Alternative Delivery, Private,
Business Development

Greg Galbraith

Vice President — Water Resources

Rory Moulton

Vice President — Field Construction Excellence

Richard Czerw

Project Executive

Denis Moffett

Project Executive

Trevor Towne

Project Executive

Jim Salerno

Project Executive

Jay Spooner

Senior Project Manager

Jim Farese

Senior Project Manager

}

=

1

g EH ethuel
9 CONST UCTION

Methuen Construction Company, Inc.

144 Main Street, PO Box 980, Plaistow, NH 03865 | Tel: 603-328-2222 | Fax: 603-328-2233
Email: estimating@methuenconstruction.com | Website: www.methuenconstruction.com
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Building for the Commonwealth

Joseph B. Maalouf Project Manager

Cody W. Barnes Project Manager

Patrick Castrogiovanni Project Manager

David M. Dutkiewicz, Jr. Quality Control Manager
Derek Grader Scheduling Manager
Jeremy Cahill Assistant Project Manager
Colin Dandurant Assistant Project Manager
Jeffery Lee Assistant Project Manager
Zach Thompson Assistant Project Manager
John Nelson Senior Superintendent
Todd J. Allen Superintendent

Paul H. Bunch Superintendent

Michael Ammendolia Superintendent

Jeff Roussel Superintendent

Jim Semones Superintendent

Michael Dubicki Superintendent

RESUMES BEGIN ON THE NEXT PAGE

P - Methuen Construction Company, Inc.
MEEW ethuen 144 Main Street, PO Box 980, Plaistow, NH 03865 | Tel: 603-328-2222 | Fax: 603-328-2233
) CONSTRUCTION Email: estimating@methuenconstruction.com | Website: www.methuenconstruction.com
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Joseph A. Barbone, Jr.
Chief Executive Officer
Phone Number: 603.328.2222

—yT

EDUCATION
University of Lowell, Lowell, MA
Bachelor of Science in Civil

Engineering

SUMMARY OF QUALIFICATIONS

Over 42 years' experience in the consfruction industry as an engineer, project manager,
estimator, general manager, vice president of operations and company CEO overseeing the
support and implementation of projects in heavy construction, water and wastewater treatment,
industrial processing, and power generation plants.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 1988-Present

President and Chief Executive Officer (2005-Present)

Responsible for all company functions with responsibilities including strategic and financial
planning, organizational structure, development, implementation, and adherence to company
philosophies, policies and procedures, legal compliance, and establishment of relationships with
key business partners including banking, bonding, insurance, accounting, and legal firms.

Senior Vice President (2000-2004)

In charge of overseeing all field operations, equipment construction maintenance and
acquisition, human resources, marketing, estimating and proposal preparation. Duties also
include monitoring the performance of all construction operations including integration of
individual project performance into the overall financial plan, projecting and monitoring annual
volume and profit margins, allocating overhead labor resources, procuring construction
equipment, and administering all support functions for the successful implementation of all
operations functions.

Vice President of Operations (1994-1999)
In charge of all construction operations. Directly responsible for the performance of all

construction projects including maximizing profit margins; establishing and maintaining
construction schedules; allocating labor and equipment resources; achieving safety goals;
administering all support functions for the successful completion of each project.

Project Manager (1988-1993)
In charge of all assigned project operations including supervision of field superintendents and

project engineers. Directly responsible for the performance of all construction projects including
establishing and maintaining aggressive construction schedules, projecting required labor and
equipment resources, maintaining costs within established budgets and administering all
support functions for the successful completion of each project.

J. A. Barbone Construction Co., Bradford, MA — 1986-1988
General Manager/Partner
Company primarily involved in excavating site work and underground utility installation.

P. Gioioso and Sons, Inc., - Hyde Park, MA - 1984-1986
Project Manager/Estimator

Heavy civil and highway contractor involved in water and waste water treatment facilities, water,
sewer and drainage systems, site, and road development.

Yankee Atomic Electric Co., Framingham, MA - 1980-1984
Area Engineer, Seabrook Nuclear Power Station

144 Main Street | PO Box980 | Plaistow, NH 03865 | Main;603.328.2222 | Fax:603.328.2233 | www.MethuenConstruction.com



Wayne A. Symonds
Chief Business Officer
Phone Number: 603.328.2204

EDUCATION

Northeastern University, Boston, MA
Bachelor of Science in Civil
Engineering and Graduate Study in
Geotechnical Engineering

SUMMARY OF QUALIFICATIONS

Over 35 years' experience in the construction industries as an executive vice president, senior
vice president, project management and vice president of construction management on project
in heavy construction, industrial processing and wastewater treatment facilities.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 1995-Present

Chief Business Officer (2022 - Present)

Chief Business Officer in charge of Estimating, Safety, IT, Accounting, Human Resources, and
Legal Counsel.

Executive Vice President (2016 -2022)
Executive Vice President in charge of all Construction Operations, Summit Metal Fabricators,
Service Group, Estimating and Safety.

Senior Vice President (2010 - 2016)

Responsible for Construction Operations, Summit Metal Fabricators, Service Group, Estimating
and Safety. Directly responsible for both securing and the performance of all construction
projects including maximizing profit margins, establishing and maintain aggressive construction
schedules, allocating labor and equipment resources and administrating all support functions
for the successful completion of all projects.

Vice President of Operations (2000 - 2010)
Responsible for the planning, coordination and direction of construction operations including

the management of Summit Metal Fabricators, the Facilities Service Group and Safety ensuring
the timely on budget, safe delivery of all projects while guaranteeing customer satisfaction.

Project Manager (1995 - 2000)
In charge of all field operations including control over field superintendents and project

engineers. Directly responsible for the performance of project including establishing and
maintaining aggressive construction schedules, allocating labor and equipment resources, and
administrating all support functions for the successful completion of each project.

H. J. Stabile & Son, Inc., Nashua, NH - 1987 - 1995

Vice President — Construction Management

Responsible for overseeing all duties involved with construction management including
planning, technical services, estimating and marketing operations, as well as managing a crew
of thirteen project managers and estimators.

144 Main Street | POBox980 | Plaistow, NH 03865 | Main: 603.328.2222 | Fax:603.328.2233 | www.MethuenConstruction.com



John McGrath, LEED AP BD+C
Vice President of Federal Market
Phone Number: 603.328.2232

EDUCATION

Northeastern University, Boston, MA
Bachelor of Science, in Civil and
Environmental Engineering

CERTIFICATION

LEED AP BD+C

OSHA 10

NH Waterworks Operator
Treatment/Distribution Grade 1A

SUMMARY OF QUALIFICATIONS

Qver 23 years’ experience in the construction industry in such roles as Project Engineer, Project
Manager, and Project Executive — specializing in publicly-funded projects including schools,
subway stations, water and wastewater treatment facilities, pumping facilities, and military
facilities.

WORK EXPERIENCE
Methuen Construction Co., Inc., Plaistow, NH - 2007-Present
Vice President of Federal Market (2022 - Present)
In charge of all construction operations for the federal market. Directly responsible for the
performance of Federal construction projects including maximizing profit margins; establishing
and maintaining construction schedules; allocating labor and equipment resources; achieving
safety goals; administering all support functions for the successful completion of each project.
Vice President of Construction Operations (2019 - 2022)
In charge of all construction operations. Directly responsible for the performance of all
construction projects including maximizing profit margins; establishing and maintaining
construction schedules; allocating labor and equipment resources; achieving safety goals;
administering all support functions for the successful completion of each project.
Project Executive (2016 - 2019)
Responsible for the successful execution of all projects in the federal construction market, with
regard to safety, quality, schedule, and budget, leading each individual project team in their
efforts. Leads project pursuit and business development efforts in the federal construction
market.
Completed Projects:

e  PNSY DD#2 VA Class Propulsor Enclosure, Kittery, ME - $6 Million

e  PNSY P-266 Structural Shops Consolidation, Kittery, ME - $40.5
Project Manager (2007-2016)
Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors, overseeing
execution of administrative requirements including contracts, bonds, insurance and regulatory
compliance, and overall management of support engineers, subcontractors and field resources.
Completed Projects

e  PNSY DD#3 Propulsor Enclosure, Kittery, ME - $2.6 Million

e PNSY Energy Conservation & Repairs to Submarine Enclosure, Kittery, ME - $22 Million

e  Wastewater Treatment Facility Improvements Phase 1B-02, Lowell, MA - $15 Million

e  Wastewater Treatment Facility Improvements Phase 1B-01, Lowell, MA -$8.5 Million
Bartletta Engineering Corp., Canton, MA - 1999-2007
Project Engineer
Oversaw installation of all mechanical process equipment, HVAC, electrical, plumbing, fire
protection and process piping for CSO facility. Coordinated ongoing work with Owner, Engineer
and Subcontractors. Scheduled work, prepared and evaluated change documents, estimated
new wark. In charge of trouble-shooting contract documents to prevent negative impacts on
construction, analyzing time impacts and time extension requests, preparing punch lists and
non-conformance notices, processing submittals and RFls, and monitoring project cost control.
J.F. White/Slattery, Perini, J.V., Boston, MA - 1999
Engineering Assistant
Monitored shop adherence to contract requirements and quality control program at fabricator's
facility, International Bridge & Iron, CT. Reviewed caoncrete reinforcement shop drawings to
confirm conformance to contract. Processed and submitted shop drawings. Updated contract
change files and monitored “for construction" drawings for field staff and subcontractors.
Assisted with field inspection tasks.

144 Main Street | PO Box 980 | Plaistow, NH 03865 | Main;:603.328.2222 | Fax: 6033282233 | www.MethuenConstruction.com




Dennis J. Lucia, Jr.
Director of Field Resources
Phone Number: 978.423.5049

SUMMARY OF QUALIFICATIONS
Over 27 years' experience in the construction industry in roles as field operations manager,
project superintendent, project engineer, and project manager.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 2010-Present

Director of Field Resources (2019 - Present)

Responsible for oversight of all field operations including direct control over project managers,
field superintendents and project engineers. Directly responsible for construction projects,
budget development, construction schedules, contract negotiations and management of
project teams.

Field Operations Manager (2016 - 2019)
Responsible for all field operation within Methuen Construction’s federal construction
program, providing direct oversight of project teams and maintaining client relationships.

Superintendent (2070 - 2076)
Management and supervision of self-perform and subcontracted workforces; quality

assurance and quality inspections related to work activities; Enforcement of safety policies
and procedures to ensure a safe and effective workplace; Submitting, Ordering, and

EDUCATION procurement of materials necessary throughout the project; Scheduling and coordinating
University of Massachusetts, Lowell, subcontractors.
MA

Bachelor of Science, Civil Engineering  Past Projects:
o  Water Pollution Control Facility Comprehensive Upgrade, Middleborough, MA - $21.5

LICENSES Million

Massachusetts Construction e  Water Pollution Control Facility Upgrade, Dartmouth, MA - $8.6 Million

Supervisors License e Gloucester Wastewater Treatment Facility, Gloucester, MA - $10.9 Million
Massachusetts Department of Public

Safety 2A/2C Hoisting License Consigli Construction Company, Boston, MA - 2003 - 2009

OSHA 30 Hours General Construction  Project Superintendent

Safety Training Management and supervision of self-performed work and subcontracted worked forces.
OSHA 10 Hour General Construction  Worked on projects for schools, colleges, parking garages, intuitional and heavy civil. In charge
Safety Training of quality control, procurement of materials, scheduling and coordinating subcontractors.
OSHA 40 Hour Hazwhopper

Trenching Modern Continental Construction Company, Westford, MA - 2001 - 2003

and Excavation Training Assistant Area Superintendent — Drum Hill Rotary — NH State Line

Association of General Contractors ~ Managed multiple aspects of the Route 3 Design/Build expansion project including bridge sub
Productivity Training and superstructure construction, complete road box construction, wetland replication, and
First Aid, CPR, and AED Training drainage and utility installation; Managed numerous superintendents, foremen, and
Emergency Incident Management subcontractors; Assisted design engineers and Mass Highway to identify, solve, and redesign
Training problems; Scheduled and planned work activities including labor and equipment forecasts;

Scheduled and managed large traffic closures and detours; Completed quality control and
safety inspections.

Methuen Construction Co., Inc., Salem, NH - 2001

Superintendent

Management and supervision of self-perform and subcontracted workforces; quality
assurance and quality inspections related to work activities; Enforcement of safety policies
and procedures to ensure a safe and effective workplace; Submitting, Ordering, and
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procurement of materials necessary throughout the project; Scheduling and coordinating
subcontractors

Modern Continental Construction Company, Cambridge, MA - 1997 - 2001
Superintendent/Field Engineer

Managed multiple aspects of the Central Artery C19B1 project ranging from the supervision of
a self-perform segmental erection crew and foundation subcontractors; Supervised and
managed precast/post-tensioned bridge erection crew and erection support crew; Supervised
foundation subcontractors installing drilled shaft foundations and driven displacement piles;
Scheduled large traffic detours and closures; Conducted daily safety meetings to maintain
safe working environment.

R.W. Dake Construction, East Rochester, NY - 1996 - 1997

Project Manager/Estimator

Estimated and managed interior construction projects ranging from $3,000 to $250,000;
interfaced with the owners and architects to ensure all expectations, goals, and design
requirements were understood and obtainable; Organized and documented subcontracts,
change orders, addendum and bid forms; Estimated costs associated with construction
projects.

General DPynamic-Electric Boat Division, Groton, CT - 1995 - 1996

Project Engineer

Member of an environmental program targeting harmful materials and processes involved with
the construction of nuclear-powered submarines; Lead Engineer responsible for an impact
study which evaluated alternative construction processes; Determined the effect alternatives
had on cost, schedule, and performance; Trained construction personnel; DOD Top Secret
Security Clearance




Joseph Barry, CHST, CIT
Corporate Safety Director
Phone Number: 603.328.2206

CERTIFICATIONS

Construction Health and Safety
Technician (CHST)

Certified Instruction Trainer (CIP)
OSHA: 510 — OSHA Construction
Standards, 500 — Authorized Qutreach
Instructor, 3110 — Fall Arrest System
Trainer 3095, 7205 -Health Hazard
Awareness 7500 — Safety & Health
Management, 7505 — Accident
Investigation, 7100 — Machinery &
Machine Guarding

Medic First Aid = CPR/AED and Frist
Aid Instructor Trainer

NCCER - Master Trainer, Core
Instructor

LCI - (LEAN Construction Institute) -
Last Planner System

Crane Tech - Rigging/Signaling
Instructor

Volunteer Medical Reserve Corps
Volunteer CERT (Community
Emergency Response Team)

FEMA ICS-100 - FEMA 1S-200b, FEMA
IS-800b

SUMMARY OF QUALIFICATIONS
Over 26 years' experience as a Certified Safety Professional with extensive experience in the
construction industry with proven success in controlling loss and developing cost savings.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2020-Present

Corporate Safety Director (2020-Present)

Directly responsible for corporate safety and compliance programs. Programs including
orientation, training and certifications, site inspections, preventive vaccines, corporate and site-
specific safety manuals, safety steering committee, safety committee, safety recognition
program, subcontractor orientation, job safety analysis, process safety management,
compliance, and documentation.

Katerra, Inc., Raleigh, NH — 2018-2020

Health, Safety, Security & Environmental Learning & Development Lead

Developed overall strategy for implementation of HSSE related training for over 6,000
employees encompassing all corporate offices, job sites and factories. Ensured all team
members were current in HSSE related training along with ensuring compliance with state and
federal requirements

PC Construction, South Burlington, VT - 2011-2018

Director of Craft Training and Development (2016-2018)

Identified, promoted, and implemented craft training courses and project with safety, quality
and production incorporated. This included the direct development and implementation of
LEAN initiatives such as value analysis, waste walks and last planner system.

Craft Training Manager (2015-2016)

Delivered safety/regulatory training to new and existing personnel and oversaw apprenticeship
programs. Prepared training material, including producing training videos to minimize injuries
in the workplace. Collaborated with SkillsUSA and other organizations to recruit young adults
to the construction industry after high school.

Regional Safety Manager (2011-2015)

Managed a safety team with the goal of reducing injuries on construction sites. Performed
safety audits at job sites and facilities to identify and resolve any unsafe working conditions,
practices, or behavior.

CCS Constructors, Morrisville, VT - 2010-2011

Safety Director
Strategically planned, developed, administered, and managed organizational safety polices,

pragrams, systems, and training.

Intercoastal Steel Erection of VA, Virginal Beach, VA - 1996-2010

Safety Director/Supervisor
Initiated and maintained safety programs keeping a 10-year period with zero time lost due to

accidents. Directed crews in constructing prefabricate and structural steel buildings.
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Gregory Galbraith, PMP, LEED AP BD+C

Vice President of Water Resources
Phone Number: 978.423.9948

T
ey

EDUCATION

Northeastern University, Boston, MA
Master of Science - Civil Engineering
Temple University, Philadelphia, PA
Bachelor of Science - Civil Engineering

CERTIFICATION

LEED AP BD+C

0SHA 10

MA - Construction Supervisors
License

Project Management Professional
Project Management Institute

SUMMARY OF QUALIFICATIONS

Over 27 years of experience in the construction industry as a Project Manager, Quality Control
Manager, Surveyor and Field Engineer — specializing in water and waste water treatment
facilities, schools, tunnels, and bridges.

WORK EXPERIENCE

MWH/Methuen Construction Co., Inc., Plaistow, NH - 2006-Present

Vice President of Water Resources (2022 - Present )

In charge of all construction operations for the water resources market. Directly responsible for
the performance of water resources construction projects including maximizing profit margins;
establishing and maintaining construction schedules; allocating labor and equipment resources;
achieving safety goals; administering all support functions for the successful completion of
each project.

Project Executive (2016 -2022)

Responsible for all project managers in the municipality sector, as well as budget development,
construction scheduling, contract negotiations, managing implementation of contract functions
with owners and subcontractors, overseeing execution of administrative requirements including
contracts, bonds, insurance and regulatory compliance, and overall management of support
engineers, subcontractors, and field resources for specific projects.

Senior Project Manager (2006-2016)
Responsible for budget development, construction scheduling, contract negotiations, managing

implementation of contract functions with owners and subcontractors, overseeing execution of
administrative requirements including contracts, bonds, insurance and regulatory compliance,
and overall management of support engineers, subcontractors and field resources.

Barletta Engineering Corporation, Canton, MA - 2000-2006
Project Manager
»  MWRA /BWSC Union Park Detention / Treatment Facility, Boston, MA - $40 Million
e MBTA, Light Rail Accessibility — Park Street & Haymarket Stations, Boston, MA - §9
Million
e Veterans Memorial School, Everett, MA - $10 Million
e Lewis Elementary School, Everett, MA - $16 Million

J.F. White Contracting Co., Framingham, MA - 1995-2000

Quality Control Manager (1997-2000)
Survey/Field Engineer (1995-1997)

Responsible for handling quality control issues, document control, creating drawings organizing
pay requisitions.
e  Central Artery/Tunnel Project - Ramps North of Gilmore Bridge, Charlestown, MA - $50
Million
e Central Artery/Tunnel Project — Jacked Tunnels Project, Boston, MA - $100 Million
e MBTA Old Colony Rail Line Extension Project, Kingston, MA - $25 Million
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Rory Moulton
Vice President of Field Construction Excellence
Phone Number; 603.328.2220

SUMMARY OF QUALIFICATIONS

Over 29 years of experience in the construction industry as a project manager,
superintendent, and estimator on projects in heavy construction and waste water treatment
facilities.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 1997-Present

Vice President of Field Construction Excellence (2022- Present)

Responsible for all major construction projects and all executive project managers. Works as
the liaison between the field and upper management to communicate needs as well as
strategies that are working well. Works to continuously improve field operations. Ensure that
all buildings in the construction area are constructed to contract, specification, and permitted
drawings.

Vice President of Construction (2016-2022)

Responsible for all major construction project and all executive project managers.

EDUCATION

University of Lowell, Lowell, MA Executive Project Director (2005-2016)

Civil Engineering Responsible for oversight of all field operations including direct control over project
managers, field superintendents and project engineers. Directly responsible for construction

Wentworth Institute of Technology, projects, budget development, construction schedules, contract negotiations and

Boston, MA management of project teams.

Civil Engineering

Project Manager (2001-2005)

Responsible for budget development, monitoring construction schedules, contract
CERTIFICATION negotiations, managing implementation of contract functions with owners and
DBIA Associate subcontractors, overseeing execution of administrative requirements including contracts,
OSHA 10 bonds, insurance and regulatory compliance, and overall management of support engineers,

subcontractors and field resources.

e Wastewater Treatment Plant, Attleboro, MA - $23.7 Million

e Wastewater Treatment Plant, GLSD, North Andover, MA - §17.5 Million

e  Forge Village and Nutting Road WTP, Westford, MA - $11.1 Million

e  Water Treatment Facility, Ashland, MA - $9 Million

e  South Essex Waste Water Treatment Plant Upgrade, Salem, MA - $7.8 Million
e Wastewater Treatment Plant Upgrade, Pepperell, MA - $4.3 Million

Superintendent (1997 —2001)
Responsible for construction of project, scheduling labor, equipment and materials, sub-

contractor coordination, quality control, maintaining project schedules, monitoring labor and
equipment costs, and contract administration.

Thibeault Corporation, Londonderry, NH - 1997

Superintendent

Responsible for daily field operations in site development and utility installation including
coordinating and scheduling subcontractors and suppliers, procurement of local permits and
bonds, developing and updating project schedules and monitoring labor and eguipment
costs.
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Bridgecorp, August, ME - 1993-1997

Superintendent
Responsible for on-site management, quality control, developing and maintaining project

schedules, coordinating in-house crews, subcontractors and suppliers, developing plans for
traffic control, demolition and erection operational plans.

Methuen Construction Co., Inc. :: 40 Lowell Road, Salem, NH 03079 1 603-328-2222




Richard Czerw
Project Executive
Phone Number: 603.328.2286

EDUCATION
University of New Hampshire,
Durham, NH
Bachelor of Science - Civil
Engineering

CERTIFICATES
OSHA 10/30 Hour

SUMMARY OF QUALIFICATIONS

Over 15 years of experience in the construction industry as project manager, project engineer
and project superintendent on wastewater treatment plant projects, pump stations and other
projects. Successful in developing working relationships with owners, engineers, vendors,
subcontractors, members of the management team and field staff. Well versed in the
development of bid and contract documents, project estimating, identifying impending design
problems, document preparation and material purchasing

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2012-Present

Project Executive (2019 — Present)

Responsible for all project managers in the municipality sector, as well as budget development,
construction scheduling, contract negotiations, managing implementation of contract functions
with owners and subcontractors, overseeing execution of administrative requirements including
contracts, bonds, insurance and regulatory compliance, and overall management of support
engineers, subcontractors and field resources for specific projects.

General Manager (2018 - 2019)

Involved in all aspects of construction and service contracts from business development,
estimating, purchase orders, submittals, change management and closeout.

Project Manager (2016 — 2018)

Responsible for budget development, monitoring construction schedules, contract
negotiations, managing implementation of contract functions with owners and
subcontractors, overseeing execution of administrative requirements including contracts,
bonds, insurance and requlatory compliance, and overall management of support engineers,
subcontractors, and field resources.

Project Engineer (2012 — 2016)

Worked onsite, responsible for purchasing and expediting of equipment and materials,
preparing shop drawings, tracking and approving submittals, general contract administration
including preparing and submitting correspondence and documentation required for the
effective and timely completion of projects.

Weston and Sampson CMR, Peabody, MA - 2009 - 2012

Project Superintendent

Met with engineers, owners, vendors, and subcontractors as needed for planning, coordination
and progress meetings. Worked directly on project scheduling, buy out, submittal review
process, pay estimates and project close outs for construction projects.

Engineer

Developed bid documents, contract documents, specifications and drawings for inflow &
infiltration, sewer and water main projects. Responsibilities included site design, survey and
being a resident engineer.

Methuen Construction Co., Inc, Salem, NH = 2007 - 2009

Engineering Intern
Assisted on various stages of construction including estimating, bid reviewing and project

management for heavy civil/industrial projects.
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Denis Moffett, DBIA
Project Executive
Phone Number: 603.498.7750

EDUCATION
Clemson University, Clemson, SC
Bachelor of Science — Civil Engineering

Hudson Valley Community College, Troy,
NY
AAS Civil Engineering Technologies

CERTIFICATON

0OSHA 10

DBIA - Designated Design-Build
Professional

DBIA Water Wastewater Committee
Member of Maryland AGC

SUMMARY OF QUALIFICATIONS
Over 14 years' experience in the construction industry in roles as project manager, project
engineer, project and LDP engineer.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2020-Present

Project Executive (2020-Present)

Responsible for project managers in the municipality sector, as well as budget development,
construction scheduling, contract negotiations, managing implementation of contract
functions with owners and subcontractors, overseeing execution of administrative
requirements including contracts, bonds, insurance and regulatory compliance, and overall
management of support engineers, subcontractors and field resources for specific projects.

Balfour Beatty Infrastructure, Inc., Fredericksburg, VA - 2014 - 2020

Project Manager

Responsible for schedule, budget, project management, operations, start up and
commissioning for multiple wastewater projects.

Completed Projects:

Western Branch WWTP Expansion - $75M

Broad Rum Biosalids Expansion - $17M

PC Construction Company, South Burlington, VT - 2008 - 2014

Senior Project Engineer (2012-2014)

Supervised project engineers and maintained construction schedules on multiple projects.
Coordinated daily with owner and multiple consultant engineering firms.

Project Engineer (2010-2012)
Assisted project management, start-up and commissioning on multiple wastewater projects.

Completed Projects:

HLK Mooney Water Reclamation Facility — Design-Build - $108M

HL Mooney Phase 1B - Design-Build Expansion - $5M

Hoadly Road Water Storage Tanks and Pump Station — Design-Build - $3M

Design Engineer (2010-2014)
Responsible for design engineering on multiple water and wastewater projects.

Project Schedule (2010)
Created monthly narratives detailing project status and critical paths for projects.

LDP Engineer (2008-2010)
Completed rotations in Office Engineering, Field Engineering, Estimating and Scheduling.
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Trevor Towne, LEED APBD + C
Project Executive
Phone Number; 603.327.8961

EDUCATION
New Hampshire Technical Institute,
AAA, Architectural Engineering

CERTIFICATES

USGBC LEED AP - Building Design and
Construction

US Army Corp of Engineer -
Construction Quality Manager #784
OSHA 30 Hours

Fundamentals of Steam Design
Certification — Spirax Sarco

Modern Hydronic Certification - Bell
and Gossett

Project Management Academy
Certification - FMIASME - B31.3 and
Bio Process Equipment Certification
ASM BPE QID - Level lll Inspector

SUMMARY OF QUALIFICATIONS

Over 21 years' experience as a Project and Quality Control Professional with extensive
experience in the construction industry. Experienced leader with a focus on quality and safety
for complex construction projects.

WORK EXPERIENCE

Methuen Construction Co., Inc., Salem, NH - 2015 - Present

Project Manager (20715-Present)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors, overseeing
execution of administrative requirements including contracts, bonds, insurance and regulatory
compliance, and overall management of support engineers, subcontractors and field resources
Quality Control Manager

Directly responsible for implementation and management of the project Quality Control
Program. This includes attending planning/coordination meetings, conducting QC meetings,
performing the three phases of control, performing submittal reviews and approvals, and
ensuring the specified QC Specialists are engaged when required, ensuring that testing and
inspection is completed and documented as required.

The Bell Company, LLC, Rochester, NY - 2007 - 2015

Project/Quality Manager

Responsible for private and government project teams. Developed project installation procedure
manual and quality standards for high purity systems to ASME BPE standards. Ensured design,
fabrication and installation complied with rigorous quality and cleanliness government
standards. Supervised multiple subcontractors and direct field supervision, procurement,
scheduling and site management.

Project Engineer

Coordinated and directed design team to meet project milestone deliverables. Responsible for
all job cost budgets and progress payments and performed Quality Control inspections for
mechanical construction.

Estimator

Estimated mechanical and general construction project.

Other Companies — 2001 - 2007

Golde Planning & Design
Civil Project Designer & Licensed Subsurface System Designer

W.G. Howard & Associates
Civil/Survey Project Designer & Field Crew Supervisor
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Jay Spooner
Senior Project Manager
Phone Number: 603.328.2234

EDUCATION

Keene State College, Keene, NH
Bachelor of Science - Business
Management

CERTIFICATIONS
0SHA 10

CPR/First Aid
Construction Supervisor

SUMMARY OF QUALIFICATIONS

Over 27 years of experience in the construction industry as a Project Manager, Superintendent
and Project Engineer specializing in boilers and water & wastewater treatment facilities.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2005-Present

Senior Project Manager (2016-Present)

Respaonsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors, overseeing
execution of administrative requirements including contracts, bonds, insurance and regulatory
compliance, and overall management of support engineers, subcontractors, and field resources.

Currently Held Projects:
o WWTP Nutrient Removal Upgrade Project, Pittsfield, MA - $51.6 Million

Completed Projects:
e  GLSD Organics-to-Energy, North Andover, MA - $25.7 Million
e  WPCF Comprehensive Upgrade, Middleborough, MA - $21.7 Million

Project Manager (2006-2016)
Responsible for budget development, monitoring construction schedules, contract negotiations,

managing implementation of contract functions with owners and subcontractors.

Completed Projects:
e Anaerobic Digestion/Energy Recovery Facility, Lewiston-Auburn, ME -$12.7 Million
e Wet Weather Flow Treatment Facility, Nashua, NH - $27.5 Million
s Fitchburg East WWTF Headwork Upgrade, Fitchburg, MA - $7.4 Million

Superintendent (2005-2006)

Responsible for construction of project, scheduling labor, equipment and materials, sub-
contractor coordination, quality control, maintaining project schedules, monitoring labor and
equipment costs, and contract administration.

Modern Continental Construction Co., Cambridge, MA - 1995-2005

Project Manager/Superintendent

Responsible for the Modernization of Terminal E, Logan Airport, Boston, MA. Responsible for
construction related phasing operations, coordinating with the CM and Owner all administrative
and supervisory activities for a $17M baggage system and a $20M glass and glazing entrance
system, as well as monthly pay requisitions, claims and change orders. Administered a
successful contract closeout with Owner, CM, and 89 subcontractors.

Project Engineer

Responsible for the Outfall Tunnel Survey, Boston Harbor Project, Massachusetts Water
Resource Authority. Responsibilities included setting up and administering a unit price contract
for underwater survey including submittal, schedule, requisitions, and buyouts.

Office Engineer/Superintendent

Responsible for the West Parking Garage, Logan Airport, for the Massachusetts Port Authority.
Responsible for submittal coordination, field coordination and installation of building
components. Administered contract closeout with CM and Owner.
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Jim Farese
Senior Project Manager
Phone Number: 603.328.2222

EDUCATION

Clarkson University, Potsdam NY
Bachelor of Science - Civil
Engineering

CERTIFICATIONS

0SHA 10

OSHA 30

OSHA 40 (HAZWOPPER)

ACI Concrete Field-testing Technician-
Grade 1

AWS Welding Inspector Specialist
MTA Transit Track Safety Qualified
MBTA Track Safety

Keolis Track Safety

AMTRAK Track Safety

CPR/First Aid

SUMMARY OF QUALIFICATIONS

Over 23 years of experience in the construction industry as a Project Manager, Superintendent
and Project Engineer specializing in complicated civil, highway/roadway extensions and large
bridge construction.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2022-Present

Senior Project Manager (2022-Present)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors, overseeing
execution of administrative requirements including contracts, bonds, insurance and regulatory
compliance, and overall management of support engineers, subcontractors, and field resources.

SPS New England, Salisbury, MA - 2020-2022

Senior Estimator

Responsible for estimating and cost analysis for a variety of projects from bridges, highway,
roadway reconstruction, MBTA/State work, and utility substations. Project estimates ranged
from $2M to $100M in value.

R.E. Pierson Construction, Pilesgrove, NJ - 2017-2020

Senior Project Manager/Area Manager

Responsible for $225M roadway extention and highway project that included the oversight of
extensive civil package that included blasting, complicated excavation, dewatering and paving.
Established an area office and management of all in house staff, subcontractors and vendors
and coordination with municipalities/government representatives, unions, and new project
acquisition.

PKF Mark Ill, Newtown, PA -—2016-2017

Project Manager
Managed a $56M moveable bridge replacement project. Responsibilities included cost

projections, billing, safety, scheduling, and subcontractors and in house workforce.

Alle s, Worcester, PA ——2015-2016

Project Manager

Managed a $200M 8 bridge replacement project. Responsibilities included cost projections,
billing, safety, scheduling, and subcontractors and in house warkforce.

Tutor Perini, Philadelphia, PA —2013-2015

Superintendent

Supervised and supported all trades in the excavation work including steel sheeting, soldier piles
and lagging, tensioned tie back anchors and piping. Responsibilities included field cost
projections, billing, safety, scheduling, and managing subcontractors.

Kiewit Constructors, New York City, NY —2008-2013
Contract Administrator 2011-2013

Managed a team of engineers and worked with ConEd, NYSDOT, NYCDOT to negotiate change
orders. Additional responsibilities included scheduling and insurance claims.

Segment Engineer 2009-2011

Managed a team of field engineers and superintendents. Additional responsibilities included
scheduling, cost control and project demolition.

Cost/Revenue/Field Engineer 2008-2009
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Reviewed all timecard and purchase orders from subcontractors and suppliers.
Additional responsibilities included scheduling, cost tracking and payment
dissemination.

ET & L Construction, Flint, M| - 1999-2005

summer intern Surveyor
Duties included general labor and layout and topegraphical surveying using total

station configuration and rotary laser levels.



Joseph B. Maalouf
Project Manager
Phone Number: 603.327.5127

EDUCATION

American University of Beirut
Bachelor of Engineering in Mechanical
Engineering

Magna Cum Laude

CERTIFICATES

Construction Supervisor's License
OSHA 10

NYSEG Gas Utility Operator Qualification
TAPI SAFE - Construction in Paper Mills
JW Danforth Complete Safety and
Construction Training

Key Speaker on Dust Safety at the XOL
Technical Seminar

SUMMARY OF QUALIFICATIONS

Over 9 years of experience in the construction industry as Project Manager and Project Engineer
able to manage a project from the design phase through construction and commissioning.
Extensive international experience able to manage projects outside of the U.S. Excellent written
and verbal communication skills, speaks English, Arabic, and French.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2018 - Present

Project Manager (2018 - Present)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors, overseeing
execution of administrative requirements including contracts, bonds, insurance and regulatory
compliance, and overall management of support engineers, subcontractors, and field resources.

Projects:
e Merrimack WWTF Phase IIl, Merrimack NH - $§17.3 Million
o Marion STP Upgrades, Marion, MA - $9.2 Million
o Arcadia St. and Worcester St. Pump Station Improvements, Grafton, MA - $2.8 Million
e SESD Combined Heat and Power Facility, Salem, MA - $6 Million

JW Danforth, Durham, NH - 2017 - 2018

Project Manager

Managed five jobs at UNH working with Danforth and Xpress Natural Gas. Managed aggressive
schedules to complete the work before students returned to school. Enforced safety and quality
requirements through training, certification, and testing procedures. Generated submittals for
all equipment or procedures that needed to be approved by the owner/engineer of record.
Tracked cost on the job and managing the budget. Additionally, tracked, authorized, validated,
procured for, and billed Change Orders when Extra Work arose that was not in our base-contract
and negotiated time and resource allocation in order to finish on time, despite the changes.

Xpress Natural Gas, Stratham, NH = 2016 - 2017

Project Manager/Project Engineer

Managed on-site contractors to ensure that they were completing their contract requirements
up to standards and code. Promoted from Project Engineer to Project Manager to head the
installation of the company's largest CNG filling station in Montrose, PA, and managed the
project from design phase through construction and until commissioning.

XOL Automation, Beirut, Lebanon — 2014 - 2016

Project Engineer

Brought on board to be the main field project engineer after demonstrating the ability to perform
in an internship and the willingness and legal ability to travel frequently throughout the middle
east, Proficiency in Arabic and English was required to interface with the engineers and
manufacturers in the US and the customers in the Middle East and North Africa.

Petrofac International, Dubai, UAE - June 2013 - August 2013
Piping Intern: Pipe selection, piping layouts, Isometrics, Stress Analysis

Indevco Group, Halat, Lebanon — May 2013 - June 2013
MEP Intern: NFPA Standards, Fire Fighting Design, Pump Sizing, HVAC Calc

144 Main Street | POBox 980 | Plaistow, NH 03865 | Main: 603.328.2222 | Fax: 603.328.2233 | www.Methuenindustrial.com



Cody W. Barnes
Project Manager
Phone Number: 603.362.3609

;’

EDUCATION

Wentworth Institute of
Technology Boston, MA,
Bachelor of Science — Civil
Engineering

CERTIFICATES

OSHA 10 Hour

OSHA 30 Hour

MDE Responsible Personnel
Training

CQM-C - U.S. Army Corps of
Engineers, Baltimore District
ASHE — American Hospital
Association

SUMMARY OF QUALIFICATIONS

Over 8 years of experience in the construction industry as civil engineer, project engineer, and
project manager. Successful in developing working relationships with owners, engineers,
vendors, subcontractors, members of the management team and field staff. Well versed inin all
aspects of managing projects and not limited to contract negotiations, project estimating,
identifying impending design problems, document preparation, material purchasing, and site
management from notice to proceed to certification of occupancy.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2018-Present

Project Manager

Responsible for budget development, monitaring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Army Institute of Public Health — Walsh Gilbane Joint Venture, Aberdeen Proving Grounds, MD
-2015-2018

Project Engineer Il

As the single project engineer on this $206 Million project provided day to day management of
schedules, submittals and management of 70+ subcontractors, procurement, contract
execution, cost reporting and forecasting, subcontractor and owner billing, quality control team
management, HR requirements and EEQ compliance, administrative processes, IT issues
management, commissioning, document control, owner and subcontractor correspondence,
and the development/enforcement of quality control, safety, IAQ, BIM, and CX plans.

New Broughton Hospital = Archer Western Contractors, Morganton, NC - 2014

Engineering Intern

As an intern on this $150 Million project provided meeting minutes, submittal review,
subcontractor management, foundation settlement and cracking investigation, assisted with
quality control inspection and documentation, management of SFRM removal and replacement
in constructed locations, and loss mitigation analysis of foundation damage.

Walsh Construction Heavy Civil Office — The Walsh Group, Canton, MA -2014
Engineering/Estimating Intern

Provided engineering, estimating, and management support for several large multi-million dollar
projects including: Whittier Bridge Replacement, Amesbury, MA; Deer Island Scum Skimmer
Replacement, Winthrop, MA; Deer Island Valve & Piping Replacement, Winthrop, MA; Moses
Wheeler Bridge Replacement, Milford, CT; and the Garden State Parkway Interchange 163,
Paramus, NJ.

The Lane Construction Corporation — Bangor, ME - 2014
Civil Engineer Intern
Provided Engineering and Management support for several large projects
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Patrick Castrogiovanni
Project Manager
Phone Number: 603.362.3732
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EDUCATION

Everglades University, Sarasota, FL,
Bachelor of Science in Construction
Management

New England Technologies,
Providence, Rl, Assaciates Degree in
Architectural and Building Engineering
Everglades University, Sarasota, FL,
Advisory Board

CERTIFICATIONS
0OSHA 10
CPR/First Aid Certified

SUMMARY OF QUALIFICATIONS
Over 13 years of experience as a business manager, project manager, and project engineer,
especially in the construction and steel fabrication industries.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 2018-Present

Project Manager (2020-Present)

Responsible for budget development, monitoring construction schedules, contract
negotiations, managing implementation of contract functions with owners and subcontractors,
overseeing execution of administrative requirements including contracts, bonds, insurance and
regulatory compliance, and overall management of support engineers, subcontractors, and
field resources.

Assistant Project Manager (2019-2020)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Project Engineer (2018-2019)

Responsible for purchasing and expediting of equipment and materials, preparing shop
drawings, tracking and approving of submittals, general contract administration, including
preparing and submitting correspondence and documentation required for the effective and
timely completion of projects.

NSPJ, Inc., Manchester, NH - 2015-2018

Business Manager

Business and operations development, created strategic plans by studying the industry history,
and forecasted future. Accomplished objectives by establishing plans and budgets. coordinated
efforts by establishing procurement, production, and marketing, and built company image by
collaborating with customers/clients, suppliers, and employees..

Dixie Southern, Sarasota, FL - 2009-2015

Senior Project Manager, 2012-2015

Accountable for managing the delivery of critical projects and for providing managerial support
for all the projects conducted by the company. Involved in Contract negotiations, cost control,
invoicing, change orders, staff meetings, turnover meetings and close out meetings. Worked
closely with department managers to promote overall company effectiveness, Provided ECAC
(Estimated Cost at Completion) for every project, reviewed sales opportunities and quotes.
Project Manager, 2010-2012

Reviewed Engineered Drawings for Power & Chemical Plants, Water Treatment, Wastewater,
Tanks, Vessels, Pipe Designs and Launch Pads. Responsible for budgeting and planning
projects, preparing project Initiation documentation, ensuring best value is obtained for the
project, maintaining and completing project key performance indicators, and writing detailed
project progress reports and schedules.

Estimator/Sales Development, 2009-2010

Built relationships with new and future clients, prepared presentations and proposals, justified
construction work load, developed take-offs, managed and executed job contracts, organized
turnover meetings with project managers for new contracts, provided sales cycle analysis,
analyzed project scopes to create accurate estimates, utilized estimation software to finalize
estimates, and developed metrics for measuring cost effectiveness of materials and labor.
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David M. Dutkiewicz, Jr.
Quality Control Manager
Phone Number; 603.489.3568

EDUGATION

Maine Maritime Academy, Castine, ME
Bachelor of Science in Power Engineering
Technology

CERTIFICATIONS
OSHA 30
Confined Space

SUMMARY OF QUALIFICATIONS

Over 17 years’ experience in the construction industry as quality control manager,
operation manager, engineer, overseeing the support and implementation of projects in
heavy construction, water treatment, industrial processing, and power generation plants.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 2020-Present

Quality Control Manger (2020-Present)

Directly responsible for implementation and management of the project Quality Control
Program. This includes attending planning/coordination meetings, conducting QC meetings,
performing the three phases of control, performing submittal reviews and approvals, and
ensuring the specified QC Specialists are engaged when required, ensuring that testing and
inspection is completed and documented as required.

Vanguard Renewables, Wellesley, MA - 2017-2020

Regional Operations Manager

Managed operations and associated budgets across five (f) Anaerobic Digester facilities
totaling 4.6MW of Renewable Power. Also oversaw team safety, capital projects, service
agreements and coordinated service providers.

SNC-Lavalin Constructors, Inc., Multiple Locations — 2007-2017

QA/QC Manager, Brandywine, MD (2016-2017)

Supervised a quality team of six (6) inspectors including two (2) CWI's and coordinated
between five (5) trade contractor quality groups on the construction of a 755 MW, 2-on-1
combined cycle plant.

Senior QA/QC Supervisor, Waldorf, MD (2015-2016)

Performed mechanical and civil inspections, conducted system walk downs and managed
project work list on the construction of a 725 MW, 2-on-1 combined cycle plant.

Night Shift Commissioning Lead, Newark, NJ (2014-2015)

Supervised facility operations on the commissioning of a 710 MW, 2-on-1 combined cycle
plant.

Mechanical Commissioning Engineer, Lima, Peru (2013-2014)

Assisted in commissioning of the Anderson Water System Water Treatment Plant.
QA/QC Inspector, Lima Peru (2011-2013)

Fulfilled duties as the interim QZ/QC Manager and performed QA/QC mechanical
inspections.

Commissioning Engineer, Astoria, NY (2011)

Mechanical engineer on the commissioning of a 600 MW, 2-on-1 combined cycle plant.
Commissioning Engineer, Bothell, WA (2010)

Developed commissioning procedures for future projects.

Turnover Coordinatar, Canada (2007-2009)

Coordinated system turnover to the Client

General Electric C.S. (Con-Ed), Newington, NH - 2006
Operations & Maintenance Technician (Co-op Student)
Assisted in plant maintenance tasked and executed checks of the boiler chemistry.

Casella Waste Systems, Biddeford, ME - 2005
B QOperator (Co-op Student)

Assisted in plant maintenance tasked and executed checks of the boiler chemistry.
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Derek Grader
Scheduling Manager
Phone Number:; 603.819.8777

EDUCATION

University of Maine, Orono, ME -
Bachelor of Arts

CERTIFICATION

Project Management Institute —
Project Management Professional
0SHA-10

SUMMARY OF QUALIFICATIONS

Over 21 years' experience in the CPM Construction Scheduling managing projects in
Water/Wastewater Treatment, Advanced Manufacturing, Institutional and Higher Education
from Maine to Florida in excess of $150 million.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH = 2020-Present

Scheduling Manager (2020-Present)

Responsible for maintaining and developing all projects schedules. Also adding and impacts to
projects and keeping project executives with reports on job status.

PC Construction Company, Portland, ME- 2001-2020

Scheduling Manager

Responsible for maintaining, developing and adding impacts to project schedules for a $400
million construction company. Trained and mentored junior schedulers. Provided project
executive with metrics and reports on project health. Maintained the P6 database.

United States Marine Corps — 1988-2015

Lieutenant Colonel

Infantry Officer in the active and reserve component. Lead Marines in the service of the United
States in the operating forces and the supporting establishment.
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Jeremy Cahill
Assistant Project Manager
Phone Number: 603.362.3959

EDUCATION

University of Massachusetts,
Lowell, MA

B.S.E. Cum Laude in Civil and
Environmental Engineering

CERTIFICATIONS

OSHA 30 Hour Certified
Engineer-in-Training, Civil Engineer
(Passed Fundamentals of Engineering
Exam)

SUMMARY OF QUALIFICATIONS

Over 14 years of experience in the construction industry as project engineer and assistant
project manager. Civil and Environmental Engineer with diverse experience that has spanned
structural steel design and construction; Survey/MEP coordination; civil site work and drainage;
and mechanical general contracting. Responsibilities have included project management, field
supervision, and estimating on projects ranging from $1M up to $1B. Worked successfully with
crews, architects, and clients.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2018-Present

Assistant Project Manager

Responsible for budget development, manitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Project Engineer

Responsible for purchasing and expediting of equipment and materials, preparing shop
drawings, tracking and approving of submittals, general contract administration, including
preparing and submitting correspondence and documentation required for the effective and
timely completion of projects.

J.F. White Mechanical, Boston, MA — 2015-2018

Assistant Project Manager

Logan Airport Central Heating Plant General Upgrades, Boston MA

Responsibilities included day-to-day management of labor, materials, and subcontractors.
Assistant Project Engineer.

Various Mechanical Project Bids, Boston Area

Worked on mechanical project bids and performed takeoffs using Viewpoint MEP Estimating,
and compiled cost in HCSS Heavy Bid program.

Field Engineer

Deer Island Power Plant Fuel Oil Upgrade, Winthrop MA

Installed new pump skid & piping on stainless steel structure, plus electrical & controls
upgrades. Managed daily operations and client relations.

J.F. White Civil, Boston Area - 2013-2015

Field Engineer

Longfellow Bridge Rehabhilitation Design/Build, Boston MA

Worked with design team & construction crews to identify and address coordination issues.
Superintendent duties included bridge drainage, miscellaneous metals, and lead/asbestos
abatement.

TranSystems Corporation, Boston Area - 2011-2013

Structural Engineer |

Performed hands-on structural inspections of various bridges and tunnels for state agencies.
Worked on composition and revision of State Bridge Inspection Reports.

Skanska/J.F. White/Ecco Jaint Venture, Westchester, NY - May 2008-Jan 2010

Summer/Winter Intern
Cat/Del UV Light Water Treatment Facility
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Colin Dandurant
Assistant Project Manager
Phone Number: 603.704.1546

EDUCATION

Wentworth Institute of Technology,
Boston MA
B. S. in Construction Management

CERTIFICATIONS

OSHA 10

0SHA 30

OSHA 40 - HAZWOPER Certified
Confined Space Entry Trained
CPR/First Aid Certified

SUMMARY OF QUALIFICATIONS

Over 10 years of experience in project management and on-site supervision of construction,
design/build projects, renovation projects, water, and wastewater treatment facilities. An
experienced leader with a focus on quality and safety during complex construction projects.

WORK EXPERIENCE

MWH/Methuen Construction Co., Inc., Plaistow, NH - 2016-Present

Assistant Project Manager (2022-Present)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Estimator (2020-2022)

Responsible for estimating water and wastewater hard bid projects in New England and Texas,
CMAR projects Nationwide and creating scope for our team and subcontractors during
estimating, performing takeoffs, and assisting in standardization of company processes.

Assistant Superintendent
Responsible for management of filed subcontractors, subcontractors, process mechanical,

concrete, and civil self-performing work; negotiation and clarification of contract documents,
submittals and change orders. Prepared, tracked and forecasted schedule, budget, and
manpower. Monitored and coordinated safety activities/inspections/tool talks and daily
monitored quality control by internal employee’s and various trades, owners and deliveries on
site.

Project Engineer (2019-2020)

Responsible for purchasing and expediting of equipment and materials, preparing shop
drawings, tracking, and approving of submittals, general contract administration, including
preparing and submitting correspondence and documentation required for the effective and
timely completion of projects.

CDM Smith, Chelmsford, MA — 2012-2016

Responsible for preparation in bids/RFP packages for equipment and subcontractor buyout,
submittal review and coordination, change order organization and review, worked with project
control staff to update project schedule, and coordinated with subcontractors, vendors, public
agencies, and clients at large scale fully operation plants.
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Jeffrey M. Lee
Assistant Project Manager
Phone Number: 603.401.5695

EDUCATION

Northeastern University
Boston, MA

Bachelor of Science in Civil
Engineering

CERTIFICATIONS

New England Water Environment
Association (NEWEA)

American Society of Civil Engineers
(ASCE)

OSHA 10 Hour Certified

CPR/First Aid Certified

Lock Out/Tag Out

Fall Protection

AERIAL/Scizzor Lift Training
Trenching and Excavation

ASCE Concrete Canoe (co-captain)

SUMMARY OF QUALIFICATIONS

Over 10 years' experience in the construction industry in roles as Project Engineer with
experience in water and wastewater treatment, industrial projects, and environmental
engineering. At Methuen Construction, he was a project engineer on the $46M Falmouth Water
Treatment Plant, which won Engineering News Record (ENR) regional and safety awards, and
Associated Builders and Contractors (ABC) regional and national awards. He is also a member
of the ABC Future Leaders in Construction (FLIC) and Young Professionals Groups.(YPG).

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2015-Present

Assistant Project Manager

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Project Engineer
Responsible for purchasing and expediting of equipment and materials, preparing shop

drawings, tracking and approving of submittals, general contract administration, including
preparing and submitting correspondence and documentation required for the effective and
timely completion of projects.

Woodard & Curran, Dedham, MA - January 2014-June 2014

Project Engineer Co-0p

Edited drawings of sewer systems, storm drain systems, and other utilities in AutoCAD.
Processed shop drawings and updated submittal logs. Verified certified payrolls submitted by
generalcontractors. Measured and recorded water quality data. Calculated pipe flow rates by
recording pipe takeoffs in ArcGIS and by hand.

Fay Spofford & Thorndike, Burlington, MA — January 2013-June 2013

Engineering Technician Il Co-op

Created elevation view and plan view drawings of water treatment plants, wastewater treatment
plants, sewer systems, and storm drain systems in AutoCAD.

Edited, assembled, and delivered contract bids and technical specifications. Edited attribute
tables for pipe shapefiles in ArcGIS. Called contractors as part of the bid evaluation process.
Perfarmed drawdown tests on pump stations to test their capacity.

Stacey DePasquale Engineering, Lawrence, MA — January 2012-August 2012

Enqineering Field Technician Co-op

Conducted dye tests of sanitary fixtures to confirm proper connection. Inspected storm drain
outfalls for deterioration and sewage contamination. Performed test kits on storm drain
samples checking ammonia levels, surfactant levels, pH, conductivity, salinity, and temperature.
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Zack Thompston
Assistant Project Manager
Phone Number: 603.362.2222

EDUCATION

Clemson University
Bachelors in Environmental
Engineering

CERTIFICATES
OSHA 10 Hour

SUMMARY OF QUALIFICATIONS
Six years of construction management experience with comprehensive knowledge in
construction, large bore piping and Water and Wastewater treatment projects.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 2022-Present

Assistant Project Manager (2022-Present)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Harper General Contractors, Charlotte, NC. = 2016-2018

Project Manager (2021-2022)

Responsible for project schedule, cost tracking, QAQC documentation and tracking, payroll,
and other onsite functions. Reported to the project superintendent and assumed his
responsibilities in his absence.

Field/Project Engineer (2018-2021)

Specialized in water and wastewater treatment projects and developed expertise in project
controls, cost tracking, and productivity tracking. Included several special, non-construction
projects.

Project Engineer Co-Op (2016-2018)
Provided support to pipefitting crew gaining valuable knowledge of pipefitting practices,
construction processes, planning, and equipment operations.
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John Nelson
Senior Superintendent
Phone Number: 978.423.5353

EDUCATION
Weare High School, Weare, NH

CERTIFICATION

0SHA 30

Hydraulic License — MA
Sub-Surface Installer,
Septic Systems — NH
Drain Layer - NH

SUMMARY OF QUALIFICATIONS
Over 41 years' experience in the construction industry in roles as project superintendent and
pipe foreman with a strong background in layout and civil work.

WORK EXPERIENGE
Methuen Construction Co., Inc., Plaistow, NH — 1995-Present

Senior Superintendent (2010 — Present)

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, subcontractor coordination, quality control, maintaining project
schedules, monitoring labor and equipment costs, and contract administration.

Current Projects:
e  Manchester Merrimack River WTP, Hooksett, NH - $27.2 Million

Completed Projects:
e Peirce Island WWTF Upgrade, Portsmouth, NH - §75.7 Million
o  FEasterly Marlborough WWTF Improvements, Marlborough, MA - $48.1 Million
e  Wastewater Plant Upgrade, Westborough, MA - $47.6 Million
e Riverside Pump Station & Force Main, Greater Lawrence Sanitary District, North
Andover MA - $9.6 Million
e Wet Weather Flow Treatment Facility, Nashua NH - $27.5Million

Foreman (1995-2010)
Full time onsite foreman responsible for survey, layout and construction of concrete structures
and mechanical systems. Duties included supervision of all field activates associated with
building heavy construction projects, insuring a safety first approach to construction, scheduling
daily labor, equipment and materials, monitoring schedules, coordinating activities of
subcontractors, maintaining project schedules and contract administration.
Completed Projects:

e  Fitchburg East WWTF Headwork Upgrades, Fitchburg, MA - $7.4 Million

e Ogden Martin Trash to Energy Plant, Haverhill, MA - §11.3 Million

e  Water Treatment Plant, Fitchburg, MA - $12.5 Million

Mohawk Construction, Newington, CT = 1990 - 1995

Pipe Foreman
Responsible for the daily crew operations of underground utilities.

Robbie Construction, Manchester, NH — 1987 - 1990

Pipe Foreman
Responsible for the daily crew operations of underground utilities

Plazzi Corporation, Hooksett, NH — 1985 - 1987
Responsible for the daily crew operations of underground utilities

CJ Construction Co, Inc., Windsor, NH = 1981 - 1985

Pipe Foreman
Responsible for the daily crew operations of underground utilities.
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Todd J. Allen
Superintendent
Phone Number: 603.362.7241

EDUCATION

University of New Hampshire,
Durham, NH, Bachelor of Science -
Civil Engineering

University of Massachusetts, Lowell,
MA, Master of Science —
Environmental Engineering.

CERTIFICATES

Registered Professional Engineer
in NH

OSHA 30 Hour

NETTCP HMA Pavement Inspector
NETTCP Concrete Inspector
NETTCP Drilled Shaft Inspector
NETTCP Quality Assurance
Technologist

SUMMARY OF QUALIFICATIONS

Qver 14 years of experience as a Project Manager, Quality Control Manager, Project Engineer,
and Superintendent with extensive experience in construction. An experienced leader with a
focus on quality and safety during complex construction projects.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2017-Present

Superintendent (2022 - Present)

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, subcontractor coordination, quality control, maintaining project
schedules, monitoring labor and equipment costs, and contract administration.

Quality Control Manager (2020-2027)

Responsible for implementation of the project Quality Control Program. This includes attending
planning/coordination meetings, conducting QC meetings, performing the three phases of
control, performing submittal reviews and approvals, ensuring the specified QC Specialists are
engaged when required, ensuring that testing and inspection is completed and documented as
required.

Project Manager (2018-2020)

Responsible for budget development, monitoring construction schedules, contract negotiations,
managing implementation of contract functions with owners and subcontractors.

Project Engineer/ Alternate Quality Control Manager (2017-2018)

Responsible for implementation of the project Quality Control Program.

Treviicos Corporation, Boston, MA - 2015 - 2017

Project Engineer

Provide engineering support to superintendents and project managers on heavy civil foundation
projects. Prepared submittals, maintained PO logs, vendor/supplier selection and

material buyout, prepared shop drawing and field sketches and implementation of project safety programs.

Archer Western Contractors/Walsh Construction, Portsmouth, NH — 2012-2015
Project Engineer/Quality Control Engineer

Provided field support to site superintendents, foremen and project managers. Performed
quality control functions. Duties consisted of engineering support of structural/ miscellaneous
steel erection for the Memorial Bridge Reconstruction Design-build project in Portsmouth, NH

Massachusetts DOT - Highway Division, Boston, MA - 2010-2012
Civil Engineer (Canstruction)

Performed engineering duties relating to state roads, bridges and highway.

Concrete Systems, Inc, Londonderry, NH - 2009-2010
Quality Control Manager

Responsible for quality assurance of precast concrete tunnel segments, including material
testing, review of concrete batch mix design, satisfaction of project specifications and finished
product quality.

Newstress, Inc, Epsom, NH = 2008-2009
Engineering Assistant
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Assisted in engineering with daily operations; including product design utifizing AutoCAD, quality
assurance, averseeing production of precast products, cancrete testing according 1o ACI
specifications and project scheduting.



Paul H. Bunch
Superintendent
Phone Number: 603.401.5593

s

EDUCATION

Northeastern University, Boston, MA,
Bachelor of Science - Civil -
Environmental Engineering

University of Massachusetts, Amherst,

MA, Bachelor of Science — Wood
Technology - Building Materials
Management

CERTIFICATES

U.S. Army Corps of Engineers,
Construction Quality Management for
Contractors

OSHA 10 Hour

SUMMARY OF QUALIFICATIONS

Over 29 years of experience as a Superintendent, Manager of Engineering, and Quality Control
Manager with extensive experience in all phases of construction. An experienced leader with a
focus on quality and safety during complex construction projects.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2016 - Present

Superintendent (2019-Present)

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, sub-contractor coordination, quality control, maintaining project
schedules, monitoring labor and equipment costs, and contract administration.

Assistant Project Superintendent / Alternate QCM / Alternate SSHO (2016-2019)

Responsible for the planning, management and supervision of self-perform and subcontracted
workforces; quality control oversight and inspections related to work activates; enforcement of
safety policies and procedures to ensure a safe and effective workplace; submitting, ordering
and procurement of materials necessary throughout the project.

Gilbane Building, Co., Boston, MA - 1999 - 2016

Superintendent

Responsible for scheduling and management of subcontractors, ensuring adherence to quality
control pratocol for $40M airport terminal renovation and construction of a bank building.

Manager of Engineering
Responsible for management of design document development with architect and trade

contractors, for $80M urban office building renovation. Working with the owner, designer, and
subcontractors, facilitate collaboration to ensure that appropriate details and materials of
construction were incorporated into final design package and completed work.

Quality Control Manager
Responsible for quality control, testing, and inspections on projects including a $90M biomedical
laboratory facility renovation and a $78M program of hospital renovations.

Conservation Services Group, Westborough, MA - 1993 - 1996

Technical Specialist
Responsible for energy audits, consumption modeling and blower door testing.

144 Main Street | POBox980 | Plaistow, NH 03865 | Main:603.328.2222 | Fax:603.328.2233 | www.MethuenConstruction.com




Michael Ammendolia
Superintendent

Phone Number: 508.726.6017

i

EDUCATION
Lowell High School, Lowell, MA

CERTIFICATIONS

0SHA 10

First Aid/CPR

Rigging

Trenching & Excavation
HAZ-COM GHS

Hot Work Safety Certificate

SUMMARY OF QUALIFICATIONS

Over 50 years' experience in the construction industry as a Laborer, Carpenter & Foreman with
a strong background in concrete and civil work. Has successfully built projects in the municipal,
industrial processing and private industries.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 1993 - Present

Superintendent (2017 - Present)

Management and supervision of self-perform and subcontracted workforces; quality assurance
and quality inspections related to work activities; Enforcement of safety policies and procedures
to ensure a safe and effective workplace; Submitting, Ordering, and procurement of materials
necessary throughout the project; Scheduling and coordinating subcontractors.

Assistant Superintendent (2015- 2017)

Responsible for survey, layout and construction of concrete structures. Duties also include
supervision of all field activities associated with building heavy construction projects; insuring
a safety-first approach to construction; scheduling daily labor, equipment and materials;
coordinating activities of subcontractors and maintaining project schedules and budget.

Foreman (1993 -2015)

Responsible for survey, layout and construction of concrete structures. Duties also include
supervision of all field activities associated with building heavy construction projects; insuring
a safety-first approach to construction; scheduling daily labor, equipment and materials;
coordinating activities of subcontractors and maintaining project schedules and budget.

Complete Projects:
»  Wet Weather Flow Treatment Facility, Nashua, NH - $27.2 Million
e  Anheuser-Busch Treatment Plant, Merrimack, NH - $23.4 Million

P. Giossi, Hyde Park, MA - 1990 - 1993

Pipe Layer
Pipe layer for utilities contractor specializing in subdivisions.

Self-Employed - 1987 - 1990
Cancrete Contractor/Builder
Warked on framing and concrete foundations.

RJ Long, Trenton, NJ - 1984 - 1987
Concrete Carpenter

Methuen Construction Co., Inc., Methuen, MA - 1980 - 1983
Pipe Layer, Pipe Foreman

JJ 0'Brien, Waltham, MA - 1975 - 1980
Concrete Contractor
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Jeff Roussel
Superintendent
Phone Number: 603.362.2222

EDUCATION
University of South Carolina
Culinary Arts

CERTIFICATION
OSHA 30
First Aid/CPR/AED Certified

SUMMARY OF QUALIFICATIONS
Over 21 years' experience in the construction industry in roles as senior superintendent, and
carpenter.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH — 2022-Present

Superintendent (2022-Present)

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, sub-contractor coordination, quality control, maintaining project
schedules, monitoring labor and equipment costs, and contract administration.

Eckman Construction, NH - 2020 -2022

Senior Superintendent

Management and supervision for $35M housing project that included civil, concrete, foundation
installation crews and multiple subcontractors. Responsible for maintaining and ensuring safety
policies were upheld. Ensured that job quality and ethic were held to the highest standard.

Callahan Construction, MA - 2019-2020

Senior Superintendent

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, sub-contractor coordination, fire protection plan and SQPP and erosion
control, maintaining project schedules, monitoring labor and equipment costs, and contract
administration

ProCon, LLC, NH - 2011-2019

Project Superintendent

Management and supervised of multiple subcontractors. Ensured all safety requirements were
upheld and responsible for project scheduling, site take off's, estimating, weekly analysis of
cost/labor and materials.

Universal Drywall, NH - 2010-2011

Project Layout Coordinator
Metal and wood framing take offs, estimates and demolition for residential, commercial, and

industrial projects.

Optimum Building Systems, NH - 2008-2010

Carpenter
Management and supervision of crew and subcontractors on residential and commercial projects.

Responsible for project scheduling, cost estimating, weekly analysis of cost/labor and materials.

Self-Employed, NH - 2001-2008
Owner/Lead Carpenter

Responsible for all orders of operations, payroll, estimating, labor scheduling and quality control.
Ensured that job quality and ethic were held to the highest standard.
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Jim Semones v

Superintendent
603-702-3789

SUMMARY

Over 12 years of experience as a Superintendent and Project Manager with extensive experience
in all phases of construction. An experienced leader with a focus on quality and safety during
complex construction projects.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH - 2022 - Present

Superintendent (2022-Present)

Full time onsite Superintendent responsible for construction of project, scheduling labor,
equipment and materials, sub-contractor coordination, quality control, maintaining project
schedules, monitoring labor and equipment costs, and contract administration.

Crowder Construction Company, Charolette, North Carolina - 2017-2022

Project Manager — Electrical (2017-2022)

Traveled to various locations in Virginia to oversee multiple large-scale projects (S10m to
$50m). Responsible for the overall project coordination and execution concerning budgets,
schedule, submittals, buyout, corporate forecasting and reporting and coordination meeting
with owners’, engineers, craft superintendents and subcontractors. Experience managing
CMAR and Design-Build projects.

EDUCATION
Electrical Power and Technology
Program, Foster Vocational Tech, 1994

American Industrial Construction, Gray, Maine - 2011-2017

Project Manager (2011-2017)

Responsible for overall project success. Oversee structural, mechanical, civil, pipe, and
electrical crafts on the project. Create the budget and forecasting cost throughout the project,
create the schedule and man-loading charts, ensuring adherence to schedule and budget, and
auditing work for quality, compliance, and proper safety practices.

CERTIFICATIONS

NCCER #11280148 (National Center
for Construction Education and
Research)

NCCER Certified in: Core Curriculum,
Electrical, Electrical V4, Electrical
Instructor, Fundamentals of Crew
Leadership, Project Supervision,
Project Management

OSHA 10 Hour

OSHA 30 Hour

Maine Electrical License

NFPA 70E Electrical Safety Training
Certified Operator- Fork Truck, Scissor
Lifts, Boom Lifts, Lull

Certified in Fiber Optic Installation,
Terminating and Testing
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Michael Dubicki
Superintendent
Phone Number; 603.257.0053

EDUCATION

Three Rivers Community College,
Norwich, CT, Associates Degree -
Construction Management

Minor - Sustainable Facilities Design
Management

CERTIFICATIONS
0SHA10

OSHA 40

CPR

SUMMARY OF QUALIFICATIONS

Over 19 years' experience in commercial and industrial construction. Extensive experience in
project development, construction management, contract specifications, site analysis,
environmental regulations, building codes and ordinances, project design/development,
estimating, and scheduling.

WORK EXPERIENCE

Methuen Construction Co., Inc., Plaistow, NH, 2019 - Present

Assistant Superintendent

Assists in the management and supervision of self-perform and subcontracted workforces;
quality assurance and quality inspections related to work activities; Enforcement of safety
policies and procedures to ensure a safe and effective workplace; submitting, ordering, and
procurement of materials necessary throughout the project; Scheduling and coordinating
subcontractors.

Carlin Contracting, Waterford, CT, 2014-2019

Superintendent

Managed demolition, soil remediation, concrete forming and placement, rebar installation,
concrete coatings and painting, testing of hydraulic structures, gates, and valves, excavation,
installation of underground duct banks and piping, scheduling of sub-contractors.

EastConn Trailblazers, Niantic, CT, 2013-2014

Working Supervisor, Rocky Neck State Park

Hurricane Sandy Relief Work, rebuilding and repairing the boardwalk, rebuilding and repairing
picnic tables and park benches.

Construction/Subcontracting, Various Locations in CT and Tri-state area, 2003-2013
Professional interior and exterior painting, professional landscaping, machinery
maintenance, manual labor duties, carpentry (roofing, framing, masonry, windows, and
repairs).

United States Army, 2003-2009

Rank of Sergeant

Non - Commissioned Officer School, Combat Life Savers School, Combat Training,

Convoy Security, Served in Operation Iragi Freedom, Awarded "The Army Commendation
Medal".

Projects:

- Lake Konomoc Intake Pump Station, Phase 2, Waterford, CT, $5,152,585
Managed installation of concrete cast in place, subaqueous pump station, ductile iron piping
and valves from 4" — 24", 36" HDPE pipe, duct banks, 300kw & 500kw generators.

- Hartford, CT Wet Weather Expansion Project, $153,097,152
Managed demolition of existing structures, soil remediation, construction of dual use primary
clarifiers, installation of wet weather disinfection tank, construction of combined effluent
pump station, chemical storage facility, two electric buildings, buried Infrastructure.

144 Main Street | POBox 980 | Plaistow, NH 03865 | Main:603.328.2222 | Fax:603.328.2233 | www.Methuenindustrial.com
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