MASSACHUSETTS BID FORM FOR SUBCONTRACTORS

Sub-Trade: Electrical Work
(Bid Item 3c¢)

As required by Chapter 149-Section 44F

To All General Bidders Except Those Excluded:

A,

The undersigned proposes to furnish all labor and materials for completing, in accordance
with the hereinafter described plans, specifications, and addenda, all the work shown on the
Electrical drawings and specified in Division 16 of the Specifications prepared by BETA
Group, Inc., for the Plymouth Airport Wastewater Treatment Facility Improvements,
Bid No. 22205 for the contract sum of:

e, \nuNded , SO -+s0 Yoousand, £0Uv \UNAEA Dotters

And 2€(D cents ($ :) (0 Z | 2 OD 00 )

This sub-bid includes addenda numbered [

This sub-bid

() may be used by any general bidder except

() may only be used by the following general bidders

(To exclude general bidders, insert "X" in one parenthesis only and fill in blank following that
parenthesis. Do not answer C if no general bidders are excluded.)

D.

The undersigned agrees that if he/she is selected as a sub-bidder, he/she will, within five
days, Saturdays, Sundays and legal holidays excluded, after presentation of a subcontract by
the general bidder selected as the general contractor, execute with such general bidder a sub-
contract in accordance with the terms of this sub-bid and contingent upon the execution of
the general contract and, if requested so to do in the general bid by such general bidder who
shall pay the premiums therefor, furnish a performance and payment bond of a surety
company qualified to do business under the laws of the Commonwealth and satisfactory to
the awarding authority in the full sum of the sub-contract price.

The names of all persons, firms and corporations furnishing to the undersigned labor or labor
and materials for the class or classes or part thereof of work for which the provisions of the
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section of the specification for this sub-trade require a listing in this paragraph, including the
undersigned if customarily furnished by persons on his/her own payroll and in the absence
of a contrary provision in the specifications, the name of each such class or work or part
thereof and the bid price for each such class of work or part thercof are:

NAME CLASS OF WORK BID PRICE

(Do not give bid price for any class or part thereof furnished by the undersigned.)

The undersigned agrees that the above list of bids to the undersigned represents bona fide
bids based on the hereinbefore described plans, specifications and addenda and that if the
undersigned is awarded the contract, they will be used for the work indicated at the amounts
stated, if satisfactory to the Owner.

The undersigned further agrees to be bound to the general contractor by the terms of the
hereinbefore described plans, specifications, including all general conditions stated therein,
and addenda, and to assume toward him/her all the obligations and responsibilities that he,
by those documents, assumes toward the Owner.

The undersigned offers the following information as evidence of his/her qualifications to
perform the work as bid upon according to all the requirements of the plans and

specifications:

9. Have been in business under present business name | 12 | years.

10. Ever failed to complete any work awarded? | NO ]
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I1. List one or more recent buildings with names of general contractor and Engineer/
Architect on which you served as sub-contractor for work of similar character as
required for the above-named building.

Engineet/ General Amount
Building Architect Contractor of Contract
BCWA, METACOM AVE PARE HART $204.800.00
a. PUMP STATION CORPORATION ENGINERING T
TOWN OF NATICK
HALEY & WARD DANKRIS
b, PFAS TREATMENT BUILDERS $241,335.00
FOXBORO, CHESTNUT ST WINSTON
o. WATER TREATMENT PLANT ~AECOMM BUILDERS A0

2. Bankreference BRISTOL COUNTY SAVINGS BANK, 502 STATE ROAD N. DARTMOUTH, MA 508-993-3603

[.  The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony
with all other elements of labor employed on the work and that he/she will comply fully with
all laws and regulations applicable to awards of subcontracts subject to Section 44F,

The undersigned hereby certifies under penalties of perjury that this sub-bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this subsection,
the word "person" shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity. The undersigned hereby certifies under penalties of perjury that the said
undersigned is not presently debarred from doing public construction work in the Commonwealth
under the provisions of Section Twenty-nine F of Chapter Twenty-nine or any other applicable
debarment provisions of any other chapter of the General Laws or any rule or regulation
promulgated hereunder.

Date: 12/8/22

WATERMARK ELECTRIC CO. INC.
) ame of Sub-Bidder)

@, ﬂ;,‘//)/[( 2.0/ /// __ DAVID M. CAMPBELL, PRESIDENT

(Title’and Name of Person Signing Bid)
25 WOODSIDE STREET

(Business Address)
N.D 2747 QU
ARTMOUTH, MA O R “‘\Q\g ELE(_,? /r.,’"
(City and State) SRR ORS
PO L, MmOt
i34, SEAL _is:
1TRS SESE
2 SUBER 1o &
G\S lu-n"e(\ \\\
qu(:l"".]S \‘.‘
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BID BOND
Document A310™ - 2010

Conforms with The American Institute of Architects AIA Document 310

CONTRACTOR: SURETY:
ame, legal status and address,i (Name, legal status and principal place of business)
atermark Electric Co., Inc.

The Ohio Casualty Insurance Company

PO Box 70579 175 Berkeley St.

This document has important
Dartmouth, MA 02747

Boston, MA 02116 legal consequences. Consultation
with an attorney is encouraged
with respect o its completion or

OWNER: modification.

(Name, legal status and address)

Any singular reference to
Town of Plymouth y

Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

MA

BOND AMOUNT: $ Five Percent of the Attached bid ( 5%)

PROJECT:
(Name, location or address, and Project number, if any)

PLYMOUTH AIRPORT WASTEWATER TREATMENT FACILITY IMPROVEMENTS, BID NO. 22205 Section:
16-ELECTRICAL

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this
Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period
as may be d to by the Owner and Contractor, and the Contractor ¢ither (1) enters into a contract with the Owner in accordance with
the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in
the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of
this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another
party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The
Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the
bid. Waiver ot notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond
sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor,

‘When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in
this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such it
statutory or other legal requirement shall be deemed incorporated herein, When so furnished, the intent is that this Bond shz{uhé% Hdu,,

as a statutory bond and not as a common law bond. _ \‘\\\‘\?‘“ = Eo)f':,
Signed and sealed this ~ 8th  day of December, 2022 3 @_.,.gp‘p 019/9,0
Ao o .7/\-_. o ..:

AR
(Witness)

ofpst<alfpnl O

(Witness)

Seal No. 7163



currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

leert)f Liberty Mutual Insurance Company
M tu 1 The Ohio Casualty Insurance Company Certificate No: 8200330-012084
viutual )
West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, James J.
Axon; David A. Boutiette; Michael F, Carney; Richard F. Caruso; Adam W. DeSanctis; Jonathan Duggan; Christine B. Gallagher; Michael T, Gilbert; Bryan F. Juwa;
Gregory D. Juwa; Lesliann Ortiz; Wilder Parks, Jr.; Paul A. Patalano; Lindsay A. Raffael; Rebecca Shanley; Jordan J. Tirone

all of the city of Woburn state of MA each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this _ 22nd dayof  January 2019 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Ll Tl

David M. Carey, Assistant Secretary

State of PENNSYLVANIA s
County of MONTGOMERY

Onthis 22nd dayof  January , 2019 before mtﬁ)%r%gngfaég)gaergi David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA
Notarial Seal ﬂ‘\ /
Teresa Pastella, Notary Public Z ! E g g
Upper Merion Twp., Montgomery County By: M
My Commission Expires March 28, 2021 Teresa Pastella Nolary Public
Member, Pennsylvania Assoclation of Notaries '

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Comporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
pravisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIIl - Execution of Contracts: Seclion 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attorney of which the foregaing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand apd §-S23 g Companies this 8th

day of December . 2022 .

G tnte—

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co_062018

Seal No. 7163

1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

To confirm the validity of this Power of Attorney call




The Commonwealth of Massachusetts
Executive Office for Administration and Finance
Division of Capital Asset Management and Maintenance
Orne Ashburton Place
Boston, Massachusetts 02108

Tel: (857) 204-1303
Fax: (617) 727-8284

CHARLES D.BAKER Email: Certification DCAMM @mass gov MICHAEL J. HEFFERNAN
GOVERNOR. BECRETARY
ADMIMISTRATION & FINANCE
KARYNE. POLTTO CAROL W. GLADSTONE
LIEUTENANT GOVERXNOR COMMISSIONER

Filed Sub-Bid
Certificate of Contractor Eligibility

CONTRACTOR IDENTIFICATION NUMBER: 2990

This Certificate Shall be Used for Filed Sub-Bids Only.

1. CERTIFICATION PERIOD: This Certificate is valid from June 7, 2022 to June 6. 2023*
2. CONTRACTOR'S NAME: Watermark Electric Co. Inc.
3. CONTRACTOR'S ADDRESS: 25 Woodside St

Dartmouth, MA 02747

4. WORK CATEGORIES: This Contractor is certified to file bids under Massachusetts General Laws Chapter 149, Chapter

5. EVALUATIONS:

149A and Chapter 25A in the following Categories of Work:

Electrical
Number of Projects Evaluated: 5
Average Project Evaluation Rating: 91
Number of Projects Below Passing: 0

6. SUPPLIER DIVERSITY OFFICE CERTIFICATION: N/A

—_—,
4/29/2022

Carol W. Gladstone, Commissioner Approval Date

* NOTICE TO CONTRACTORS: If this contractor becomes uncertified for any reason this Certificate will immediately become

void. Complete Applications for Renewal of Contractor Eligibility are due no later than three months PRIOR to the Expiration
Date of the Certification Period shown above.

Reviewer's Initials: KO



*

SPECIAL NOTICE TO AWARDING AUTHORITY

SUB-BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

EFFECTIVE MARCH 30, 2010
Commonwealth of Massachusetts

Division of Capital Asset Management
[

SUB-BIDDER

UPDATE STATEMENT

TO ALL SUB-BIDDERS, TRADE CONTRACTORS AND AWARDING
AUTHORITIES

A COMPLETED AND SIGNED SUB-BIDDER UPDATE STATEMENT MUST BE
SUBMITTED WITH EVERY FILED SUB-BID PURSUANT TO M.G.L. c.149, §44F AND
EVERY TRADE SUB-BID PURSUANT TO M.G.L. c. 149A. ANY FILED SUB-BID OR
TRADE SUB-BID SUBMITTED WITHOUT AN APPROPRIATE SUB-BIDDER UPDATE
STATEMENT IS INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Filed Sub-Bids and Trade
Sub-Bids. It is not to be used for submitting Prime/General Contract bids.

AWARDING AUTHORITIES

If the Awarding Authority determines that the sub-bidder is not competent to perform
the work as specified on the project, it should reject the bid.
T e N e T R T e e e e T e )

SUB-BIDDER’S AFFIDAVIT

| swear under the pains and penalties of perjury that | am duly authorized by the bidder
named below to sign and submit this Sub-bidder Update Statement on behalf of the bidder
named below, that | have read this Sub-bidder Update Statement, and that all of the
information provided by the bidder in this Sub-bidder Update Statement is true, accurate, and
complete as of the bid date.

12/8/22 Watermark Electric Co. Inc.
Bid Date Print Name of Sub-bidder or Trade Contractor

PLYMOUTH AIRPORT WASTEEWATER
TREATMENT FACILITY IMPROVEMENTS
BID NO. 22205

25 Woodside St, N. Dartmouth, MA 02747
Business Address

TOWN OF PLYMOUTH

774-955-0217

Awarding Authority (w——ieiﬁne N?;er
SIGNATURE= \ 2/l // %

Bidder’s Authorizéd‘I-'{‘epresent’a,{ive‘

z//'

7

Division of Capital Asset Management Page 1 of 10



INSTRUCTIONS

INSTRUCTIONS TO SUB-BIDDERS

+  This form must be completed and submitted by all Filed
Sub-Bidders bidding on projects pursuant to M.G.L. c.
149, §44F and Trade Contractors bidding on projects
pursuant 'o M.G.L. ¢. 149A.

= You musi give complete and accurate answers fo alt
guestions and provide all of the information requested.
MAKING A MATERIALLY FALSE STATEMENT IN THIS
SUB-BIDDER UPDATE STATEMENT IS GROUNDS
FOR REJECTING YOUR BID AND FOR DEBARRING
YOU FROM ALL PUBLIC CONTRACTING.

*  This Sub-Bidder Update Statement must include all
requested information that was not previously
reported on the Application used for your firm's
most recently issued {not extended or amended)
Sub-Bidder Certificate of Eligibility. The Sub-Bidder
Update Statement must cover the entire period since
the date of that Application, NOT since the date of
your Certification.

«  You must use this official form of Sub-bidder Update
Statement. Copies of this foarm may be obtained from the
awarding authority and from the DCAM Web Site:
www.mass.qov/dcam .

» |f additional space is needed, please copy the
appropriate page of this Sub-bidder Update Statement
and attach it as an additional sheet.

Division of Capital Asset Management
Sub-bidder Update Statement Effective March 30, 2010

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Sub-Bidder Qualifications

« ltis the awarding authority’s responsibility to determine
each responsible bidder. You must consider ali of the
information in the bidder's Sub-bidder Update Statement
in making this determination. Remember: this
information was nct available to the Division of Capital
Asset Management at the time of certification.

¢« The sub-bidder's performance on the projects listed in
Parts 1 and 2 must be part of your review, Contact the
project references.

s AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE SUB-BIDDER'S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF
CAPITAL ASSET MANAGEMENT. Telephone (617)
727-9320 for an appeintment.

Correction of Errors and Omissions in Sub-bidder
Update Statements

Matters of Form: An awarding authority shall not reject a

sub-bidder's bid because there are mistakes or omissions of
form in the Sub-bidder Update Statement submitted with the
bid pursuant to M.G.L. c. 149, §44D, provided the sub-bidder
promplly corrects those mistakes or omissiaons upon request
of the awarding authority. {810 CMR 8.13(1)1.

Correction of Other Defects: An awarding authority may, in

its discretion, give a sub-bidder notice of minor defects and
omissions as to form in the Sub-bidder's Update Statement
and provide an opportunity to correct its Sub-bidder Update
Statement. However, the sub-bidder shall not be allowed to
make corrections fo a Sub-bidder Update Statement if
material information about the sub-bidder was omitted from
the Sub-bidder Update Statement filed with the sub-bidder’s
bid. The Awarding Authority shall advise DCAM of any
material omissions in a Sub-bidder's Update Statement.. [810
CMR 8.13(2)L

Page 2 of 10
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PART 3 - PROJECT PEREFORMANCE

For Parts 3 and 4, if you answer YES to any question, please provide on a separate
page a complete explanation. Information you provide herein must supplement the
Application for your most recently issued (not extended or amended) Sub-Bidder
Certificate of Eligibility. You must report all requested information not previousiy
repoerted on that Application. Include all details [project name(s) and location(s),

names of all parties involved, relevant dates, ete.].

financial interest in your current firm been an officer, principal or individual with a
financial interest in another firm that filed for bankruptey?

5. Has your surety taken over or been asked to complete any of your work under any
confract?

YES NO
1. Has your firm been terminated on any contract prior to completing a project or has 1 <
any officer, partner or principal of your firm been an officer, partner or principal of
another firm that was terminated or failed to complete a project?
2. Has your firm failed or refused either to perform or complete any of its work under L] X
any contract prior to substantial completion?
3. Has your firm failed or refused to complete any punch list work under any contract? L] Ry
4. Has your firm filed for bankruptcy, or has any officer, principal or individual with a L]
L]
il

6. Has a payment or performance bond been invoked against your current firm, or has
any officer, principal or individual with a financial interest in your current firm
been an officer, principal or individual with a financial interest in another firm that
had a payment or performance bond invoked?

K X

7. Has your surety made payment to a materials supplier or other party under your
payment bond on any contract?

R

8. Has any subcontractor filed a demand for direct payment with an awarding authority
for a public project on any of your contracts?

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s >
lien against property in connection with work performed or materials supplied
under any of your contracts?

10. Have there been any deaths of an employee or others occurring in connection with

any of your projects?

11. Has any employee or other person suffered an injury in connection with any of
your projects resulting in their inability to return to work for a period in excess of
one year?

oLy O O O

X

Division of Capitai Asset Management Page 7of 10
Sub-bidder Update Statement Effective March 30, 2010




"PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and
administrative proceedings involving bidder’s firm, which were instituted or conciuded
{adversely or otherwise) since your firm’s Application for your most recently issued (not
extended or amended) Sub-Bidder Certificate of Eligibility. You must report all requested
infoermation not previously reported on that DCAM Application.

The term “administrative proceeding” as used in this Sub-Bidder Update Statement
includes (i) any action taken or proceeding brought by a governmental agency,
department or officer to enforce any law, regulation, code, legal, or contractual
requirement, except for those brought in state or federal courts, or (ii) any action
taken by a governmental agency, department or officer imposing penalties, fines or
other sanctions for failure to comply with any such legal or contractual requirement.

The term “anvone with a financial interest in vour firm’™ as used in this Section “I7,
shall mean any person and/or entity with a 5% or greater ownership interest in the
applicant’s firm.

If you answer YES to any question, on a separate page provide a complete
explanation of each proceeding or action and any judgment, decision, fine or
other sanction or result. Include all details (name of court or administrative
agency, title of case or proceeding, case number, date action was commenced,
date judgment or decision was entered, fines or penalties imposed, etc.).

YES

1. Have any civil, judicial or administrative proceedings involving your firm or a Ll
principal or officer or anyone with a financial interest in your firm been brought,
concluded, or settled relating to the procurement or performance of any
construction contract, including but not limited to actions to obtain payment
brought by subcontractors, suppliers or others?

2. Have any criminal proceedings mnvolving your firm or a principal or officer or L]
anyone with a financial interest in your firm been brought, concluded, or settled
relating to the procurement or performance of any construction contract including,
but not limited to, any of the following offenses: fraud, graft, embezzlement,
forgery, bribery, falsification or destruction of records, or receipt of stolen

property?

3. Have any judicial or administrative proceedings involving your firm or a principal L]
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state’s or federal procurement laws arising
out of the submission of bids or proposals?

4. Have any judicial or adminmistrative proceedings involving your firm or a principal 1
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?

Division of Capital Asset Managemaent Page 8 of 1O
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

YES

NO

5. Have any judicial or administrative proceedings involving your firm or a principal [
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay,
equal pay, child labor or worker’s compensation?

X

6. Have any judicial or administrative proceedings involving your firm or a principal ]
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law prohibiting
discrimination in employment?

7. Have any judicial or administrative proceedings involving your firm or a principal L]
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a claim of repeated or aggravated violation of any state or
federal law regulating labor relations?

[]

8. Have any proceedings by a municipal, state, or federal agency been brought,
concluded, or settled relating to decertification, debarment, or suspension of your
firm or any principal or officer or anyone with a financial interest in your firm from
public contracting?

X

9. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of state or federal law regulating the environment?

10. Has your firm been fined by OSHA or any other state or federal agency for
violations of any laws or regulations related to occupational health or safety? Note:
this information may be obtained from OSHA’s Web Site at www.osha.gov

D

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals,
workforce goals, or failure to file certified payrolls on any public projects?

X

B I N R

12. Other than previously reported in the above paragraphs of this Section I, have any
administrative proceedings or investigations involving your firm or a principal or
officer or anyone with a financial interest in your firm been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or
performance of any construction contract?

<

L]

13. Are there any other issues that you are aware which may affect your firm’s
responsibility and integrity as a building contractor?

X

Division of Capital Asset Management Page 3of 10
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PART § - SUPERVISORY PERSONNEL

List all supervisory personnel who will be assigned to the project if your firm is awarded the contract.
Attach the resume of each person listed below.

NAME TITLE OR FUNCTION

David M. Campbell President

Richard A. Farland Project Manager

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your firm's business organization, financial condition or bonding
capacity since the date your current Certificate of Eligibility was issued? [ ] Yes No
If YES, attach a separate page providing complete details.

PART 7 — LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO
THE DIVISION OF CAPITAL ASSET MANAGEMENT ALONG WITH
CERTIFICATION PAGE.

Attach here a copy of the list of completed construction projects which was submitted with your
firm’s Application for your most recently issued (not extended or amended) Sub-Bidder Certificate
of Eligibility. The Attachment must include a complete copy of the entire Section F — “Completed
Projects” {Section G — “Completed Projects” for firms certified based upon their Prime/General
Application), and the final page — “Certification Page”, (Section | in the Sub-bidder Application or
Section J in Prime/General Application) containing the signature and date that the Completed
Projects [ist (Section F or G) was submitted to the Division of Capital Asset Management.

Division of Capital Asset Management Page 10 of 10
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Personal Qualifications Statement

David M. Campbell
8 Doris Ave
Somerset, MA (62726

Education

e High School: Diman Regional Vocational High School
Electrical Program
Fall River, MA

s Apprenticeship IBEW Local 223
Electrical Program
Lakeville, MA

Licenses currently held
e Massachusetts Master Electrician
» Massachusetts Journeyman Electrician
¢ Rhode Island Master Electrician
s Rhode [sland Journeyman Electrician
¢ New Hampshire Master Electrician
* Massachusetts Hoisting Engineers License 1B, 2A, 3A

Certificate’s Held
e OSHAIO
* Allen-Bradley factory authorized VFD start-up technician
¢ SQ. D factory authorized VFD start-up technician
» General Electric factory authorized VFD start-up technician
» Raychem, 3M high voltage splicing

2010 - PRESENT
PRESIDENT —- WATERMARK ELECTRIC CO. INC. N. Dartmouth, MA
Complete responsibility for bidding, planning and execution of all projects and Company
operations.
Responsibilities include:
* Overseeing the day to day operations of the company
» Project estimation
Material Procurement
Project management




¢ Supervision of field personnel

DECEMBER 2005 - DECEMBER 2011
FOREMAN/GENERAL FOREMAN- FALL RIVER ELECTRICAL. Fall River, MA
e  Worked on industrial and municipal construction projects. Tasks included the
supervising of electricians and apprentices, job layout, conduit bending,
installation of industrial power distribution and motor control centers, SCADA
systems, and process instrumentation.
+  Worked together with the engineer, owner, general contractor, and sub-trades to
ensure an efficient and productive job.
* Performed start-up, debug, and troubleshooting of electrical control systems.

JUNE 2001 - DECEMBER 2005

PROJECT MANAGER/ESTIMATOR ~ LANDERHOLM ELECTRIC CO.
Brockton, MA

ELECTRICAL FOREMAN

*  Worked on industrial and commercial construction projects. Tasks included the
supervising of electricians and apprentices, job layout, conduit bending,
installation of industrial power distribution and motor control centers, and process
instrumentation.

o Started as an electrician and progressed through the rank of electrical foreman to
the position of project manager/estimator. Responsibilities included performing
job take-off, pre-job meetings, vendor interaction, preparing bids, material
procurement, and job tracking.

AUGUST 2000 — JUNE 2001
ELECTRICAL FOREMAN - L.K. COMSTOCK CQ. White Plains, NY
e  Worked as an electrical foreman on the construction of a new Combined-Cycle
Power Plant located in Blackstone, MA. Responsible for pulling HV power cable,
control and instrument cable thru duct bank, manholes, conduit and cable tray to
the various equipment and systems throughout the plant.

APRIL 1997 — AUGUST 2000
CONTROL SYSTEM DESIGNER - MURDOCK SYSTEMS INC, Swansea, MA
o  Worked with the customer to design automated control systems for their particular
needs. Created 1/0 lists, bill of materials, and AutoCad drawings from the design
meetings and P&ID drawings. Oversaw the production of the control panels at our
in house panel fabrication shop. Also programmed PLC’s and HMI’s from various
manufactures. Performed start-up and field service of our equipment




Personal Qualifications Statement

Richard A. Farland
16 Anthony St
Berkley, MA 02779

Education

.

High School: New Bedford Regional Vocational High School
Electrical Program
New Bedford, MA

Apprenticeship IBEW Local 223
Electrical Program
Lakeville, MA

Licenses currently held

* & & »

Massachusetts Master Electrician
Massachusetts Journeyman Electrician
Rhode Isfand Journeyman Electrician
New Hampshire Master Electrician
Maine Master Electrician

Certificate’s Held

OSHA 30

Alen-Bradley factory authorized VFD start-up technician

SQ. D factory authorized VFD start-up technician

General Electric factory authorized VFD start-up technician
Eaton/Cutler Hammer factory authorized VFD start-up technician
NStar medium voltage splicing

Raychem, 3M high voltage splicing

Solectria Factory Certitied Instailer

2014 — PRESENT

Project Manager — WATERMARK ELECTRIC CO. INC. N. Dartmouth, MA
Complete responsibility for bidding, planning and execution of projects and Company
operations.

Responsibilities include:

Project estimation



o  Material Procurement

* Project management

* Supervision of field personnel

s Worked on industrial and municipal construction projects. Tasks included the
supervising of electricians and apprentices, job layout, conduit bending,
installation of industrial power distribution and motor control centers, SCADA
systems, and process instrumentation.

* Worked together with the engineer, owner, general contractor, and sub-trades to
ensure an efficient and productive job.

s Performed start-up, debug, and troubleshooting of electrical control systems.

DECEMBER 1990 — March 2614
Project Manager/Superintendent - FALL RIVER ELECTRICAL. Fall River, MA
Complete responsibility for bidding, planning and execution of projects and Company
operations.
Responsibilities include:
¢ Project estimation
e Material Procurement
e Project management
e Supervision of field personnel
¢  Worked on industrial and municipal construction projects. Tasks included the
supervising of electricians and apprentices, job layout, conduit bending,
installation of industrial power distribution and motor control centers, SCADA
systems, and process instrumentation.
s Worked together with the engineer, owner, general contractor, and sub-trades to
ensure an efficient and productive job.
o Performed start-up, debug, and troubleshooting of electrical control systems.




9/19/22, 4:06 PM

Certification Application: Project List

Main Projects Documents Signature Submit Q&A Utilities CertList

Watermark Electric Co. Inc.
Type: Prime or Small Prime Contractor Certification
App # 4313880

Listed below are the projects indicated.

B2Gnow

Status: Processing Complete
Started: 2/15/2022
Submitted: 2/17/2022

Section Status

STATUS

28 project(s) listed: 18 finished; 10 in-progress

D Select Al Show Projects: Finished D In-Progress

Sort By:| Order/Date Entered v

Contacts

Sub-trade Categories

Public Authority or Private Owner -
Last Invite: 4/3/2020

[TOWN OF NATICK

|
\ANTHONY COMEAU ‘
|

{ acomeau@natickma.org

Evaluator

‘ HALEY AND WARD |

[ GREG ELDRIDGE |

|ge|dridge@ha[eywarr!.corr |

Public Authority or Private Owner -
Last Invite: 3/8/2022

| TOWN OF STOUGHTON

‘PHIL MCNULTY

’ pm:nulty@stuughton-ma.l

Evaluator

\ ENVIRONMENTAL PARTNE I

I RYAN TRAHAN |

[rjt@envpa rtners.com |

Public Authority or Private Owner -
Last Invite: 4/3/2020

[TOWN OF EASTON

‘ JACK MARSH

Projects

# Project Details Work Categories

1 Project Status: Finished Project Work Category 1
Record Status: (&) Record Complete ‘ Electrical v H 125,50*1
l NATICK, SPRINGVALE PUMP STATI | Waork Category 2
1CONTRACT NO. W-143 l ‘ . H A”“’“"!
Total Contract Amount % Complete Wark Category 3
‘125,501 100.00 ] ’ v HA"‘OU“‘
Contract Start Contract End
‘2!21!2018 |- |5!13!2019 |

2 Project Status: Finished Project Work Category 1
Record Status: @Record Complete Electrical v H 111,29i,|
| STOUGHTON, PRATTS COURT WTF I Work Category 2
| CONTRACT 18-421DPWPRATTSWTI | ‘ M ” Amoun l
Total Contract Amount % Complete Work Category 3
|111,299 ) 100.00 | ‘ i HAm"”"‘
Contract Start Contract End
‘1!26/2018 |- |3H12019 \

3 Project Status: Finished Project Work Category 1
Record Status: (&) Record Complete | Electrical v ” 293,g@|
| EASTON, WELL 4 | Work Category 2
| CONTRACT WAT-2018_03 | ‘ = | ‘ Amaun ‘
Total Contract Amount % Complete Work Categary3
|203,864 | ‘ 100.00 | ‘ ¥ H"‘mouﬂ
Contract Start Contract End
|3126!201B |- |3!29!2019 l

4  Project Status: Finished Project Work Category 1

https://dcamm.gob2g.com/FrontPage/\VendorMain.asp?XID=8378

\]marsh@easton.ma.us |

Evaluator

[ ENVIRONMENTAL PARTNE |

i RYAN TRAHAN |

| rjt@envpartners.com |

Public Authority or Private Owner -
Last Invite: 3/8/2022

Sub-trade Work Category 1 Notes
l Sub-trade Work C: l
Sub-trade Work Category 2

| Sub-trade Work C:

Amoun ‘

Amoun‘

Sub-trade Work Category 3
‘ Sub-trade Work C:

Amoun ‘

Sub-trade Work Category 1 Notes
| Sub-trade Work C:
Sub-trade Work Category 2

| Sub-trade Work C: |

l Amoun1

Amoun ‘

Sub-trade Work Category 3
‘ Sub-trade Work C:

AmounJ

Sub-trade Work Category 1
| Sub-trade Work C: H Amoun I
Sub-trade Work Category 2
| Sub-trade Work C: |

Notes

Amoun ‘

Sub-trade Work Category 3
‘ Sub-trade Work C: ” Amouni

Sub-trade Wark Category 1 Notes

15
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() Record Status: @ Record Complete | giectrical v || 86,800 | TOWN OF PLYMOUTH | |sub-trade Work Cz|| Amoun|
‘ PLYMOUTH, HEDGE ROAD PS | Work Category 2 I GARY FRIZZELL | ESub-trzn:le Work Category 2
‘ Project number | ‘ v H Amoun . | Sub-trade Work C:| | Amoun |
gfnzzell@tawnhall.plymm‘ P
Total Contract Amount % Complete Work Category 3 — ey
[ = | Sub-trade Work Cz || Amoun
2 100.00 l ‘ v ‘ ‘ Amoun | |
{ e ‘ | | ENVIRONMENTAL PARTNE ‘ '
Contract Start Contract End
‘ 12/28/2018 ‘ ‘ 3/31/2020 J I RYAN TRAHAN |
| rit@envpartners.com ‘
5 Project Status: Finished Project Work Category 1 Public Authority or Private Owner -  Sub-trade Work Category 1 Notes
_ Last Invite: 3/24/2021
Record Status: () Record Complete ‘ Electrical v ‘ ‘ 153,65iI ‘ Sub-trade Work C: || Amoun t
OJ | TOWN OF RAYNHAM |
‘ RAYNHAM, PARAMOUNT DRIVE P!I Work Category 2 Sub-trade Work Category 2
’ v ‘ [Amoun] l ROBERT CAREY ! ‘ Sub-trade Work C: || Amoun ‘
‘ Project number | ' —
Total ContractAmount % Complete  ork Category3 rearey@raynhamsewer.co| SU°rade Work Category 3
’ e ‘ ‘ Py I ‘ G ‘ ’ Amaiin ‘ o Sub-trade Work Cz || Amoun ‘
Contract Start Contract End ‘ TIGHE & BOND \
‘ 8/24/2018 - [4/30/2020 ‘ ‘ DANIEL HOLMES \
‘ dsholmes@tighebond.:om‘
6 Project Status: Finished Project Work Category 1 Public Authority or Private Owner - Sub-trade Work Category 1 Notes

[:] Record Status: (&) Record Complete i Electrical

Last Invite: 3/8/2022

v II 1,775,2 [

| FOXBORO, CHESTNUT ST WTF ‘ Work Category 2

‘ TOWN OF FOXBORO

|CONTRACT NO. 2018-02 ‘ |

[ ROBERT WORTHLEY

v “ Amoun |

Work Category 3

Total Contract Amount % Comnplete

| bworthley@foxboroma.go

|1.775,239 H 100.00 l

v “Amoun| Evaluator

Contract End
| - 1 10/30/2020 l

Contract Start

l 2/14/2019

7  Project Status: Finished Project Work Category 1

l AECOM |

l BOB BELL |

‘ bob.bell@aecom.com ‘

Public Authority or Private Owner -

Electrical

D Record Status: () Record Complete

| ORLEANS, WELL 7 IMPROVEMENT!L Work Category 2

Last Invite: 3/8/2022
"H 256,20

| TOWN OF ORLEANS |
@ “ Amuun! |1'onn BUNZICK 1

Project number ‘

Total ContractAmount % Complete Work Category 3 | tbunzick@town.orleans.m l
1 256,200 100.00 | ‘ v HAI’Y\OUH } Evaluator
Contract Start Contract End { WRIGHT-PIERCE ‘
[7/112019 ’ | 11/10/2020 \ | PETER QUERN |
|paq@wright—pierce.com I
8 Project Status: Finished Project Work Category 1 Public Authority or Private Owner -
Last Invite: 3/8/2022
Record Status: (Z) Record Complete ‘ Electrical v “ 555,45|l
O | cITY oF BROCKTON |
‘ BROCKTON, AWRF BNR UPGRADE!I Work Category 2
I DAVID NORTON |
‘ DPW 19-BNR CWSRF-4436 ] [ i H Amoun |
Total Contract Amount % Complete Work Catsgary3 | dnorton@cobma.us |
) 565,458 | | 100.00 j v ”Amoun| Evaluator
Contract Start Contract End | CITY OF BROCKTON ‘
|6!17!2019 |- |1112412021 |

\ DAVID NORTON ‘

[ dnorton@cobma.us ]

https://dcamm.gob2g.com/FrontPage/VendorMain.asp?XID=8378

| Sub-trade Work Ce HAmoun |

Sub-trade Work Category 2
1 Sub-trade Work C: |

Amoun|

Sub-trade Work Category 3
‘ Sub-trade Work Ci

AmounJ

Sub-trade Work Category 1 Notes

I Sub-trade Work C: || Amoun '

Sub-trade Work Category 2

[ Sub-trade Work C:

Amoun \

Sub-trade Work Category 3
lSub-trade Work C: HAmoun|

Sub-trade Work Category 1 Notes
| Sub-trade Work C: |

Amoun|

Sub-trade Waork Category 2
‘ Sub-trade Work C:

Amounl

Sub-trade Work Category 3
l Sub-trade Work C:

IAmnun \

2/5
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B2Gnow

https://dcamm.gob2g.com/FrontPage/VendorMain.asp?XID=8378

] Prbject Status: Finished Project Work Category 1 Public Authority or Private Owner Sub-trade Work Category 1
. [-:] Record Status: (Z) Record Complete ‘ Electrical v ” 648,79|‘ lTOWN OF BOURNE ] }Sub-trade Work Ca[ AmounJ
’VBOURNE, BUZZARDS BAY WWTF i ani& Categary 2 ‘ ANTHONY SCHIAVI l .Suh-trade Work Category 2
v’ Amoun‘ Sub-trade Work Cé Amoun‘
‘ CWSRF #4519 B e l " | ’ aschiavi@townofbourne.c I
. Work Category 3 Sub-trade Work Category 3
Total Contract Amount % Complete Evaluator T
\ 5 “Amoun ‘ | Sub-trade Work Ce Amoun‘
| .. | ‘ 100.00 ‘ ‘ WESTON & SAMPSON I
Contract Start Contract End )
‘ CORY REPUCCI ‘
[ 11752019 - | 10/26/2021 ’
‘ repuccic@wseinc.com
10 Project Status: Finished Project Work Category 1 Public Authority or Private Owner -  Sub-trade Work Category 1
Last Invite: 3/8/2022
Record Status: (Z) Record Complete ‘ Electrical v H 202,50(] ’5ub-trade Work C: 1Amoun|
[:] ‘ CITY OF GARDNER ‘
‘ GARDNER, WILLIS RD PUMP STATI ‘ Work Category 2 Sub-trade Work Category 2
’ e ‘ \ v H Amoun | ‘ DANE ARNOLD ‘ ‘ Sub-trade Work C: ] Amoun|
Tatal Contract Amount % Complete Work Category 3 i I darnold@garder-ma.gov ‘ Su-trade Wark Category 3
| B ‘ ‘ e | ‘ v H — | pr—— ‘ Sub-trade Work C: J Amoun|
Contract Start Contract End | TATA & HOWARD ‘
| 12/10/2019 - 111/25/2020 ‘ ‘ STEVEN LANDRY ‘
I slandry@tataandhoward.:\
11 Project Status: Finished Project Work Category 1 Public Authority or Private Owner-  Sub-trade Work Category 1
= Last Invite: 3/8/2022
Record Status: (&) Record Complete ‘ Electrical v H 306,001 | I Sub-trade Work C: “ Amoun|
D ISANDW]CH WATER DISTRI(‘
| SANDWICH, PUMPING STATION 12| Work Category 2 Sub-trade Work Category 2
| CONTRACT NO. 2019-02 | ‘ ™ ” AITIOU]'I| I BAN MAHGNEY ‘ | Sub-trade Work C: H Amoun'
Total Contract Amount %C Work Category 3 l dmahoney@sandwichmas ‘ Sub-trade Waork Category 3
| — ‘ ‘ o | v H R — ] e Sub-trade Work C: Amoun!
Contract Start Contract End | AECOM l
| 12/19/2019 ‘ - \ 2/10/2021 ‘ ‘ BOB BELL |
| bob.bell@aecom.com |
12  Project Status: Finished Project Work Category 1 Public Authority or Private Owner - Sub-trade Work Category 1
Last Invite: 3/8/2022
Record Status: (&) Record Complete | Sub: Electrica v || 461,181 | ] Sub-trade Work C: } | Amoun |
D | CITY OF FALL RIVER, MA I
‘ FALL RIVER, SOUTH END PUMP ST ‘ Work Categary 2 Sub-trade Work Category 2
| cwsRr PROJECT # 4489 | | i || Ameun I |soveumnaryvpmes. 2| [subrade Work [ Amoun|
Total ContractAmount % Complete  'vork Categary3 | sewer@rallriverma.org ‘ Sub-trade Work Category 3
‘ 461.188 l | 100.00 t v ”Amoun| Evaluator { Sub-trade Work C: ll Amoun|
Contract Start Contract End ‘ SIS RCY ,
|si202020 |- |721201 | |EDwARD WHATLEY |
{ edward.whatley@wright-f |
13 Project Status: Finished Project Work Category 1 Public Authority or Private Owner Sub-trade Work Category 1
C] Record Status: (J) Record Complete | Sub: Electrica v || sga,aol; |TOW'N OF CUMBERLAND. FI Elb-trade Work C: Amoun|
| CUMBERLAND FRANKLIN FARM w| Work Category 2 | BILL DESCOTEAUX | Sub-trade Work Category 2
v ” Amoun | ‘ Sub-trade Work C: || Amoun |
| 0231096.00 l | | bdescoteaux@cumberlant 1 Sub-trade Work Category 3
Work Category 3
Total Contract Amount % Complete Evaluator - Last Invite: 3/8/2022 T
598,800 100.00 | ¥ || Amoun| Lorare T e Ameen
: . [WOODARD & CURRAN ‘
Contract Start Contract End
|ROBERT LITTLE }
| 7/27/2020 }- | 8/9/2021 |
‘ rlittle@woodardcurran.co ‘

Notes )

Notes

Notes

Notes

Notes

315
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Project Status: Finished Project
Record Status: (£ Record Complete

14

O

| BARNSTABLE, RENDEZVOUS LANE |

I Project number

Total Contract Amount % Complete
‘102,230 ‘ 100.00 I
Contract Start Contract End

[ 9/22/2020 - I 10/30/2021

Project Status: Finished Project
Record Status: (&) Record Complete

B2Gnow

' DRACUT, REPLACEMENT WELL 5A |

lProject number |
Total Contract Amount % Complete

| 259,360 || 10000 |
Contract Start Contract End

‘ 2/2/2021 - [12/31/2021 ‘

Project Status: Finished Project
Record Status: (&) Record Complete

‘ BRISTOL RI, WWTF RBC & MISC IM ‘

| CONTRACT NO.927 I

Total Contract Amount
| 190,969

% Complete
100.00 |

Contract End

12/23/2021 l

Contract Start
[512212020

Project Status: Finished Project
Record Status: (£) Record Complete

' BARNSTABLE, RENDEZVOUS LANE }

| 20099A |
Total Contract Amount % Complete

| 102,230 | | 100.00 |
Contract Start Contract End
|ar2212020 | -|106r2021 |

18 Project Status: Finished Project

Record Status: () Record Comnplete

| SEEKONK, GP1 REPLACEMNT WELIl

lProject number l
Total Contract Amount % Complete

| 58,600 || 10000 |
Contract Start Contract End

| 9/23/2020 |- | 10/30/2021 |

Wark Category 1 Public Authority or Private Owner -  Sub-trade Work Category 1
Last Invite: 3/8/2022
| Sub: Electrica v J | 102,23 ‘ T ‘ Sub-trade Work C: ‘ Amoun ‘
] TOWN OF BARNSTABLE, DI
Waork Category 2 Sub-trade Work Category 2
J v HAmoun ’ ‘ DANIEL SANTOS J Sub-trade Work Cz ‘Amoun ‘
Work Category 3 daniel.santos@town.barn;| Sub-trade Work Category 3
‘ v HAmoun ! —— ‘ Sub-trade Work Cz|| Amoun ‘
[ WRIGHT-PIERCE |
‘ DEREK COSTA '
1 derek.costa@wright-pierci I
Work Category 1 Public Authority or Private Owner -  Sub-trade Work Category 1
Last Invite: 3/8/2022
‘ Sub: Electrica v ‘ | 259,36( | ‘ Sub-trade Work CaJ Amoun |
‘ DRACUT WATER SUPPLY D||
Work Category 2 Sub-trade Work Category 2
r v “ Amoun| ‘ MICHAEL SHEU I [ Sub-trade Work C: Amoun|
Work Category 3 ‘ michael.sheu@dracutwati l Sub-trade Work Category 3
‘ - “ r— i — l Sub-trade Work C: || Amoun !
\T[GHE & BOND ‘
’ LOUIS SORACCO ‘
[ lasoracco@tighebond.com ‘
Work Category 1 Public Authority or Private Owner Sub-trade Work Category 1
\ Sub: Electrica v ”1 90,96! |TOWN OF BRISTOL, RI l ‘ Sub-trade Work C: 1Amoun‘
Work Category 2 | JOSE' DASILVA | Sub-trade Wark Category 2
| vJ [ Amoun | ‘ Sub-trade Work Ce| AmounJ
- pou.com |
Work Category 3 iRy e Sub-trade Work Category 3
Evaluator - 3 22
| - “ ARG e e I Sub-trade Work C:|| Amoun |
BETA GROUP ‘
\]AMES DYMENT ‘
| jdyment@beta-inc.com }
Work Category 1 Public Authority or Private Owner-  Sub-trade Work Category 1
Last Invite: 3/8/2022
| Sub: Electrica v ‘ | 102,23 | ‘ Sub-trade Work C: || Amoun |
1 TOWN OF BARNSTABLE,DF I
Work Category 2 Sub-trade Work Category 2
| v || Amoun| ‘ JOHANNA BOUCHER ‘ | Sub-trade Work C: Amounl
Work Category 3 i johanna.boucher@town.b ‘ Sub-trade Work Category 3
{ v “Amouﬂ —_— l Sub-trade Work C: HAmoun l
| WRIGHT-PIERCE |
‘ KEVIN OLSON |
’ kevin.olson@wright-pierce ‘
Work Category 1 Public Authority or Private Owner-  Sub-trade Work Category 1
Last Invite: 3/8/2022
‘ Sub: Electrica v “ 58,600 ‘ l Sub-trade Work C: | Amoun ‘
| SEEKONK WATER DISTRICT |
Work Category 2 Sub-trade Work Category 2
v || Amoun l ROBERT BERNARDO | \ Sub-trade Work C: Amoun|
Work Category 3 | robbernardo@seekonkwa | Sub-trade Work Category 3
| o “ JP— | Gl | Sub-trade Work C: || Amoun |

{ ENVIRONMENTAL PARTNE ‘

i LAUREN UNDERWOOD |

https://dcamm.gob2g.com/FrontPage/VendorMain.asp?XID=8378
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leu@envpartners.com
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Certification Application: Sign Prime or Small Prime Contractor Certification

Main Projects Documents Signature Submit Q&A Utilities CertList

Watermark Electric Co. Inc. Status: Processing Complete
Type: Prime or Small Prime Contractor Certification Started: 2/15/2022
App # 4313880 Submitted: 2/17/2022

ACKNOWLEDGEMENT: Your eSignature is the electronic equivalent of a hand-written, original signature, and is authentic for all purposes allowed by law.
TERMS AND CONDITIONS:

As a duly authorized representative binding on the company, the undersigned hereby certifies, warrants and represents, under pains and penalties of perjury,
that | have been provided the opportunity to review, correct and approve all of the information in connection within this Application for Certification (which will be
relied upon in processing this Application for Certification) submitted by or on behalf of my company, and verify and attest to its truthfulness, completeness and
accuracy. | understand and accept that the following may be considered grounds for denial, decertification and/or debarment of Certification or other action(s): (i)
providing false or misleading information; (ii) failing to provide all required information; and/or (jii) directing a third party to provide false, misleading or insufficient
information or knowing that a third party is providing false, misleading or insufficient information.

Electronic Signature

SIGNATURE David M. Campbell

TITLE President

ORGANIZATION Watermark Electric Co. Inc.

DATE 2/17/2022

IP NUMBER 73.16.137.172

TOKEN 5779356574BF4BC6745B3769EA4FB54E941C091169B1857939...
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