21 MCKNIGHT COMMUNITY TRAIL
£lz CITY OF SPRINGFIELD These should match
Zle PRELIMINARY COST ESTIMATE (PROJECT F ‘I’I‘%\I&A]SlSﬂ
: : Length of Project = 8,894 feet or 1.684 miles
A L) Item No. | Qty. | Unit ltem Description \/nit Price Amount
* 100. 1 LS|SCHEDULE OF OPERATIONS - FIXED PRICE $52,500 ~$60,000.00] $ 60,000.00
101. 3 A|CLEARING AND GRUBBING $40,000.00| $ 120,000.00
102.1 500 FT|TREE TRIMMING $17.00| $ 8,500.00
* 102.511 30/ EA|TREE PROTECTION - AROMRING AND PRUNING $250.00| $ 7,500.00
* 102.521 700 FT|TREE AND PLANT PROTECTION FENCE $8.00| $ 5,600.00
103. 40| EA|TREE REMOVED - DIAMETER UNDER 24 INCHES $1,000.00| $ 40,000.00
104. 12| EA|TREE REMOVED - DIAMETER 24 INCHES AND OVER $2,300.00| $ 27,600.00
120.1 2,250 CY|UNCLASSIFIED EXCAVATION $50.00| $ 112,500.00
121. 20| CY|CLASS A ROCK EXCAVATION $130.00| $ 2,600.00
123. 300 CY|MUCK EXCAVATION $70.00| $ 21,000.00
141.1 80| CY|TEST PIT FOR EXPLORATION $110.00| $ 8,800.00
146. 1 EA|DRAINAGE STRUCTURE REMOVED $750.00| $ 750.00
150. 5001 CY|ORDINARY BORROW $35.00| $ 17,500.00
150.1 500] CY|SPECIAL BORROW $45.00| $ 22,500.00
151. 2,250 CY|GRAVEL BORROW $55.00( $ 123,750.00
170. 10,000 SY |FINE GRADING AND COMPACTING - SUBGRADE AREA $7.00( $ 70,000.00
* 180.01 1 LS[ENVIRONMENTAL HEALTH AND SAFETY PROGRAM $6,000.00( $ 6,000.00
* 180.02 200 HR|PERSONNEL PROTECTION LEVEL C UPGRADE $11.00( $ 2,200.00
* 180.03 2001 HRI|LSP SREVICES $140.00| $ 28,000.00
* 181.11 100| TON|DISPOSAL OF UNREGULATED SOIL $55.00( $ 5,500.00
* 181.12 100| TON|DISPOSAL OF REGULATED SOIL - IN-STATE FACILITY $90.00( $ 9,000.00
* 181.13 501 TON|DISPOSAL OF REGULATED SOIL - OUT-OF-STATE FACILITY $140.00 $ 7,000.00
* 181.14 50| TON|DISPOSAL OF HAZARDOUS WASTE $500.00| $ 25,000.00
201. 2 EA|CATCH BASIN $4,500.00| $ 9,000.00
220. 12 EA|DRAINAGE STRUCTURE ADJUSTED $500.00| $ 6,000.00
220.5 1 EA|DRAINAGE STRUCTURE REMODELED $1,000.00| $ 1,000.00
220.7 3 EA|SANITARY STRUCTURE ADJUSTED $500.00| $ 1,500.00
222.1 1 EA|FRAME AND GRATE MASSDOT CASCADE TYPE $975.00| $ 975.00
" FRAME AND GRATE (OR COVER) REMOVED AND
2231 2 EA STACKED $100.00 $ 200.00
252.112 1 EA|12 INCH CORRUGATED PLASTIC PIPE FLARED END $1,000.00| $ 1,000.00
252.12 20 FT|12 INCH CORRUGATED PLASTIC PIPE $95.00| $ 1,900.00
258. 15 SY|STONE FOR PIPE ENDS $80.00| $ 1,200.00
6 INCH SLOT-PERFORATED CORRUGATED PLASTIC PIPE
269.00 190 FT (SUBDRAIN) $80.00 $ 15,200.00
358. 6| EA|GATE BOX ADJUSTED $275.00| $ 1,650.00
* 415.3 1,300 SY|PAVEMENT MICRO MILLING $9.50 $ 12,350.00
,[HIGH EARLY STRENGTH CEMENT CONCRETE BASE
) 4311 o]y COURSE $245.00 $ 2,450.00
440. 18,000 LB|CALCIUM CHLORIDE FOR ROADWAY DUST CONTROL $0.45| $ 8,100.00
443, 701 MGL|WATER FOR ROADWAY DUST CONTROL $58.00| $ 4,060.00
* 452. 1,100 GAL|ASPHALT EMULSION FOR TACK COAT $10.00| $ 11,000.00
* 453. 2,000 FTIHMA JOINT SEALANT $1.45| % 2,900.00
* 450.23 900| TON[SUPERPAVE SURFACE COURSE -12.5 (SSC - 12.5) $120.00( $ 108,000.00
* 450.32 1,300 TON|SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0) $120.00( $ 156,000.00
* 450.42 220| TON|SUPERPAVE BASE COURSE -37.5 (SBC -317.5) $120.00( $ 26,400.00
470. 10| TON|HOT MIX ASPHALT BERM, TYPE A $250.00| $ 2,500.00
472. 40( TON|HOT MIX ASPHALT FOR MISCELLANEQUS WORK $250.00| $ 10,000.00
504. 1,500 FT|GRANITE CURB TYPE VA4 - STRAIGHT $50.00| $ 75,000.00
504.1 200 FT|{GRANITE CURB TYPE VA4 - CURVED $57.00| $ 11,400.00

Consider adding a small amount for Item 451 HMA for Patching in case patches are
needed in the milled surface prior to paving
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Typical sections list HMA Sidewalks and Driveways. Item 702 is not listed below.

51 b MCKNIGHT COMMUNITY TRAIL
3|2 CITY OF SPRINGFIELD
gle PRELIMINARY COST ESTIMATE (PROJECT FILE NO. 608157)
E : Length of Project = 8,894 feet or 1.684 miles
A L) Item No. | Qty. | Unit ltem Description Unit Price Amount
GRANITE TRANSITION CURB FOR WHEELCHAIR RAMPS -
509. 200 FT STRAIGHT $55.00 $ 11,000.00
580. 50 FT|CURB REMOVED AND RESET $40.00| $ 2,000.00
* 590. 1,500 FT|CURB REMOVED AND STACKED $15.00| $ 22,500.00
* 655.001 1,850 FT|TIMBER FENCE $55.00| $ 101,750.00
* 697.1 17|  EA|SILT SACK $155.00| $ 2,635.00
* 698.5 90| SY|PERMEABLE PAVING UNIT $200.00| $ 18,000.00
701. 5001 SY|CEMENT CONCRETE SIDEWALK $80.00( $ 40,000.00
701.2 100 SY|[CEMENT CONCRETE WHEELCHAIR RAMP $110.00| $ 11,000.00
* 707.1 8] EA|PARK BENCH $1,750.00| $ 14,000.00
* 707.11 12| EA|TRAILHEAD GRANITE BLOCKS $2,000.00| $ 24,000.00
* 707.12 301 EA|BOULDERS $500.00| $ 15,000.00
* 707.2 4| EA|TRASHRECEPTACLE $1,250.00| $ 5,000.00
* 707.21 4| EA|DOG WASTE STATION $800.00| $ 3,200.00
* 707.9 8] EA|BICYCLE RACK $1,000.00| $ 8,000.00
* 708.1 1 LS|TRAILHEAD KIOSK $5,000.00| $ 5,000.00
711. 4| EA|BOUND REMOVED AND RESET $550.00| $ 2,200.00
715. 4| EA|RURAL MAIL BOX REMOVED AND RESET $275.00| $ 1,100.00
* 740. 22| MO|ENGINEERS FIELD OFFICE AND EQUIPMENT (TYPE A) 3,800.00 | $ 83,600.00
748. 1 LS[MOBILIZATION 225,000.00 | $ 225,000.00
751. 1,700 CY|LOAM BORROW $65.00| $ 110,500.00
* 755.44 2,400 SY|INLAND WETLAND REPLICATION AREA $60.00| $ 144,000.00
* 755.45 600 SY|[WETLAND RESTORATION $55.00| $ 33,000.00
756. 1 LS[NPDES STORMWATER POLLUTION PREVENTION PLAN $4,000.00| $ 4,000.00
765. 15,000 SY|SEEDING $1.99| § 29,850.00
* 765.421 1,000] SY|SEEDING - MID-HEIGHT UPLAND MIX $4.00| $ 4,000.00
* 767.121 6,000 FT|SEDIMENT CONTROL BARRIER $7.00| $ 42,000.00
774.642 8] EA|SPRUCE - WHITE 7-8' HEIGHT $600.00| $ 4,800.00
776.538 21| EA|MAPLE - RED - OCTOBER GLORY" 2-2.5 INCH CAL $850.00( $ 17,850.00
778.161 17| EA|BIRCH - RIVER HERITAGE (8-10' CLUMP) $650.00 $ 11,050.00
786.475 165 EA|[JUNIPER - SEA GREEN 2.5-3 FEET $85.00| $ 14,025.00
804.3 150 FT|3 INCH ELECTRICAL CONDUIT TYPE NM - PLASTIC -(UL) $45.00| $ 6,750.00
811.31 5| EA|PULL BOX 12 X 12 INCHES - SD2.031 $1,050.00( $ 5,250.00
815. 1 LS|[TRAFFIC CONTROL SIGNAL $120,000.00| $ 120,000.00
WARNING-REGULATORY AND ROUTE MARKER -
832. 250 SF ALUMINUM PANEL (TYPE A) $14.00 $ 3,500.00
SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST
847.1 0| EA ASSEMBLY - STEEL $150.00 $ 7,500.00
852. 400 SF|SAFETY SIGNING FOR TRAFFIC MANAGEMENT $22.00| $ 8,800.00
* 852.11 100 FT|TEMPORARY PEDESTRIAN BARRICADE $20.00| $ 2,000.00
* 852.12 4] EA|TEMPORARY PEDESTRIAN CURB RAMP $100.00( $ 400.00
853.1 4] EA|PORTABLE BREAKAWAY BARRICADE TYPE III $145.00| $ 580.00
856. 90| DAY|ARROW BOARD $15.00| $ 1,350.00
856.12 90| DAY|PORTABLE CHANGEABLE MESSAGE SIGN $30.00| $ 2,700.00
859. 16,500| DAY |REFLECTORIZED DRUM $0.40( $ 6,600.00
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zl= MCKNIGHT COMMUNITY TRAIL
3|2 CITY OF SPRINGFIELD
gle PRELIMINARY COST ESTIMATE (PROJECT FILE NO. 608157)
: : Length of Project = 8,894 feet or 1.684 miles
A L) Item No. | Qty. | Unit ltem Description Unit Price Amount
PAVEMENT ARROWS AND LEGENDS REFL. WHITE
864.04 300 SF (THERMOPLASTIC) s10.00| 8 3,000.00
866.106 700] FT[6 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC) $1.15] $ 805.00
866.112 800| FT|12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC) s4.00| 8 3,200.00
867.106 | 3,000 FT|6 INCHREFLECTORIZED YELLOW LINE (THERMOPLASTIC) si1s| $ 3,450.00
874. 6] EA[STREET NAME SIGN $130.00] $ 780.00
903. 20] CY[3000 PSI, 1.5 INCH, 470 CEMENT CONCRETE $365.00] $ 7,300.00
991.1 1|  LS|{CONTROL OF WATER $60,000.00] $ 60,000.00
* | 1995.011 1| LS|CULVERT STRUCTURE, CULVERT NO. 1 $350,000.00 $  350,000.00
* | 1995.021 1| LS|CULVERT STRUCTURE, CULVERT NO. 2 §350.000.00| §  350,000.00
SUBTOTAL HIGHWAY PAY ITEMS = $3,155,110
BRIDGE PAY ITEMS - GLEN ROAD BRIDGE S-24-027
* 1 1151 1| LS[DEMOLITION OF BRIDGE NO. §-24-027 $8,000.00] $ 8,000.00
* [ 1271 10[ CY[REINFORCED CONCRETE EXCAVATION $1,500.00] $ 15,000.00
* | ]l140. 5|  CY|BRIDGE EXCAVATION $50.00] $ 250.00
GRAVEL BORROW FOR BACKFILLING STRUCTURES AND
B2 0] SYlppps $50.00] * 500.00
* | Jo12. 64| EA|[DRILLING AND GROUTING DOWELS $85.00] § 5,440.00
* | ]995.01 1| LS|BRIDGE STRUCTURE, BRIDGE NO. S$-24-027 $97,000.00] $ 97.000.00
H SUBTOTAL (GLEN ROAD BRIDGE S-24-027) PAY ITEMS = $126,190
* BRIDGE PAY ITEMS - MCKNIGHT ELEVATED FOOTBRIDGE S-XX-XXX
* | Ti40. 20| CY|BRIDGE EXCAVATION $50.00] $ 1,000.00
+ [ i501. 50| FT|GRANITE CURB $60.00] § 3,000.00
* | Jlese6. 7,155|  FT|HELICAL PILES $105.00{ §  751,275.00
995.02 1| EA[BRIDGE STRUCTURE, BRIDGE NO. S-XX-XXX $2,061,000.00] $ 206,006,061
SUBTOTAL (MCKNIGHT ELEVATED FOOTBRIDGE S-XX-XXX) PAY ITEMS = \, $2,816,275 >
COMBINED HIGHWAY & BRIDGE PAY ITEMS (INPUT INTO MASSDOT CPE)|_— \.86,097.575]

| ~ 15% CONTINGENCY (OF COMBINED HIGHWAY & BRIDGETTEMS) =| $915,000]
FORCE ACCOUNT (PLACEHOLDER) - RELOCATION-6F FIBEROPTIC CABLE $200,000

SUBTOTAE(COMBINED HWY & STRUCTURES) = $7,212,575

SAY = $7,220,000

$2.8 million is a huge cost

for 1880. feet of shared

use path.

Traffic Police

Design Contingency

Construction Engineering 5%
Construction Contingency 10%

Utility Relocation Contingency

Should the following items be considered:
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