
Item Estimated Cost
Phase 1 - Improvements - CWSRF 4605
Area 00 - General/Site 2,040,000$
Area 01 - Preliminary Treatment 2,600,000$
Area 02 - Primary Clarifiers & Sludge Pumping 3,400,000$
Area 05 - Disinfection & Dechlorination 2,200,000$
Area 06 - Blower Building, Electrical Room, Generators 2,200,000$
Area 09 - Non Process Buildings & SCADA 4,200,000$

Phase 1 Construction Subtotal: 16,640,000$
Contingency (6%): 1,000,000$
Veolia Construction Admin (12.5%): 2,080,000$
Veolia OH&P (8%): 1,340,000$

Phase 1 Construction Total: 21,060,000$
Owner's Representative (BETA): 1,440,000$

Phase 1 Total: 22,500,000$

Clean Water State Revolving Fund Program
Wastewater Treatment Facility Upgrades

Summary of Costs


